



ABC Bid Data

PITTSBURG
42850F
NON-FEDERAL

PROJECT: PITTSBURG
STATE PROJECT NUMBER: 42850F
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: March 28, 2024, 2:00
SCOPE OF WORK: Fuel system replacement at Pittsburg lower shed (PS101L)
COMPLETION DATE: November 15, 2024
LOCATION: Coos

Awarded To: STEPHENS-MARQUIS ASSOCIATES
717 DANIEL WEBSTER HWY
MERRIMACK, NH 03054

Amount: \$784,000.00

Award Date:

Certified by: WILLIAM.J.OLDENBURG
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
STEPHENS-MARQUIS ASSOCIATES 717 DANIEL WEBSTER HWY, MERRIMACK NH 03054	\$784,000.00	A
SRS PETROLEUM SERVICES 700 W CENTER STREET, WEST BRIDGEWATER MA 02379	\$919,200.00	B



ABC Bid Data

PITTSBURG
42850F
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		STEPHENS-MARQUIS ASSOCIATES 717 DANIEL WEBSTER HWY MERRIMACK, NH 03054		SRS PETROLEUM SERVICES 700 W CENTER STREET WEST BRIDGEWATER, MA 02379	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

206.1	COMMON STRUCTURE EXCAVATION	CY	150.00	\$33.00	\$4,950.00	\$35.00	\$5,250.00	\$29.50	\$4,425.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	50.00	\$110.00	\$5,500.00	\$30.00	\$1,500.00	\$57.75	\$2,887.50
206.2	ROCK STRUCTURE EXCAVATION	CY	300.00	\$55.00	\$16,500.00	\$30.00	\$9,000.00	\$17.70	\$5,310.00
214.	FINE GRADING	U	1.00	\$6,500.00	\$6,500.00	\$1,800.00	\$1,800.00	\$6,125.00	\$6,125.00
304.201	GRAVEL	CY	137.00	\$38.00	\$5,206.00	\$33.00	\$4,521.00	\$54.40	\$7,452.80
304.301	CRUSHED GRAVEL	CY	317.00	\$50.00	\$15,850.00	\$35.00	\$11,095.00	\$52.80	\$16,737.60
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	150.00	\$110.00	\$16,500.00	\$180.00	\$27,000.00	\$210.00	\$31,500.00
403.11943	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	75.00	\$110.00	\$8,250.00	\$250.00	\$18,750.00	\$360.00	\$27,000.00
403.12	HBP-HAND METHOD	TON	10.00	\$330.00	\$3,300.00	\$360.00	\$3,600.00	\$288.00	\$2,880.00
403.16	PAVEMENT JOINT ADHESIVE	LF	950.00	\$4.00	\$3,800.00	\$2.00	\$1,900.00	\$3.60	\$3,420.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	170.00	\$9.50	\$1,615.00	\$14.00	\$2,380.00	\$14.40	\$2,448.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	320.00	\$3.00	\$960.00	\$12.00	\$3,840.00	\$10.30	\$3,296.00
670.111	UST SYSTEM INSTALLATION	U	1.00	\$456,500.00	\$456,500.00	\$617,064.00	\$617,064.00	\$706,743.10	\$706,743.10
670.131	UST SYSTEM REMOVAL	U	1.00	\$35,000.00	\$35,000.00	\$11,500.00	\$11,500.00	\$27,000.00	\$27,000.00
670.141	CONCRETE TANK ANCHOR PAD REMOVAL	U	1.00	\$1,000.00	\$1,000.00	\$3,400.00	\$3,400.00	\$7,200.00	\$7,200.00
670.151	EXCAVATION LINER REMOVAL	U	1.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$1,100.00	\$1,100.00
670.161	DISCHARGE PERMIT FOR TREATED GROUNDWATER	U	1.00	\$2,750.00	\$2,750.00	\$500.00	\$500.00	\$2,625.00	\$2,625.00
670.171	FILE NOTICE OF INTENT - RGP	U	1.00	\$6,000.00	\$6,000.00	\$500.00	\$500.00	\$3,250.00	\$3,250.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$7,500.00	\$7,500.00	\$2,400.00	\$2,400.00	\$2,800.00	\$2,800.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
1009.51	REMOVAL/STORAGE OF FUEL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00

Totals:	\$653,681.00	\$784,000.00	\$919,200.00
----------------	---------------------	---------------------	---------------------



ABC Bid Data

PITTSBURG
42850F
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		STEPHENS-MARQUIS ASSOCIATES 717 DANIEL WEBSTER HWY MERRIMACK, NH 03054		SRS PETROLEUM SERVICES 700 W CENTER STREET WEST BRIDGEWATER, MA 02379	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
Alt. Totals:									
Totals:					\$653,681.00		\$784,000.00		\$919,200.00



PS&E Comparison

PITTSBURG
42850F
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
206.1	COMMON STRUCTURE EXCAVATION	CY	150.00	\$35.00	\$5,250.00	\$33.00	\$4,950.00	\$300.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	50.00	\$30.00	\$1,500.00	\$110.00	\$5,500.00	(\$4,000.00)
206.2	ROCK STRUCTURE EXCAVATION	CY	300.00	\$30.00	\$9,000.00	\$55.00	\$16,500.00	(\$7,500.00)
214.	FINE GRADING	U	1.00	\$1,800.00	\$1,800.00	\$6,500.00	\$6,500.00	(\$4,700.00)
304.201	GRAVEL	CY	137.00	\$33.00	\$4,521.00	\$38.00	\$5,206.00	(\$685.00)
304.301	CRUSHED GRAVEL	CY	317.00	\$35.00	\$11,095.00	\$50.00	\$15,850.00	(\$4,755.00)
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	150.00	\$180.00	\$27,000.00	\$110.00	\$16,500.00	\$10,500.00
403.11943	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	75.00	\$250.00	\$18,750.00	\$110.00	\$8,250.00	\$10,500.00
403.12	HBP-HAND METHOD	TON	10.00	\$360.00	\$3,600.00	\$330.00	\$3,300.00	\$300.00
403.16	PAVEMENT JOINT ADHESIVE	LF	950.00	\$2.00	\$1,900.00	\$4.00	\$3,800.00	(\$1,900.00)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	170.00	\$14.00	\$2,380.00	\$9.50	\$1,615.00	\$765.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	320.00	\$12.00	\$3,840.00	\$3.00	\$960.00	\$2,880.00
670.111	UST SYSTEM INSTALLATION	U	1.00	\$617,064.00	\$617,064.00	\$456,500.00	\$456,500.00	\$160,564.00
670.131	UST SYSTEM REMOVAL	U	1.00	\$11,500.00	\$11,500.00	\$35,000.00	\$35,000.00	(\$23,500.00)



PS&E Comparison

PITTSBURG
42850F
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.141	CONCRETE TANK ANCHOR PAD REMOVAL	U	1.00	\$3,400.00	\$3,400.00	\$1,000.00	\$1,000.00	\$2,400.00
670.151	EXCAVATION LINER REMOVAL	U	1.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$2,000.00
670.161	DISCHARGE PERMIT FOR TREATED GROUNDWATER	U	1.00	\$500.00	\$500.00	\$2,750.00	\$2,750.00	(\$2,250.00)
670.171	FILE NOTICE OF INTENT - RGP	U	1.00	\$500.00	\$500.00	\$6,000.00	\$6,000.00	(\$5,500.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$2,400.00	\$2,400.00	\$7,500.00	\$7,500.00	(\$5,100.00)
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$0.00
1009.51	REMOVAL/STORAGE OF FUEL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
Total:					\$784,000.00		\$653,681.00	\$130,319.00