



Division of Public Works

ABC Bid Data

CONCORD
81056B
NON-FEDERAL

PROJECT:	CONCORD	Awarded To:	
STATE PROJECT NUMBER:	81056B		
FED. PROJECT NUMBER:	NON-FEDERAL		
DATE BIDS OPEN:	August 18, 2021, 2:00		
SCOPE OF WORK:	MORTON, JOHNSON, HHS UNDERGROUND TANK REMOVAL AND AST INSTALL	Amount:	\$0.00
COMPLETION DATE:	July 01, 2022	Award Date:	
LOCATION:	Merrimack	Certified by:	_____ Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$697,697.00	A
D. L .KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$709,975.00	B



Division of Public Works

ABC Bid Data

CONCORD
81056B
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705		D. L. KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE NASHUA, NH 03062-1044	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	JOHN O. MORTON BUILDING AT 7 HAZEN DRIVE TANK WORK	U	1.00	\$230,000.00	\$230,000.00	\$180,417.00	\$180,417.00	\$247,975.00	\$247,975.00
902	HEALTH AND HUMAN SERVICES AND DEPARTMENT OF INFORMATION TECHNOLOGY AT 27 AND 29 HAZEN DRIVE TANK WOR	U	1.00	\$270,000.00	\$270,000.00	\$236,578.00	\$236,578.00	\$270,000.00	\$270,000.00
903	JOHNSON HALL 107 PLEASANT STREET TANK WORK	U	1.00	\$200,000.00	\$200,000.00	\$200,702.00	\$200,702.00	\$112,000.00	\$112,000.00
904	ALLOWANCE #1 OWNER'S CHANGES FOR UNKNOWN, LATENT, OR DIFFERING EXISTING CONDITIONS	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
905	ALLOWANCE #2 REMOVE AND INSTALL FIRE HYDRANTS AND ISOLATION VALVES AT GOV. HUGH J.GALLEN STATE PARK	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00

Totals:				\$780,000.00	\$780,000.00	\$697,697.00	\$697,697.00	\$709,975.00	\$709,975.00
Alt. Totals:									
Totals:				\$780,000.00	\$780,000.00	\$697,697.00	\$697,697.00	\$709,975.00	\$709,975.00



Division of Public Works

PS&E Comparison

CONCORD
81056B
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
901	JOHN O. MORTON BUILDING AT 7 HAZEN DRIVE TANK WORK	U	1.00	\$180,417.00	\$180,417.00	\$230,000.00	\$230,000.00	(\$49,583.00)
902	HEALTH AND HUMAN SERVICES AND DEPARTMENT OF INFORMATION TECHNOLOGY AT 27 AND 29 HAZEN DRIVE TANK WOR	U	1.00	\$236,578.00	\$236,578.00	\$270,000.00	\$270,000.00	(\$33,422.00)
903	JOHNSON HALL 107 PLEASANT STREET TANK WORK	U	1.00	\$200,702.00	\$200,702.00	\$200,000.00	\$200,000.00	\$702.00
904	ALLOWANCE #1 OWNER'S CHANGES FOR UNKNOWN, LATENT, OR DIFFERING EXISTING CONDITIONS	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00
905	ALLOWANCE #2 REMOVE AND INSTALL FIRE HYDRANTS AND ISOLATION VALVES AT GOV. HUGH J.GALLEN STATE PARK	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$0.00
Total:					\$697,697.00		\$780,000.00	(\$82,303.00)