



Division of Public Works

# ABC Bid Data

CONCORD  
81196RB  
NON-FEDERAL

---

<b>PROJECT:</b>	Concord	<b>Awarded To:</b>	
<b>STATE PROJECT NUMBER:</b>	81196RB		
<b>FED. PROJECT NUMBER:</b>	NON-FEDERAL		
<b>DATE BIDS OPEN:</b>	June 01, 2022, 2:00		
<b>SCOPE OF WORK:</b>	ARPA Spaulding Building & Supreme Court HVAC Upgrades	<b>Amount:</b>	\$0.00
<b>COMPLETION DATE:</b>	October 01, 2024	<b>Award Date:</b>	
<b>LOCATION:</b>	Merrimack	<b>Certified by:</b>	_____ Director of Project Development

## Summary of Bidders

Contractor	Bid Amount	Rank
D. L .KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$4,095,000.00	A



Division of Public Works

# ABC Bid Data

CONCORD  
81196RB  
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		D. L. KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE NASHUA, NH 03062-1044		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

**Items**

901	SPAULDING: REMOVE AND REPLACE COOLING TOWER, HEAT PUMPS AND MINI SPLITS AND UPDATE CONTROLS.	U	1.00	\$1,550,000.00	\$1,550,000.00	\$1,795,000.00	\$1,795,000.00		
902	SUPREME COURT: REMOVE AND REPLACE MECHANICAL EQUIPMEN AND UPDATE CONTROLS.	U	1.00	\$1,100,000.00	\$1,100,000.00	\$2,100,000.00	\$2,100,000.00		
903	ALLOWANCE #1 FOR OWNERS CHANGES OR UNKNOWN, LATENT OR DIFFERENING CONDITIONS.	\$	200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00		

Totals:				\$2,850,000.00	\$4,095,000.00				
Alt. Totals:									
Totals:				\$2,850,000.00	\$4,095,000.00				



Division of Public Works

# PS&E Comparison

CONCORD  
81196RB  
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
901	SPAULDING: REMOVE AND REPLACE COOLING TOWER, HEAT PUMPS AND MINI SPLITS AND UPDATE CONTROLS.	U	1.00	\$1,795,000.00	\$1,795,000.00	\$1,550,000.00	\$1,550,000.00	\$245,000.00
902	SUPREME COURT: REMOVE AND REPLACE MECHANICAL EQUIPMEN AND UPDATE CONTROLS.	U	1.00	\$2,100,000.00	\$2,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,000,000.00
903	ALLOWANCE #1 FOR OWNERS CHANGES OR UNKNOWN, LATENT OR DIFFERENING CONDITIONS.	\$	200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$0.00
<b>Total:</b>					\$4,095,000.00		\$2,850,000.00	\$1,245,000.00