

ABC Bid Data

CONCORD 81298RA NON-FEDERAL

PROJECT: CONCORD

STATE PROJECT NUMBER: 81298RA

NON-FEDERAL

FED. PROJECT NUMBER: DATE BIDS OPEN:

January 25, 2023, 2:00

SCOPE OF WORK: ARPA DESIGN/BUILD SPRINKLER SUPREME COURT

COMPLETION DATE: December 31, 2024

LOCATION: Merrimack

Awarded To:

Amount:
Award Date:

\$0.00

Certified by:

Director of Project Development

Summary of Bidders

ContractorBid AmountRankTURNSTONE CORPORATION\$2,423,200.00A479 NASHUA STREET, MILFORD NH 03055-3705

TATE OF THE PARTY OF THE PARTY

Division of Public Works

ABC Bid Data

CONCORD 81298RA NON-FEDERAL

| | | | | F | PS&E | 479 NAS | E CORPORATION HUA STREET NH 03055-3705 | | |
|----------|-------------|------|----------|------------|-------|------------|--|------------|-------|
| Item No. | Description | Unit | Quantity | Unit Price | Total | Unit Price | Total | Unit Price | Total |

Items

| 901 | DESIGN/BUILD SPRINKLER FOR SUPREME COURT | U | 1.00 | \$1,850,000.00 | \$1,850,000.00 | \$2,373,200.00 | \$2,373,200.00 | |
|---------|--|--------|----------|----------------|----------------|----------------|----------------|--|
| 902 | ALLOWANCE #1 - OWNER'S CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS | \$ 50, | 0,000.00 | \$1.00 | \$50,000.00 | \$1.00 | \$50,000.00 | |
| Totals: | | | | | | | | |
| | | - | Totals: | | \$1,900,000.00 | | \$2,423,200.00 | |
| | | | Totals: | | \$1,900,000.00 | | \$2,423,200.00 | |

Friday, January 27, 2023

PS&E Comparison



CONCORD 81298RA NON-FEDERAL

| PS&E | Р | der | A-Bid | | | | |
|------------------------------------|-----------|-------|------------|----------|------|-------------|----------|
| Unit Price Total A-PS&E Difference | Unit Prid | Total | Unit Price | Quantity | Unit | Description | Item No. |

Items

| 901 | DESIGN/BUILD SPRINKLER FOR SUPREME COURT | U | 1.00 | \$2,373,200.00 | \$2,373,200.00 | \$1,850,000.00 | \$1,850,000.00 | \$523,200.00 |
|-----|--|----|-----------|----------------|----------------|----------------|----------------|--------------|
| 902 | ALLOWANCE #1 - OWNER'S CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS | \$ | 50,000.00 | \$1.00 | \$50,000.00 | \$1.00 | \$50,000.00 | \$0.00 |

Total: \$2,423,200.00 \$1,900,000.00 \$523,200.00

Friday, January 27, 2023 Page 3 of 3