



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

**PROJECT:** HINSDALE, NH - BRATTLEBORO, VT  
**STATE PROJECT NUMBER:** 12210C  
**FED. PROJECT NUMBER:** A004(152)  
**DATE BIDS OPEN:** April 29, 2021, 2:00  
**SCOPE OF WORK:** Reconstruction of the new bridge over the Connecticut River  
**COMPLETION DATE:** October 25, 2024  
**LOCATION:** Cheshire

**Awarded To:** REED & REED GENERAL CONTRACTORS  
 PO BOX 370  
 WOOLWICH, ME 04579

**Amount:** \$61,170,535.69

**Award Date:**

**Certified by:** PETER.E.STAMNAS  
Director of Project Development

## Summary of Bidders

Contractor	Bid Amount	Rank
REED & REED GENERAL CONTRACTORS PO BOX 370, WOOLWICH ME 04579	\$61,170,535.69	A
CIANBRO CORPORATION 101 CIANBRO SQUARE, PO BOX 1000, PITTSFIELD ME 04967	\$76,892,490.07	B
KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD, WILTON NY 12831	\$89,327,989.97	C



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

**Items**

201.1	CLEARING AND GRUBBING (F)	A	1.70	\$30,000.00	\$51,000.00	\$15,000.00	\$25,500.00	\$26,000.00	\$44,200.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	820.00	\$3.50	\$2,870.00	\$5.00	\$4,100.00	\$5.00	\$4,100.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	180.00	\$7.50	\$1,350.00	\$8.00	\$1,440.00	\$5.00	\$900.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$30,000.00	\$30,000.00	\$65,000.00	\$65,000.00	\$30,000.00	\$30,000.00
202.202	DEMOLISHING BUILDINGS	U	1.00	\$15,000.00	\$15,000.00	\$24,000.00	\$24,000.00	\$72,000.00	\$72,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$18,000.00	\$18,000.00
202.302	BUILDING ASBESTOS ABATEMENT	U	1.00	\$10,000.00	\$10,000.00	\$70,000.00	\$70,000.00	\$16,000.00	\$16,000.00
202.31	FILL ABANDONED PIPE	CY	10.00	\$225.00	\$2,250.00	\$350.00	\$3,500.00	\$860.00	\$8,600.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	560.00	\$30.00	\$16,800.00	\$25.00	\$14,000.00	\$28.00	\$15,680.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	140.00	\$30.00	\$4,200.00	\$100.00	\$14,000.00	\$53.00	\$7,420.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	12.00	\$560.00	\$6,720.00	\$900.00	\$10,800.00	\$1,100.00	\$13,200.00
202.6	CURB REMOVAL FOR SALVAGE	LF	1,520.00	\$4.50	\$6,840.00	\$5.00	\$7,600.00	\$6.00	\$9,120.00
202.7	REMOVAL OF GUARDRAIL	LF	2,050.00	\$2.50	\$5,125.00	\$3.00	\$6,150.00	\$5.00	\$10,250.00
202.852	REMOVAL OF TRAFFIC SIGNAL	U	1.00	\$5,000.00	\$5,000.00	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00
203.1	COMMON EXCAVATION	CY	19,900.00	\$10.00	\$199,000.00	\$12.00	\$238,800.00	\$17.00	\$338,300.00
203.11	COMMON EXCAVATION - LRS	CY	510.00	\$15.00	\$7,650.00	\$16.00	\$8,160.00	\$19.00	\$9,690.00
203.13	COMMON EXCAVATION - DEVELOPMENT SOILS	CY	2,590.00	\$16.50	\$42,735.00	\$14.00	\$36,260.00	\$19.00	\$49,210.00
203.2	ROCK EXCAVATION	CY	480.00	\$50.00	\$24,000.00	\$120.00	\$57,600.00	\$61.00	\$29,280.00
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	1,020.00	\$52.00	\$53,040.00	\$20.00	\$20,400.00	\$26.00	\$26,520.00
203.53	LOW PERMEABILITY FILL (F)	CY	530.00	\$15.00	\$7,950.00	\$23.00	\$12,190.00	\$43.00	\$22,790.00
203.55553	GUARDRAIL EAGRT OFFSET PLATFORM, TL 2	U	3.00	\$1,200.00	\$3,600.00	\$1,800.00	\$5,400.00	\$1,220.00	\$3,660.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	15,600.00	\$9.50	\$148,200.00	\$10.00	\$156,000.00	\$15.00	\$234,000.00
203.73	REHANDLING EXCAVATED RR MATERIAL (DEPARTMENT DISPOSAL)	CY	270.00	\$20.00	\$5,400.00	\$20.00	\$5,400.00	\$46.00	\$12,420.00
206.1	COMMON STRUCTURE EXCAVATION	CY	150.00	\$25.00	\$3,750.00	\$30.00	\$4,500.00	\$37.00	\$5,550.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	45.00	\$75.00	\$3,375.00	\$65.00	\$2,925.00	\$102.00	\$4,590.00
206.2	ROCK STRUCTURE EXCAVATION	CY	310.00	\$80.00	\$24,800.00	\$150.00	\$46,500.00	\$112.00	\$34,720.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	3,400.00	\$40.00	\$136,000.00	\$40.00	\$136,000.00	\$51.00	\$173,400.00
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	3,100.00	\$30.00	\$93,000.00	\$40.00	\$124,000.00	\$46.00	\$142,600.00
211.11	VIBRATION MONITORING SERVICES	HR	415.00	\$150.00	\$62,250.00	\$100.00	\$41,500.00	\$7.00	\$2,905.00
211.12	DEFORMATION MONITORING SERVICES	HR	415.00	\$150.00	\$62,250.00	\$150.00	\$62,250.00	\$20.00	\$8,300.00
214.	FINE GRADING	U	1.00	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00	\$163,000.00	\$163,000.00
304.1	SAND (F)	CY	5,070.00	\$20.00	\$101,400.00	\$28.00	\$141,960.00	\$40.00	\$202,800.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	6,300.00	\$40.00	\$252,000.00	\$35.00	\$220,500.00	\$44.00	\$277,200.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	5,100.00	\$35.00	\$178,500.00	\$34.00	\$173,400.00	\$44.00	\$224,400.00
304.81	POROUS MEDIA CHOKER COURSE	CY	90.00	\$50.00	\$4,500.00	\$62.00	\$5,580.00	\$86.00	\$7,740.00
304.84	POROUS MEDIA RESERVOIR COURSE	CY	270.00	\$50.00	\$13,500.00	\$50.00	\$13,500.00	\$86.00	\$23,220.00
403.11022	HBP-BINDER, MM, QC/QA TIER 2	TON	1,880.00	\$85.00	\$159,800.00	\$75.00	\$141,000.00	\$80.00	\$150,400.00
403.11032	HBP-WINTER BINDER, MM, QC/QA TIER 2	TON	2,125.00	\$85.00	\$180,625.00	\$75.00	\$159,375.00	\$80.00	\$170,000.00
403.11902	HBP - MACHINE METHOD, HIGH STRENGTH (QC/QA TIER 2)	TON	556.00	\$79.68	\$44,302.08	\$105.00	\$58,380.00	\$111.00	\$61,716.00
403.11923	HBP-BINDER, MM, HIGH STRENGTH	TON	480.00	\$85.00	\$40,800.00	\$125.00	\$60,000.00	\$132.00	\$63,360.00
403.11942	HBP-1/2" WEARING, MM, HIGH STRENGTH, QC/QA TIER 2	TON	1,360.00	\$79.68	\$108,364.80	\$105.00	\$142,800.00	\$111.00	\$150,960.00
403.11943	HBP-1/2" WEARING, MM, HIGH STRENGTH	TON	960.00	\$85.00	\$81,600.00	\$125.00	\$120,000.00	\$132.00	\$126,720.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	407.00	\$125.00	\$50,875.00	\$125.00	\$50,875.00	\$158.00	\$64,306.00
403.16	PAVEMENT JOINT ADHESIVE	LF	25,600.00	\$0.50	\$12,800.00	\$0.30	\$7,680.00	\$0.26	\$6,656.00
403.19	HBP-TEMPORARY	TON	250.00	\$100.00	\$25,000.00	\$95.00	\$23,750.00	\$112.00	\$28,000.00
403.21953	HBP-3/8", MACHINE METHOD, HIGH STRENGTH (BRIDGE BASE)	TON	366.00	\$200.00	\$73,200.00	\$125.00	\$45,750.00	\$132.00	\$48,312.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	7,375.00	\$0.50	\$3,687.50	\$0.25	\$1,843.75	\$1.00	\$7,375.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	1,370.00	\$2.00	\$2,740.00	\$5.00	\$6,850.00	\$5.30	\$7,261.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	1,190.00	\$3.24	\$3,855.60	\$8.00	\$9,520.00	\$8.00	\$9,520.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	1,370.00	\$5.00	\$6,850.00	\$10.00	\$13,700.00	\$11.00	\$15,070.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$6,000,000.00	\$6,000,000.00	\$6,700,000.00	\$6,700,000.00	\$11,000,000.00	\$11,000,000.00
503.201	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$225,000.00	\$225,000.00	\$270,000.00	\$270,000.00
503.202	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$400,000.00	\$400,000.00	\$600,000.00	\$600,000.00
503.203	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$400,000.00	\$400,000.00	\$604,000.00	\$604,000.00
503.204	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$375,000.00	\$375,000.00	\$500,000.00	\$500,000.00
503.205	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$350,000.00	\$350,000.00	\$475,000.00	\$475,000.00
503.206	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$400,000.00	\$400,000.00	\$500,000.00	\$500,000.00
503.207	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$300,000.00	\$300,000.00	\$475,000.00	\$475,000.00
503.208	COFFERDAMS	U	1.00	\$80,000.00	\$80,000.00	\$275,000.00	\$275,000.00	\$1.00	\$1.00
503.209	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$165,000.00	\$165,000.00	\$310,000.00	\$310,000.00
503.211	COFFERDAMS	U	1.00	\$10,000.00	\$10,000.00	\$70,000.00	\$70,000.00	\$87,000.00	\$87,000.00
503.212	COFFERDAMS	U	1.00	\$10,000.00	\$10,000.00	\$70,000.00	\$70,000.00	\$46,000.00	\$46,000.00
503.213	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$1.00	\$1.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$30,000.00	\$30,000.00	\$110,000.00	\$110,000.00	\$33,500.00	\$33,500.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	8,170.00	\$16.00	\$130,720.00	\$45.00	\$367,650.00	\$50.00	\$408,500.00
504.113	COMMON BRIDGE EXCAVATION - DEVELOPMENT SOILS (F)	CY	1,120.00	\$19.00	\$21,280.00	\$15.00	\$16,800.00	\$22.50	\$25,200.00
508.	STRUCTURAL FILL	CY	1,305.00	\$43.00	\$56,115.00	\$41.00	\$53,505.00	\$51.00	\$66,555.00
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$450,000.00	\$450,000.00	\$285,000.00	\$285,000.00	\$2,600,000.00	\$2,600,000.00
510.22	HIGH-STRAIN DYNAMIC TESTING	EA	7.00	\$4,500.00	\$31,500.00	\$7,500.00	\$52,500.00	\$3,630.00	\$25,410.00
510.6230	FURNISH, INSTALL, AND BACKFILL STEEL PIPE PILES (30" DIA.)	LB	3,902,458.00	\$1.55	\$6,048,809.90	\$1.78	\$6,946,375.24	\$2.10	\$8,195,161.80
510.6630	DRIVING-POINTS FOR STEEL PIPE PILES (30" DIA.)	EA	87.00	\$1,000.00	\$87,000.00	\$1,000.00	\$87,000.00	\$1,200.00	\$104,400.00
510.9230	PILE SPLICES FOR STEEL PIPE PILES (30" DIA.)	EA	162.00	\$700.00	\$113,400.00	\$1,000.00	\$162,000.00	\$1.00	\$162.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	255.00	\$650.00	\$165,750.00	\$600.00	\$153,000.00	\$1,200.00	\$306,000.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	104.00	\$450.00	\$46,800.00	\$650.00	\$67,600.00	\$650.00	\$67,600.00
520.1	CONCRETE CLASS A	CY	28.00	\$1,000.00	\$28,000.00	\$750.00	\$21,000.00	\$1,225.00	\$34,300.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	2,938.00	\$650.00	\$1,909,700.00	\$1,500.00	\$4,407,000.00	\$1,600.00	\$4,700,800.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIAMBRO CORPORATION 101 CIAMBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	2,094.00	\$375.00	\$785,250.00	\$475.00	\$994,650.00	\$600.00	\$1,256,400.00
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	2,460.00	\$300.00	\$738,000.00	\$325.00	\$799,500.00	\$500.00	\$1,230,000.00
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	2,824.00	\$1,200.00	\$3,388,800.00	\$1,350.00	\$3,812,400.00	\$1,135.00	\$3,205,240.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	56,360.00	\$19.00	\$1,070,840.00	\$19.00	\$1,070,840.00	\$21.00	\$1,183,560.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	615.00	\$80.00	\$49,200.00	\$90.00	\$55,350.00	\$126.00	\$77,490.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	59.00	\$45.00	\$2,655.00	\$75.00	\$4,425.00	\$60.00	\$3,540.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	6,430.00	\$22.00	\$141,460.00	\$15.00	\$96,450.00	\$18.00	\$115,740.00
540.42	SCUPPER (FRP)	EA	22.00	\$4,000.00	\$88,000.00	\$4,400.00	\$96,800.00	\$5,000.00	\$110,000.00
540.43	CLOSED DRAINAGE SYSTEM (FRP) (BRIDGE)	U	1.00	\$90,000.00	\$90,000.00	\$175,000.00	\$175,000.00	\$145,000.00	\$145,000.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	87.00	\$9.00	\$783.00	\$10.00	\$870.00	\$38.00	\$3,306.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	60.00	\$8.00	\$480.00	\$10.00	\$600.00	\$38.00	\$2,280.00
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	91.00	\$11.00	\$1,001.00	\$10.00	\$910.00	\$45.00	\$4,095.00
544.	REINFORCING STEEL (F)	LB	1,049,250.00	\$1.40	\$1,468,950.00	\$1.30	\$1,364,025.00	\$1.30	\$1,364,025.00
544.1	REINFORCING STEEL (ROADWAY)	LB	186.00	\$2.25	\$418.50	\$1.20	\$223.20	\$5.00	\$930.00
544.12	REINFORCING STEEL - COUPLERS	EA	3,058.00	\$125.00	\$382,250.00	\$88.00	\$269,104.00	\$86.00	\$262,988.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	26,744.00	\$2.00	\$53,488.00	\$1.35	\$36,104.40	\$2.00	\$53,488.00
544.51	REINFORCING STEEL - STAINLESS STEEL (F)	LB	744,489.00	\$3.20	\$2,382,364.80	\$3.10	\$2,307,915.90	\$3.00	\$2,233,467.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	2,219.00	\$8.00	\$17,752.00	\$10.00	\$22,190.00	\$7.50	\$16,642.50
547.	SHEAR CONNECTORS (F)	EA	21,366.00	\$5.50	\$117,513.00	\$9.00	\$192,294.00	\$18.00	\$384,588.00
550.101	STRUCTURAL STEEL (F)	LB	5,864,840.00	\$1.75	\$10,263,470.00	\$2.15	\$12,609,406.00	\$2.25	\$13,195,890.00
550.2101	BRIDGE SHOES - HLMR	EA	46.00	\$4,500.00	\$207,000.00	\$13,000.00	\$598,000.00	\$18,000.00	\$828,000.00
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	59.00	\$1,800.00	\$106,200.00	\$4,800.00	\$283,200.00	\$5,160.00	\$304,440.00
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	52.00	\$1,800.00	\$93,600.00	\$5,800.00	\$301,600.00	\$5,170.00	\$268,840.00
562.1	SILICONE JOINT SEALANT (F)	LF	323.00	\$20.00	\$6,460.00	\$20.00	\$6,460.00	\$10.00	\$3,230.00
563.0015	STEEL RAIL POST ANCHORAGE	EA	4.00	\$1,000.00	\$4,000.00	\$275.00	\$1,100.00	\$500.00	\$2,000.00
563.015	STEEL POST ASSEMBLY FOR BEAM GUARDRAIL	EA	4.00	\$50.00	\$200.00	\$1,475.00	\$5,900.00	\$1,700.00	\$6,800.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
563.23	BRIDGE RAIL T3	LF	1,517.00	\$170.00	\$257,890.00	\$200.00	\$303,400.00	\$193.00	\$292,781.00
563.231	BRIDGE RAIL T3 WITH PROTECTIVE SCREENING	LF	248.00	\$250.00	\$62,000.00	\$285.00	\$70,680.00	\$270.00	\$66,960.00
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	24.00	\$220.00	\$5,280.00	\$260.00	\$6,240.00	\$245.00	\$5,880.00
563.24	BRIDGE RAIL T4	LF	1,518.00	\$210.00	\$318,780.00	\$260.00	\$394,680.00	\$245.00	\$371,910.00
563.241	BRIDGE RAIL T4 WITH PROTECTIVE SCREENING	LF	248.00	\$300.00	\$74,400.00	\$350.00	\$86,800.00	\$345.00	\$85,560.00
563.243	BRIDGE RAIL T4 WITH SNOW SCREENING	LF	423.00	\$270.00	\$114,210.00	\$400.00	\$169,200.00	\$390.00	\$164,970.00
565.2329	BRIDGE APPROACH RAIL T3 (STEEL POSTS) (MODIFIED)	U	2.00	\$7,600.00	\$15,200.00	\$7,000.00	\$14,000.00	\$7,500.00	\$15,000.00
565.2401	BRIDGE APPROACH RAIL T4 (FULL HEIGHT)	LF	55.00	\$300.00	\$16,500.00	\$500.00	\$27,500.00	\$535.00	\$29,425.00
565.2429	BRIDGE APPROACH RAIL T4 (STEEL POSTS) (MODIFIED)	U	1.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,600.00	\$9,600.00
571.1	REPAIRING AND POINTING STONE MASONRY	SY	330.00	\$50.00	\$16,500.00	\$400.00	\$132,000.00	\$535.00	\$176,550.00
585.2	STONE FILL, CLASS B	CY	1,206.00	\$39.10	\$47,154.60	\$48.00	\$57,888.00	\$51.00	\$61,506.00
585.3	STONE FILL, CLASS C	CY	65.00	\$40.00	\$2,600.00	\$65.00	\$4,225.00	\$53.00	\$3,445.00
585.5	STONE FILL, CLASS E	CY	580.00	\$35.00	\$20,300.00	\$61.00	\$35,380.00	\$58.00	\$33,640.00
585.7	STONE FILL, CLASS G	CY	25.00	\$50.00	\$1,250.00	\$100.00	\$2,500.00	\$92.00	\$2,300.00
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	5,850.00	\$44.00	\$257,400.00	\$71.00	\$415,350.00	\$42.00	\$245,700.00
593.321	GEOTEXTILE; STABILIZATION CL.2, NON-WOVEN	SY	915.00	\$5.00	\$4,575.00	\$3.50	\$3,202.50	\$5.00	\$4,575.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	1,000.00	\$2.50	\$2,500.00	\$4.00	\$4,000.00	\$5.00	\$5,000.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	2,590.00	\$2.50	\$6,475.00	\$4.00	\$10,360.00	\$5.00	\$12,950.00
593.521	PVC GEOMEMBRANE LINER (40 MIL)	SY	800.00	\$15.88	\$12,704.00	\$21.00	\$16,800.00	\$8.00	\$6,400.00
603.0001	VIDEO INSPECTION	LF	5,870.00	\$2.00	\$11,740.00	\$3.50	\$20,545.00	\$1.50	\$8,805.00
603.00212	12" R.C. PIPE, 2000D	LF	110.00	\$56.00	\$6,160.00	\$52.00	\$5,720.00	\$100.00	\$11,000.00
603.00215	15" R.C. PIPE, 2000D	LF	1,345.00	\$70.00	\$94,150.00	\$55.00	\$73,975.00	\$120.00	\$161,400.00
603.00218	18" R.C. PIPE, 2000D	LF	1,300.00	\$77.00	\$100,100.00	\$56.00	\$72,800.00	\$127.00	\$165,100.00
603.00224	24" R.C. PIPE, 2000D	LF	1,530.00	\$220.00	\$336,600.00	\$75.00	\$114,750.00	\$200.00	\$306,000.00
603.00230	30" R.C. PIPE, 2000D	LF	1,130.00	\$115.00	\$129,950.00	\$100.00	\$113,000.00	\$215.00	\$242,950.00
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$150.00	\$22,500.00	\$150.00	\$22,500.00	\$275.00	\$41,250.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIAMBRO CORPORATION 101 CIAMBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
603.00315	15" R.C. PIPE, 3000D	LF	170.00	\$53.00	\$9,010.00	\$70.00	\$11,900.00	\$135.00	\$22,950.00
603.11248	48" CORR. STEEL PIPE, .079"	LF	45.00	\$300.00	\$13,500.00	\$265.00	\$11,925.00	\$245.00	\$11,025.00
603.36118	18" ALUMINIZED STEEL END SECTION	EA	2.00	\$600.00	\$1,200.00	\$250.00	\$500.00	\$510.00	\$1,020.00
603.36130	30" ALUMINIZED STEEL END SECTION	EA	2.00	\$1,600.00	\$3,200.00	\$550.00	\$1,100.00	\$815.00	\$1,630.00
603.73248	48" STEEL SLEEVE (0.688") JACKED UNDER RAILROAD	U	80.00	\$500.00	\$40,000.00	\$1,900.00	\$152,000.00	\$4,100.00	\$328,000.00
603.80015	15" PLASTIC PIPE	LF	90.00	\$100.00	\$9,000.00	\$52.00	\$4,680.00	\$82.00	\$7,380.00
603.82124	24" PE PIPE (TYPE C)	LF	45.00	\$150.00	\$6,750.00	\$90.00	\$4,050.00	\$92.00	\$4,140.00
604.0007	POLYETHYLENE LINER	EA	49.00	\$200.00	\$9,800.00	\$175.00	\$8,575.00	\$235.00	\$11,515.00
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	38.00	\$2,400.00	\$91,200.00	\$3,000.00	\$114,000.00	\$2,500.00	\$95,000.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	3.00	\$3,750.00	\$11,250.00	\$4,000.00	\$12,000.00	\$3,050.00	\$9,150.00
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	6.00	\$6,000.00	\$36,000.00	\$5,400.00	\$32,400.00	\$4,600.00	\$27,600.00
604.154	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	1.00	\$2,400.00	\$2,400.00	\$3,100.00	\$3,100.00	\$2,900.00	\$2,900.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	2.00	\$2,500.00	\$5,000.00	\$3,400.00	\$6,800.00	\$4,300.00	\$8,600.00
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	2.00	\$3,400.00	\$6,800.00	\$5,300.00	\$10,600.00	\$4,800.00	\$9,600.00
604.164	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	11.00	\$3,400.00	\$37,400.00	\$3,100.00	\$34,100.00	\$3,050.00	\$33,550.00
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	6.00	\$2,500.00	\$15,000.00	\$4,000.00	\$24,000.00	\$3,850.00	\$23,100.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	3.50	\$3,400.00	\$11,900.00	\$5,600.00	\$19,600.00	\$4,800.00	\$16,800.00
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$5,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$9,600.00	\$19,200.00
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	12.50	\$3,400.00	\$42,500.00	\$2,800.00	\$35,000.00	\$3,500.00	\$43,750.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	4.00	\$3,400.00	\$13,600.00	\$3,700.00	\$14,800.00	\$4,200.00	\$16,800.00
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	7.50	\$3,400.00	\$25,500.00	\$4,300.00	\$32,250.00	\$4,600.00	\$34,500.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$18,000.00	\$18,000.00	\$21,000.00	\$21,000.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$8,506.25	\$8,506.25	\$9,500.00	\$9,500.00	\$10,200.00	\$10,200.00
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$7,500.00	\$7,500.00	\$6,800.00	\$6,800.00	\$9,200.00	\$9,200.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$7,500.00	\$7,500.00	\$6,800.00	\$6,800.00	\$9,200.00	\$9,200.00
604.921	LEACHING CHAMBER TYPE I	U	4.00	\$1,400.00	\$5,600.00	\$2,600.00	\$10,400.00	\$2,600.00	\$10,400.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.922	LEACHING CHAMBER TYPE II	U	3.00	\$1,400.00	\$4,200.00	\$2,600.00	\$7,800.00	\$2,600.00	\$7,800.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	840.00	\$20.75	\$17,430.00	\$25.00	\$21,000.00	\$47.00	\$39,480.00
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	780.00	\$20.00	\$15,600.00	\$29.00	\$22,620.00	\$49.00	\$38,220.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	1.00	\$362.50	\$362.50	\$450.00	\$450.00	\$430.00	\$430.00
606.0001	STEEL BEAM FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	17.00	\$15.00	\$255.00	\$20.00	\$340.00	\$22.00	\$374.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	5.00	\$2,400.00	\$12,000.00	\$3,500.00	\$17,500.00	\$3,700.00	\$18,500.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	3.00	\$750.00	\$2,250.00	\$1,100.00	\$3,300.00	\$1,200.00	\$3,600.00
606.1285	BEAM GUARDRAIL (BRIDGE APPROACH UNIT)	U	3.00	\$3,000.00	\$9,000.00	\$5,700.00	\$17,100.00	\$6,100.00	\$18,300.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	65.00	\$21.50	\$1,397.50	\$32.00	\$2,080.00	\$34.00	\$2,210.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	2,302.00	\$25.00	\$57,550.00	\$26.00	\$59,852.00	\$28.00	\$64,456.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	1,510.00	\$15.00	\$22,650.00	\$56.00	\$84,560.00	\$46.00	\$69,460.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	32.00	\$200.00	\$6,400.00	\$300.00	\$9,600.00	\$185.00	\$5,920.00
607.64310	BAR WAY, 10 FT.	U	1.00	\$3,000.00	\$3,000.00	\$3,100.00	\$3,100.00	\$2,450.00	\$2,450.00
607.72518	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 5' HIGH	U	2.00	\$1,800.00	\$3,600.00	\$3,000.00	\$6,000.00	\$1,725.00	\$3,450.00
607.98	RESETTING GATE	U	1.00	\$1,500.00	\$1,500.00	\$1,200.00	\$1,200.00	\$1,100.00	\$1,100.00
608.12	2" BITUMINOUS SIDEWALK (F)	SY	530.00	\$45.00	\$23,850.00	\$10.00	\$5,300.00	\$22.00	\$11,660.00
608.24	4" CONCRETE SIDEWALK (F)	SY	240.00	\$45.00	\$10,800.00	\$75.00	\$18,000.00	\$76.00	\$18,240.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$435.00	\$4,350.00	\$475.00	\$4,750.00	\$407.00	\$4,070.00
608.62	POROUS CONCRETE GRID PAVER	SY	800.00	\$75.00	\$60,000.00	\$100.00	\$80,000.00	\$30.00	\$24,000.00
609.01	STRAIGHT GRANITE CURB	LF	4,500.00	\$22.00	\$99,000.00	\$38.00	\$171,000.00	\$25.00	\$112,500.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	1,150.00	\$7.75	\$8,912.50	\$10.00	\$11,500.00	\$7.50	\$8,625.00
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	80.00	\$100.00	\$8,000.00	\$60.00	\$4,800.00	\$204.00	\$16,320.00
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	30.00	\$160.00	\$4,800.00	\$85.00	\$2,550.00	\$264.00	\$7,920.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	1,760.00	\$110.00	\$193,600.00	\$85.00	\$149,600.00	\$142.00	\$249,920.00
611.70006	6" FITTING	EA	1.00	\$360.00	\$360.00	\$350.00	\$350.00	\$900.00	\$900.00
611.70008	8" FITTING	EA	4.00	\$460.00	\$1,840.00	\$500.00	\$2,000.00	\$660.00	\$2,640.00





# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
611.70012	12" FITTING	EA	33.00	\$990.00	\$32,670.00	\$1,150.00	\$37,950.00	\$1,475.00	\$48,675.00
611.71006	6" GATE VALVE WITH BOX	EA	3.00	\$1,100.00	\$3,300.00	\$1,000.00	\$3,000.00	\$1,675.00	\$5,025.00
611.71012	12" GATE VALVE WITH BOX	EA	7.00	\$2,800.00	\$19,600.00	\$2,500.00	\$17,500.00	\$3,300.00	\$23,100.00
611.73012	12" COUPLING	EA	5.00	\$500.00	\$2,500.00	\$320.00	\$1,600.00	\$1,000.00	\$5,000.00
611.76075	3/4" BLOW-OFF VALVE ASSEMBLY	EA	1.00	\$1,150.00	\$1,150.00	\$1,400.00	\$1,400.00	\$1,525.00	\$1,525.00
611.81	HYDRANT	EA	3.00	\$4,500.00	\$13,500.00	\$4,100.00	\$12,300.00	\$4,600.00	\$13,800.00
611.811	ADJUST/RELOCATE HYDRANTS	EA	3.00	\$1,600.00	\$4,800.00	\$1,300.00	\$3,900.00	\$2,400.00	\$7,200.00
611.814	REMOVE HYDRANT	EA	2.00	\$600.00	\$1,200.00	\$650.00	\$1,300.00	\$1,725.00	\$3,450.00
611.9514	BOARD INSULATION, 4" THICK	SY	60.00	\$47.00	\$2,820.00	\$30.00	\$1,800.00	\$46.00	\$2,760.00
614.141	4" CONDUIT, CONC. ENCASED	LF	560.00	\$50.00	\$28,000.00	\$125.00	\$70,000.00	\$15.00	\$8,400.00
614.148	4" 8-DUCT CONDUIT, CONCRETE ENCASED	LF	740.00	\$85.00	\$62,900.00	\$310.00	\$229,400.00	\$98.00	\$72,520.00
614.162	6" 2-DUCT CONDUIT, CONCRETE ENCASED	LF	500.00	\$65.00	\$32,500.00	\$215.00	\$107,500.00	\$45.00	\$22,500.00
614.164	6" 4-DUCT CONDUIT, CONCRETE ENCASED	LF	260.00	\$100.00	\$26,000.00	\$280.00	\$72,800.00	\$76.00	\$19,760.00
614.166	6" 6-DUCT CONDUIT, CONCRETE ENCASED	LF	300.00	\$100.00	\$30,000.00	\$305.00	\$91,500.00	\$88.00	\$26,400.00
614.2429	4" 2-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	1,815.00	\$80.00	\$145,200.00	\$60.00	\$108,900.00	\$70.00	\$127,050.00
614.331	3" STEEL CONDUIT	LF	70.00	\$45.00	\$3,150.00	\$37.00	\$2,590.00	\$30.00	\$2,100.00
614.511	CONCRETE PULL BOX 14"	EA	3.00	\$525.00	\$1,575.00	\$750.00	\$2,250.00	\$800.00	\$2,400.00
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	3.00	\$6,500.00	\$19,500.00	\$6,000.00	\$18,000.00	\$7,500.00	\$22,500.00
614.523	MOLDED PULL BOX 17"X30"	EA	2.00	\$825.00	\$1,650.00	\$650.00	\$1,300.00	\$1,200.00	\$2,400.00
614.5918	ELECTRIC VAULT WITH CABINET (SUPPLIED BY OTHERS)	U	2.00	\$28,000.00	\$56,000.00	\$24,500.00	\$49,000.00	\$3,800.00	\$7,600.00
614.598	ELECTRIC VAULT (SUPPLIED BY OTHERS)	U	1.00	\$10,350.00	\$10,350.00	\$24,500.00	\$24,500.00	\$3,800.00	\$3,800.00
614.71321	1" 3-DUCT HDPE CONDUIT, SDR 13.5	LF	5,260.00	\$20.00	\$105,200.00	\$4.00	\$21,040.00	\$9.75	\$51,285.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	265.00	\$40.00	\$10,600.00	\$30.00	\$7,950.00	\$15.00	\$3,975.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	190.00	\$60.00	\$11,400.00	\$35.00	\$6,650.00	\$17.00	\$3,230.00
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	770.00	\$25.00	\$19,250.00	\$38.00	\$29,260.00	\$25.00	\$19,250.00
615.0201	TRAFFIC SIGN TYPE B	SF	15.75	\$160.00	\$2,520.00	\$53.00	\$834.75	\$127.00	\$2,000.25



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
615.023	REMOVING TRAFFIC SIGN TYPE B	U	2.00	\$65.00	\$130.00	\$40.00	\$80.00	\$264.00	\$528.00
615.0301	TRAFFIC SIGN TYPE C	SF	174.25	\$35.00	\$6,098.75	\$48.00	\$8,364.00	\$22.00	\$3,833.50
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	9.00	\$138.00	\$1,242.00	\$125.00	\$1,125.00	\$121.00	\$1,089.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	16.00	\$47.00	\$752.00	\$40.00	\$640.00	\$42.00	\$672.00
615.0501	TRAFFIC SIGN TYPE BB	SF	25.00	\$26.00	\$650.00	\$15.00	\$375.00	\$18.00	\$450.00
615.0601	TRAFFIC SIGN TYPE CC	SF	243.23	\$21.00	\$5,107.83	\$15.00	\$3,648.45	\$24.00	\$5,837.52
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	16.00	\$10.00	\$160.00	\$40.00	\$640.00	\$33.50	\$536.00
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$35.00	\$35.00	\$30.00	\$30.00	\$107.00	\$107.00
615.30691	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	8.00	\$3,300.00	\$26,400.00	\$4,800.00	\$38,400.00	\$4,800.00	\$38,400.00
615.30692	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,000.00	\$5,000.00	\$4,920.00	\$4,920.00
615.30693	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,000.00	\$5,000.00	\$4,920.00	\$4,920.00
615.30694	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,000.00	\$5,000.00	\$4,920.00	\$4,920.00
615.30695	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,000.00	\$5,000.00	\$4,920.00	\$4,920.00
616.101	TRAFFIC SIGNALS	U	1.00	\$200,901.81	\$200,901.81	\$175,000.00	\$175,000.00	\$148,000.00	\$148,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	220,000.00	\$1.00	\$220,000.00	\$1.00	\$220,000.00	\$1.00	\$220,000.00
618.7	FLAGGERS	HR	6,200.00	\$30.00	\$186,000.00	\$45.00	\$279,000.00	\$41.62	\$258,044.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$650,000.00	\$650,000.00	\$325,000.00	\$325,000.00	\$410,000.00	\$410,000.00
619.2	CONSTRUCTION WARNING DEVICES	U	1.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00	\$660.00	\$660.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$13,000.00	\$52,000.00	\$24,000.00	\$96,000.00	\$19,000.00	\$76,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	3.00	\$7,500.00	\$22,500.00	\$12,000.00	\$36,000.00	\$9,150.00	\$27,450.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	35.00	\$5.50	\$192.50	\$6.50	\$227.50	\$7.00	\$245.00
621.31	SINGLE DELINEATOR WITH POST	EA	60.00	\$42.00	\$2,520.00	\$55.00	\$3,300.00	\$58.00	\$3,480.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$48.00	\$96.00	\$65.00	\$130.00	\$68.00	\$136.00
622.1	STEEL WITNESS MARKERS	EA	25.00	\$34.00	\$850.00	\$40.00	\$1,000.00	\$43.00	\$1,075.00
625.25	CONCRETE LIGHT POLE BASES, TYPE B (2 FT REVEAL)	EA	9.00	\$1,000.00	\$9,000.00	\$1,500.00	\$13,500.00	\$1,150.00	\$10,350.00
625.56117	LIGHT POLE WITH SOLAR LUMINAIRE (17.5')	U	27.00	\$8,500.00	\$229,500.00	\$12,000.00	\$324,000.00	\$12,100.00	\$326,700.00

# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
628.2	SAWED BITUMINOUS PAVEMENT	LF	340.00	\$2.50	\$850.00	\$15.00	\$5,100.00	\$4.00	\$1,360.00
628.5	DIAMOND GRINDING CONCRETE PAVEMENT	SY	1,630.00	\$35.00	\$57,050.00	\$27.00	\$44,010.00	\$14.50	\$23,635.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	49,850.00	\$0.15	\$7,477.50	\$0.25	\$12,462.50	\$0.24	\$11,964.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	380.00	\$1.57	\$596.60	\$2.00	\$760.00	\$0.80	\$304.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	210.00	\$1.50	\$315.00	\$3.00	\$630.00	\$1.00	\$210.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	400.00	\$1.50	\$600.00	\$4.00	\$1,600.00	\$1.68	\$672.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	310.00	\$3.50	\$1,085.00	\$6.00	\$1,860.00	\$3.50	\$1,085.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	70.00	\$6.50	\$455.00	\$8.00	\$560.00	\$5.00	\$350.00
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	120.00	\$8.00	\$960.00	\$12.00	\$1,440.00	\$6.40	\$768.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	350.00	\$8.00	\$2,800.00	\$10.00	\$3,500.00	\$7.50	\$2,625.00
641.	LOAM	CY	520.00	\$32.00	\$16,640.00	\$50.00	\$26,000.00	\$40.00	\$20,800.00
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	35.00	\$50.00	\$1,750.00	\$25.00	\$875.00	\$100.00	\$3,500.00
645.0001	TURBIDITY BARRIER	LF	315.00	\$18.00	\$5,670.00	\$50.00	\$15,750.00	\$78.00	\$24,570.00
645.119	MULCH WITH TACKIFIERS	A	2.60	\$1,025.00	\$2,665.00	\$3,750.00	\$9,750.00	\$1,400.00	\$3,640.00
645.3	EROSION STONE	TON	1,235.00	\$40.00	\$49,400.00	\$35.00	\$43,225.00	\$31.00	\$38,285.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	3,170.00	\$3.60	\$11,412.00	\$3.00	\$9,510.00	\$2.20	\$6,974.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,650.00	\$5.00	\$28,250.00	\$6.00	\$33,900.00	\$4.50	\$25,425.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	164.00	\$5.00	\$820.00	\$5.00	\$820.00	\$4.25	\$697.00
645.531	SILT FENCE	LF	8,960.00	\$3.00	\$26,880.00	\$2.50	\$22,400.00	\$5.00	\$44,800.00
645.611	BONDED FIBER MATRIX (BFM)	LB	9,530.00	\$1.35	\$12,865.50	\$2.00	\$19,060.00	\$1.50	\$14,295.00
645.612	FIBER REINFORCED MATRIX (FRM)	LB	1,500.00	\$1.50	\$2,250.00	\$3.00	\$4,500.00	\$1.75	\$2,625.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$7,500.00	\$7,500.00	\$6,000.00	\$6,000.00	\$7,000.00	\$7,000.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	2,100.00	\$90.00	\$189,000.00	\$90.00	\$189,000.00	\$128.00	\$268,800.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	3.60	\$2,125.00	\$7,650.00	\$1,700.00	\$6,120.00	\$1,600.00	\$5,760.00
647.1	HUMUS	CY	1,840.00	\$20.00	\$36,800.00	\$26.00	\$47,840.00	\$37.00	\$68,080.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIANBRO CORPORATION 101 CIANBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
647.29	WETLAND HUMUS	CY	130.00	\$20.00	\$2,600.00	\$60.00	\$7,800.00	\$50.00	\$6,500.00
650.2	LANDSCAPING	U	1.00	\$10,547.88	\$10,547.88	\$5,000.00	\$5,000.00	\$6,700.00	\$6,700.00
661.001	INTERPRETIVE SIGN	EA	2.00	\$1,400.00	\$2,800.00	\$6,500.00	\$13,000.00	\$3,000.00	\$6,000.00
662.282	DECOMMISSION MONITORING WELL	LF	40.00	\$10.00	\$400.00	\$100.00	\$4,000.00	\$100.00	\$4,000.00
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$75,000.00	\$75,000.00	\$20,000.00	\$20,000.00	\$47,000.00	\$47,000.00
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,000.00	\$1,000.00	\$7,000.00	\$7,000.00	\$22,500.00	\$22,500.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	1.00	\$387.33	\$387.33	\$350.00	\$350.00	\$280.00	\$280.00
670.5	BOAT RAMP	U	1.00	\$125,000.00	\$125,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00
670.95	TEMPORARY SAFETY FENCE	LF	2,000.00	\$6.25	\$12,500.00	\$5.00	\$10,000.00	\$5.00	\$10,000.00
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$135,000.00	\$135,000.00	\$130,000.00	\$130,000.00	\$116,000.00	\$116,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$4,000.00	\$4,000.00
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	420.00	\$3.50	\$1,470.00	\$8.50	\$3,570.00	\$8.00	\$3,360.00
692.	MOBILIZATION	U	1.00	\$3,500,000.00	\$3,500,000.00	\$3,000,000.00	\$3,000,000.00	\$7,600,000.00	\$7,600,000.00
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	1,800.00	\$1.00	\$1,800.00	\$1.00	\$1,800.00	\$1.00	\$1,800.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,500.00	\$2,500.00	\$1,700.00	\$1,700.00	\$1,600.00	\$1,600.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$41,000.00	\$41,000.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$80,000.00	\$80,000.00
698.12	FIELD OFFICE TYPE B	MON	48.00	\$2,100.00	\$100,800.00	\$2,000.00	\$96,000.00	\$6,200.00	\$297,600.00
698.2	PHYSICAL TESTING LABORATORY	MON	48.00	\$1,000.00	\$48,000.00	\$1,000.00	\$48,000.00	\$1,750.00	\$84,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	330,000.00	\$1.00	\$330,000.00	\$1.00	\$330,000.00	\$1.00	\$330,000.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	25,450.00	\$1.00	\$25,450.00	\$1.00	\$25,450.00	\$1.00	\$25,450.00



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		REED & REED GENERAL CONTRACTORS PO BOX 370 WOOLWICH, ME 04579		CIAMBRO CORPORATION 101 CIAMBRO SQUARE PITTSFIELD, ME 04967	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	252,094.50	\$1.00	\$252,094.50	\$1.00	\$252,094.50	\$1.00	\$252,094.50
Totals:					\$50,608,669.73		\$61,170,535.69		\$76,892,490.07
Alt. Totals:									
Totals:					\$50,608,669.73		\$61,170,535.69		\$76,892,490.07



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

**Items**

201.1	CLEARING AND GRUBBING (F)	A	1.70	\$30,000.00	\$51,000.00	\$16,900.00	\$28,730.00		
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	820.00	\$3.50	\$2,870.00	\$5.05	\$4,141.00		
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	180.00	\$7.50	\$1,350.00	\$9.00	\$1,620.00		
202.201	DEMOLISHING BUILDINGS	U	1.00	\$30,000.00	\$30,000.00	\$150,000.00	\$150,000.00		
202.202	DEMOLISHING BUILDINGS	U	1.00	\$15,000.00	\$15,000.00	\$200,000.00	\$200,000.00		
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$10,000.00	\$10,000.00	\$1,130.00	\$1,130.00		
202.302	BUILDING ASBESTOS ABATEMENT	U	1.00	\$10,000.00	\$10,000.00	\$78,800.00	\$78,800.00		
202.31	FILL ABANDONED PIPE	CY	10.00	\$225.00	\$2,250.00	\$394.00	\$3,940.00		
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	560.00	\$30.00	\$16,800.00	\$28.15	\$15,764.00		
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	140.00	\$30.00	\$4,200.00	\$113.00	\$15,820.00		
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	12.00	\$560.00	\$6,720.00	\$1,010.00	\$12,120.00		
202.6	CURB REMOVAL FOR SALVAGE	LF	1,520.00	\$4.50	\$6,840.00	\$5.65	\$8,588.00		
202.7	REMOVAL OF GUARDRAIL	LF	2,050.00	\$2.50	\$5,125.00	\$3.40	\$6,970.00		
202.852	REMOVAL OF TRAFFIC SIGNAL	U	1.00	\$5,000.00	\$5,000.00	\$5,630.00	\$5,630.00		
203.1	COMMON EXCAVATION	CY	19,900.00	\$10.00	\$199,000.00	\$12.95	\$257,705.00		
203.11	COMMON EXCAVATION - LRS	CY	510.00	\$15.00	\$7,650.00	\$18.00	\$9,180.00		
203.13	COMMON EXCAVATION - DEVELOPMENT SOILS	CY	2,590.00	\$16.50	\$42,735.00	\$15.75	\$40,792.50		
203.2	ROCK EXCAVATION	CY	480.00	\$50.00	\$24,000.00	\$135.00	\$64,800.00		
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	1,020.00	\$52.00	\$53,040.00	\$22.50	\$22,950.00		
203.53	LOW PERMEABILITY FILL (F)	CY	530.00	\$15.00	\$7,950.00	\$25.90	\$13,727.00		
203.55553	GUARDRAIL EAGRT OFFSET PLATFORM, TL 2	U	3.00	\$1,200.00	\$3,600.00	\$2,030.00	\$6,090.00		
203.6	EMBANKMENT-IN-PLACE (F)	CY	15,600.00	\$9.50	\$148,200.00	\$11.25	\$175,500.00		
203.73	REHANDLING EXCAVATED RR MATERIAL (DEPARTMENT DISPOSAL)	CY	270.00	\$20.00	\$5,400.00	\$22.50	\$6,075.00		
206.1	COMMON STRUCTURE EXCAVATION	CY	150.00	\$25.00	\$3,750.00	\$33.75	\$5,062.50		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	45.00	\$75.00	\$3,375.00	\$73.15	\$3,291.75		
206.2	ROCK STRUCTURE EXCAVATION	CY	310.00	\$80.00	\$24,800.00	\$169.00	\$52,390.00		
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	3,400.00	\$40.00	\$136,000.00	\$45.05	\$153,170.00		
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	3,100.00	\$30.00	\$93,000.00	\$45.05	\$139,655.00		
211.11	VIBRATION MONITORING SERVICES	HR	415.00	\$150.00	\$62,250.00	\$39.60	\$16,434.00		
211.12	DEFORMATION MONITORING SERVICES	HR	415.00	\$150.00	\$62,250.00	\$39.60	\$16,434.00		
214.	FINE GRADING	U	1.00	\$35,000.00	\$35,000.00	\$45,000.00	\$45,000.00		
304.1	SAND (F)	CY	5,070.00	\$20.00	\$101,400.00	\$30.95	\$156,916.50		
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	6,300.00	\$40.00	\$252,000.00	\$39.40	\$248,220.00		
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	5,100.00	\$35.00	\$178,500.00	\$38.30	\$195,330.00		
304.81	POROUS MEDIA CHOKER COURSE	CY	90.00	\$50.00	\$4,500.00	\$69.80	\$6,282.00		
304.84	POROUS MEDIA RESERVOIR COURSE	CY	270.00	\$50.00	\$13,500.00	\$56.30	\$15,201.00		
403.11022	HBP-BINDER, MM, QC/QA TIER 2	TON	1,880.00	\$85.00	\$159,800.00	\$84.45	\$158,766.00		
403.11032	HBP-WINTER BINDER, MM, QC/QA TIER 2	TON	2,125.00	\$85.00	\$180,625.00	\$84.45	\$179,456.25		
403.11902	HBP - MACHINE METHOD, HIGH STRENGTH (QC/QA TIER 2)	TON	556.00	\$79.68	\$44,302.08	\$118.00	\$65,608.00		
403.11923	HBP-BINDER, MM, HIGH STRENGTH	TON	480.00	\$85.00	\$40,800.00	\$141.00	\$67,680.00		
403.11942	HBP-1/2" WEARING, MM, HIGH STRENGTH, QC/QA TIER 2	TON	1,360.00	\$79.68	\$108,364.80	\$118.00	\$160,480.00		
403.11943	HBP-1/2" WEARING, MM, HIGH STRENGTH	TON	960.00	\$85.00	\$81,600.00	\$141.00	\$135,360.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	407.00	\$125.00	\$50,875.00	\$141.00	\$57,387.00		
403.16	PAVEMENT JOINT ADHESIVE	LF	25,600.00	\$0.50	\$12,800.00	\$0.34	\$8,704.00		
403.19	HBP-TEMPORARY	TON	250.00	\$100.00	\$25,000.00	\$107.00	\$26,750.00		
403.21953	HBP-3/8", MACHINE METHOD, HIGH STRENGTH (BRIDGE BASE)	TON	366.00	\$200.00	\$73,200.00	\$141.00	\$51,606.00		
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	7,375.00	\$0.50	\$3,687.50	\$0.28	\$2,065.00		
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	1,370.00	\$2.00	\$2,740.00	\$5.65	\$7,740.50		
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	1,190.00	\$3.24	\$3,855.60	\$8.45	\$10,055.50		
417.	COLD PLANING BITUMINOUS SURFACES	SY	1,370.00	\$5.00	\$6,850.00	\$11.25	\$15,412.50		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$6,000,000.00	\$6,000,000.00	\$19,351,000.00	\$19,351,000.00		
503.201	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$115,000.00	\$115,000.00		
503.202	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$394,000.00	\$394,000.00		
503.203	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$409,000.00	\$409,000.00		
503.204	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$409,000.00	\$409,000.00		
503.205	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$424,000.00	\$424,000.00		
503.206	COFFERDAMS	U	1.00	\$120,000.00	\$120,000.00	\$394,000.00	\$394,000.00		
503.207	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$394,000.00	\$394,000.00		
503.208	COFFERDAMS	U	1.00	\$80,000.00	\$80,000.00	\$120,000.00	\$120,000.00		
503.209	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$72,200.00	\$72,200.00		
503.211	COFFERDAMS	U	1.00	\$10,000.00	\$10,000.00	\$8,340.00	\$8,340.00		
503.212	COFFERDAMS	U	1.00	\$10,000.00	\$10,000.00	\$8,340.00	\$8,340.00		
503.213	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$8,340.00	\$8,340.00		
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$30,000.00	\$30,000.00	\$67,200.00	\$67,200.00		
504.1	COMMON BRIDGE EXCAVATION (F)	CY	8,170.00	\$16.00	\$130,720.00	\$14.05	\$114,788.50		
504.113	COMMON BRIDGE EXCAVATION - DEVELOPMENT SOILS (F)	CY	1,120.00	\$19.00	\$21,280.00	\$16.90	\$18,928.00		
508.	STRUCTURAL FILL	CY	1,305.00	\$43.00	\$56,115.00	\$46.15	\$60,225.75		
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$450,000.00	\$450,000.00	\$4,843,000.00	\$4,843,000.00		
510.22	HIGH-STRAIN DYNAMIC TESTING	EA	7.00	\$4,500.00	\$31,500.00	\$8,890.00	\$62,230.00		
510.6230	FURNISH, INSTALL, AND BACKFILL STEEL PIPE PILES (30" DIA.)	LB	3,902,458.00	\$1.55	\$6,048,809.90	\$2.26	\$8,819,555.08		
510.6630	DRIVING-POINTS FOR STEEL PIPE PILES (30" DIA.)	EA	87.00	\$1,000.00	\$87,000.00	\$3,380.00	\$294,060.00		
510.9230	PILE SPLICES FOR STEEL PIPE PILES (30" DIA.)	EA	162.00	\$700.00	\$113,400.00	\$3,940.00	\$638,280.00		
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	255.00	\$650.00	\$165,750.00	\$716.00	\$182,580.00		
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	104.00	\$450.00	\$46,800.00	\$563.00	\$58,552.00		
520.1	CONCRETE CLASS A	CY	28.00	\$1,000.00	\$28,000.00	\$1,130.00	\$31,640.00		
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	2,938.00	\$650.00	\$1,909,700.00	\$1,750.00	\$5,141,500.00		





# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	2,094.00	\$375.00	\$785,250.00	\$688.00	\$1,440,672.00		
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	2,460.00	\$300.00	\$738,000.00	\$351.00	\$863,460.00		
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	2,824.00	\$1,200.00	\$3,388,800.00	\$1,340.00	\$3,784,160.00		
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	56,360.00	\$19.00	\$1,070,840.00	\$17.80	\$1,003,208.00		
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	615.00	\$80.00	\$49,200.00	\$84.45	\$51,936.75		
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	59.00	\$45.00	\$2,655.00	\$85.30	\$5,032.70		
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	6,430.00	\$22.00	\$141,460.00	\$16.90	\$108,667.00		
540.42	SCUPPER (FRP)	EA	22.00	\$4,000.00	\$88,000.00	\$4,720.00	\$103,840.00		
540.43	CLOSED DRAINAGE SYSTEM (FRP) (BRIDGE)	U	1.00	\$90,000.00	\$90,000.00	\$182,000.00	\$182,000.00		
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	87.00	\$9.00	\$783.00	\$7.30	\$635.10		
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	60.00	\$8.00	\$480.00	\$7.90	\$474.00		
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	91.00	\$11.00	\$1,001.00	\$14.70	\$1,337.70		
544.	REINFORCING STEEL (F)	LB	1,049,250.00	\$1.40	\$1,468,950.00	\$1.35	\$1,416,487.50		
544.1	REINFORCING STEEL (ROADWAY)	LB	186.00	\$2.25	\$418.50	\$3.40	\$632.40		
544.12	REINFORCING STEEL - COUPLERS	EA	3,058.00	\$125.00	\$382,250.00	\$86.50	\$264,517.00		
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	26,744.00	\$2.00	\$53,488.00	\$1.50	\$40,116.00		
544.51	REINFORCING STEEL - STAINLESS STEEL (F)	LB	744,489.00	\$3.20	\$2,382,364.80	\$3.30	\$2,456,813.70		
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	2,219.00	\$8.00	\$17,752.00	\$9.30	\$20,636.70		
547.	SHEAR CONNECTORS (F)	EA	21,366.00	\$5.50	\$117,513.00	\$7.10	\$151,698.60		
550.101	STRUCTURAL STEEL (F)	LB	5,864,840.00	\$1.75	\$10,263,470.00	\$2.25	\$13,195,890.00		
550.2101	BRIDGE SHOES - HLMR	EA	46.00	\$4,500.00	\$207,000.00	\$11,600.00	\$533,600.00		
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	59.00	\$1,800.00	\$106,200.00	\$4,800.00	\$283,200.00		
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	52.00	\$1,800.00	\$93,600.00	\$6,680.00	\$347,360.00		
562.1	SILICONE JOINT SEALANT (F)	LF	323.00	\$20.00	\$6,460.00	\$18.00	\$5,814.00		
563.0015	STEEL RAIL POST ANCHORAGE	EA	4.00	\$1,000.00	\$4,000.00	\$310.00	\$1,240.00		
563.015	STEEL POST ASSEMBLY FOR BEAM GUARDRAIL	EA	4.00	\$50.00	\$200.00	\$1,660.00	\$6,640.00		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
563.23	BRIDGE RAIL T3	LF	1,517.00	\$170.00	\$257,890.00	\$225.00	\$341,325.00		
563.231	BRIDGE RAIL T3 WITH PROTECTIVE SCREENING	LF	248.00	\$250.00	\$62,000.00	\$310.00	\$76,880.00		
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	24.00	\$220.00	\$5,280.00	\$281.00	\$6,744.00		
563.24	BRIDGE RAIL T4	LF	1,518.00	\$210.00	\$318,780.00	\$281.00	\$426,558.00		
563.241	BRIDGE RAIL T4 WITH PROTECTIVE SCREENING	LF	248.00	\$300.00	\$74,400.00	\$394.00	\$97,712.00		
563.243	BRIDGE RAIL T4 WITH SNOW SCREENING	LF	423.00	\$270.00	\$114,210.00	\$445.00	\$188,235.00		
565.2329	BRIDGE APPROACH RAIL T3 (STEEL POSTS) (MODIFIED)	U	2.00	\$7,600.00	\$15,200.00	\$8,670.00	\$17,340.00		
565.2401	BRIDGE APPROACH RAIL T4 (FULL HEIGHT)	LF	55.00	\$300.00	\$16,500.00	\$591.00	\$32,505.00		
565.2429	BRIDGE APPROACH RAIL T4 (STEEL POSTS) (MODIFIED)	U	1.00	\$9,000.00	\$9,000.00	\$11,000.00	\$11,000.00		
571.1	REPAIRING AND POINTING STONE MASONRY	SY	330.00	\$50.00	\$16,500.00	\$156.00	\$51,480.00		
585.2	STONE FILL, CLASS B	CY	1,206.00	\$39.10	\$47,154.60	\$54.05	\$65,184.30		
585.3	STONE FILL, CLASS C	CY	65.00	\$40.00	\$2,600.00	\$73.15	\$4,754.75		
585.5	STONE FILL, CLASS E	CY	580.00	\$35.00	\$20,300.00	\$68.65	\$39,817.00		
585.7	STONE FILL, CLASS G	CY	25.00	\$50.00	\$1,250.00	\$113.00	\$2,825.00		
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	5,850.00	\$44.00	\$257,400.00	\$79.95	\$467,707.50		
593.321	GEOTEXTILE; STABILIZATION CL.2, NON-WOVEN	SY	915.00	\$5.00	\$4,575.00	\$3.95	\$3,614.25		
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	1,000.00	\$2.50	\$2,500.00	\$4.20	\$4,200.00		
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	2,590.00	\$2.50	\$6,475.00	\$4.20	\$10,878.00		
593.521	PVC GEOMEMBRANE LINER (40 MIL)	SY	800.00	\$15.88	\$12,704.00	\$23.65	\$18,920.00		
603.0001	VIDEO INSPECTION	LF	5,870.00	\$2.00	\$11,740.00	\$3.95	\$23,186.50		
603.00212	12" R.C. PIPE, 2000D	LF	110.00	\$56.00	\$6,160.00	\$58.55	\$6,440.50		
603.00215	15" R.C. PIPE, 2000D	LF	1,345.00	\$70.00	\$94,150.00	\$61.90	\$83,255.50		
603.00218	18" R.C. PIPE, 2000D	LF	1,300.00	\$77.00	\$100,100.00	\$63.05	\$81,965.00		
603.00224	24" R.C. PIPE, 2000D	LF	1,530.00	\$220.00	\$336,600.00	\$84.45	\$129,208.50		
603.00230	30" R.C. PIPE, 2000D	LF	1,130.00	\$115.00	\$129,950.00	\$113.00	\$127,690.00		
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$150.00	\$22,500.00	\$169.00	\$25,350.00		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
603.00315	15" R.C. PIPE, 3000D	LF	170.00	\$53.00	\$9,010.00	\$78.80	\$13,396.00		
603.11248	48" CORR. STEEL PIPE, .079"	LF	45.00	\$300.00	\$13,500.00	\$298.00	\$13,410.00		
603.36118	18" ALUMINIZED STEEL END SECTION	EA	2.00	\$600.00	\$1,200.00	\$281.00	\$562.00		
603.36130	30" ALUMINIZED STEEL END SECTION	EA	2.00	\$1,600.00	\$3,200.00	\$619.00	\$1,238.00		
603.73248	48" STEEL SLEEVE (0.688") JACKED UNDER RAILROAD	U	80.00	\$500.00	\$40,000.00	\$2,140.00	\$171,200.00		
603.80015	15" PLASTIC PIPE	LF	90.00	\$100.00	\$9,000.00	\$58.55	\$5,269.50		
603.82124	24" PE PIPE (TYPE C)	LF	45.00	\$150.00	\$6,750.00	\$101.00	\$4,545.00		
604.0007	POLYETHYLENE LINER	EA	49.00	\$200.00	\$9,800.00	\$197.00	\$9,653.00		
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	38.00	\$2,400.00	\$91,200.00	\$3,380.00	\$128,440.00		
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	3.00	\$3,750.00	\$11,250.00	\$4,500.00	\$13,500.00		
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	6.00	\$6,000.00	\$36,000.00	\$6,080.00	\$36,480.00		
604.154	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	1.00	\$2,400.00	\$2,400.00	\$3,490.00	\$3,490.00		
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	2.00	\$2,500.00	\$5,000.00	\$3,830.00	\$7,660.00		
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	2.00	\$3,400.00	\$6,800.00	\$5,970.00	\$11,940.00		
604.164	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	11.00	\$3,400.00	\$37,400.00	\$3,490.00	\$38,390.00		
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	6.00	\$2,500.00	\$15,000.00	\$4,500.00	\$27,000.00		
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	3.50	\$3,400.00	\$11,900.00	\$6,300.00	\$22,050.00		
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$5,000.00	\$10,000.00	\$11,300.00	\$22,600.00		
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	12.50	\$3,400.00	\$42,500.00	\$3,150.00	\$39,375.00		
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	4.00	\$3,400.00	\$13,600.00	\$4,170.00	\$16,680.00		
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	7.50	\$3,400.00	\$25,500.00	\$4,840.00	\$36,300.00		
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$20,300.00	\$20,300.00		
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$8,506.25	\$8,506.25	\$10,400.00	\$10,400.00		
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$7,500.00	\$7,500.00	\$7,490.00	\$7,490.00		
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$7,500.00	\$7,500.00	\$7,490.00	\$7,490.00		
604.921	LEACHING CHAMBER TYPE I	U	4.00	\$1,400.00	\$5,600.00	\$2,930.00	\$11,720.00		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
604.922	LEACHING CHAMBER TYPE II	U	3.00	\$1,400.00	\$4,200.00	\$2,930.00	\$8,790.00		
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	840.00	\$20.75	\$17,430.00	\$28.15	\$23,646.00		
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	780.00	\$20.00	\$15,600.00	\$32.65	\$25,467.00		
605.79	UNDERDRAIN FLUSHING BASINS	EA	1.00	\$362.50	\$362.50	\$507.00	\$507.00		
606.0001	STEEL BEAM FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	17.00	\$15.00	\$255.00	\$22.50	\$382.50		
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	5.00	\$2,400.00	\$12,000.00	\$3,880.00	\$19,400.00		
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	3.00	\$750.00	\$2,250.00	\$1,240.00	\$3,720.00		
606.1285	BEAM GUARDRAIL (BRIDGE APPROACH UNIT)	U	3.00	\$3,000.00	\$9,000.00	\$6,360.00	\$19,080.00		
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	65.00	\$21.50	\$1,397.50	\$36.00	\$2,340.00		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	2,302.00	\$25.00	\$57,550.00	\$29.25	\$67,333.50		
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	1,510.00	\$15.00	\$22,650.00	\$41.95	\$63,344.50		
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	32.00	\$200.00	\$6,400.00	\$604.00	\$19,328.00		
607.64310	BAR WAY, 10 FT.	U	1.00	\$3,000.00	\$3,000.00	\$6,640.00	\$6,640.00		
607.72518	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 5' HIGH	U	2.00	\$1,800.00	\$3,600.00	\$2,280.00	\$4,560.00		
607.98	RESETTING GATE	U	1.00	\$1,500.00	\$1,500.00	\$918.00	\$918.00		
608.12	2" BITUMINOUS SIDEWALK (F)	SY	530.00	\$45.00	\$23,850.00	\$22.50	\$11,925.00		
608.24	4" CONCRETE SIDEWALK (F)	SY	240.00	\$45.00	\$10,800.00	\$133.00	\$31,920.00		
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$435.00	\$4,350.00	\$535.00	\$5,350.00		
608.62	POROUS CONCRETE GRID PAVER	SY	800.00	\$75.00	\$60,000.00	\$131.00	\$104,800.00		
609.01	STRAIGHT GRANITE CURB	LF	4,500.00	\$22.00	\$99,000.00	\$39.35	\$177,075.00		
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	1,150.00	\$7.75	\$8,912.50	\$11.25	\$12,937.50		
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	80.00	\$100.00	\$8,000.00	\$67.55	\$5,404.00		
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	30.00	\$160.00	\$4,800.00	\$95.70	\$2,871.00		
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	1,760.00	\$110.00	\$193,600.00	\$95.70	\$168,432.00		
611.70006	6" FITTING	EA	1.00	\$360.00	\$360.00	\$394.00	\$394.00		
611.70008	8" FITTING	EA	4.00	\$460.00	\$1,840.00	\$563.00	\$2,252.00		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
611.70012	12" FITTING	EA	33.00	\$990.00	\$32,670.00	\$1,290.00	\$42,570.00		
611.71006	6" GATE VALVE WITH BOX	EA	3.00	\$1,100.00	\$3,300.00	\$1,130.00	\$3,390.00		
611.71012	12" GATE VALVE WITH BOX	EA	7.00	\$2,800.00	\$19,600.00	\$2,810.00	\$19,670.00		
611.73012	12" COUPLING	EA	5.00	\$500.00	\$2,500.00	\$360.00	\$1,800.00		
611.76075	3/4" BLOW-OFF VALVE ASSEMBLY	EA	1.00	\$1,150.00	\$1,150.00	\$1,580.00	\$1,580.00		
611.81	HYDRANT	EA	3.00	\$4,500.00	\$13,500.00	\$4,620.00	\$13,860.00		
611.811	ADJUST/RELOCATE HYDRANTS	EA	3.00	\$1,600.00	\$4,800.00	\$1,460.00	\$4,380.00		
611.814	REMOVE HYDRANT	EA	2.00	\$600.00	\$1,200.00	\$732.00	\$1,464.00		
611.9514	BOARD INSULATION, 4" THICK	SY	60.00	\$47.00	\$2,820.00	\$33.75	\$2,025.00		
614.141	4" CONDUIT, CONC. ENCASED	LF	560.00	\$50.00	\$28,000.00	\$16.90	\$9,464.00		
614.148	4" 8-DUCT CONDUIT, CONCRETE ENCASED	LF	740.00	\$85.00	\$62,900.00	\$110.00	\$81,400.00		
614.162	6" 2-DUCT CONDUIT, CONCRETE ENCASED	LF	500.00	\$65.00	\$32,500.00	\$50.65	\$25,325.00		
614.164	6" 4-DUCT CONDUIT, CONCRETE ENCASED	LF	260.00	\$100.00	\$26,000.00	\$85.55	\$22,243.00		
614.166	6" 6-DUCT CONDUIT, CONCRETE ENCASED	LF	300.00	\$100.00	\$30,000.00	\$99.05	\$29,715.00		
614.2429	4" 2-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	1,815.00	\$80.00	\$145,200.00	\$58.55	\$106,268.25		
614.331	3" STEEL CONDUIT	LF	70.00	\$45.00	\$3,150.00	\$33.75	\$2,362.50		
614.511	CONCRETE PULL BOX 14"	EA	3.00	\$525.00	\$1,575.00	\$901.00	\$2,703.00		
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	3.00	\$6,500.00	\$19,500.00	\$8,440.00	\$25,320.00		
614.523	MOLDED PULL BOX 17"X30"	EA	2.00	\$825.00	\$1,650.00	\$675.00	\$1,350.00		
614.5918	ELECTRIC VAULT WITH CABINET (SUPPLIED BY OTHERS)	U	2.00	\$28,000.00	\$56,000.00	\$4,280.00	\$8,560.00		
614.598	ELECTRIC VAULT (SUPPLIED BY OTHERS)	U	1.00	\$10,350.00	\$10,350.00	\$4,280.00	\$4,280.00		
614.71321	1" 3-DUCT HDPE CONDUIT, SDR 13.5	LF	5,260.00	\$20.00	\$105,200.00	\$11.00	\$57,860.00		
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	265.00	\$40.00	\$10,600.00	\$16.90	\$4,478.50		
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	190.00	\$60.00	\$11,400.00	\$24.75	\$4,702.50		
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	770.00	\$25.00	\$19,250.00	\$28.15	\$21,675.50		
615.0201	TRAFFIC SIGN TYPE B	SF	15.75	\$160.00	\$2,520.00	\$59.65	\$939.49		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
615.023	REMOVING TRAFFIC SIGN TYPE B	U	2.00	\$65.00	\$130.00	\$45.05	\$90.10		
615.0301	TRAFFIC SIGN TYPE C	SF	174.25	\$35.00	\$6,098.75	\$54.05	\$9,418.21		
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	9.00	\$138.00	\$1,242.00	\$139.00	\$1,251.00		
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	16.00	\$47.00	\$752.00	\$45.05	\$720.80		
615.0501	TRAFFIC SIGN TYPE BB	SF	25.00	\$26.00	\$650.00	\$16.90	\$422.50		
615.0601	TRAFFIC SIGN TYPE CC	SF	243.23	\$21.00	\$5,107.83	\$16.90	\$4,110.59		
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	16.00	\$10.00	\$160.00	\$40.10	\$641.60		
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$35.00	\$35.00	\$33.75	\$33.75		
615.30691	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	8.00	\$3,300.00	\$26,400.00	\$5,400.00	\$43,200.00		
615.30692	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,540.00	\$5,540.00		
615.30693	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,540.00	\$5,540.00		
615.30694	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,540.00	\$5,540.00		
615.30695	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$3,900.00	\$3,900.00	\$5,540.00	\$5,540.00		
616.101	TRAFFIC SIGNALS	U	1.00	\$200,901.81	\$200,901.81	\$167,000.00	\$167,000.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	220,000.00	\$1.00	\$220,000.00	\$1.00	\$220,000.00		
618.7	FLAGGERS	HR	6,200.00	\$30.00	\$186,000.00	\$65.25	\$404,550.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$650,000.00	\$650,000.00	\$978,000.00	\$978,000.00		
619.2	CONSTRUCTION WARNING DEVICES	U	1.00	\$2,000.00	\$2,000.00	\$3,230.00	\$3,230.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$13,000.00	\$52,000.00	\$26,700.00	\$106,800.00		
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	3.00	\$7,500.00	\$22,500.00	\$627.00	\$1,881.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	35.00	\$5.50	\$192.50	\$7.30	\$255.50		
621.31	SINGLE DELINEATOR WITH POST	EA	60.00	\$42.00	\$2,520.00	\$63.05	\$3,783.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$48.00	\$96.00	\$67.55	\$135.10		
622.1	STEEL WITNESS MARKERS	EA	25.00	\$34.00	\$850.00	\$63.05	\$1,576.25		
625.25	CONCRETE LIGHT POLE BASES, TYPE B (2 FT REVEAL)	EA	9.00	\$1,000.00	\$9,000.00	\$1,580.00	\$14,220.00		
625.56117	LIGHT POLE WITH SOLAR LUMINAIRE (17.5')	U	27.00	\$8,500.00	\$229,500.00	\$12,900.00	\$348,300.00		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
628.2	SAWED BITUMINOUS PAVEMENT	LF	340.00	\$2.50	\$850.00	\$3.35	\$1,139.00		
628.5	DIAMOND GRINDING CONCRETE PAVEMENT	SY	1,630.00	\$35.00	\$57,050.00	\$8.70	\$14,181.00		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	49,850.00	\$0.15	\$7,477.50	\$0.23	\$11,465.50		
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	380.00	\$1.57	\$596.60	\$0.84	\$319.20		
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	210.00	\$1.50	\$315.00	\$1.15	\$241.50		
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	400.00	\$1.50	\$600.00	\$1.70	\$680.00		
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	310.00	\$3.50	\$1,085.00	\$3.40	\$1,054.00		
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	70.00	\$6.50	\$455.00	\$5.05	\$353.50		
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	120.00	\$8.00	\$960.00	\$6.75	\$810.00		
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	350.00	\$8.00	\$2,800.00	\$7.90	\$2,765.00		
641.	LOAM	CY	520.00	\$32.00	\$16,640.00	\$56.30	\$29,276.00		
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	35.00	\$50.00	\$1,750.00	\$28.15	\$985.25		
645.0001	TURBIDITY BARRIER	LF	315.00	\$18.00	\$5,670.00	\$24.90	\$7,843.50		
645.119	MULCH WITH TACKIFIERS	A	2.60	\$1,025.00	\$2,665.00	\$1,460.00	\$3,796.00		
645.3	EROSION STONE	TON	1,235.00	\$40.00	\$49,400.00	\$39.40	\$48,659.00		
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	3,170.00	\$3.60	\$11,412.00	\$2.25	\$7,132.50		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,650.00	\$5.00	\$28,250.00	\$4.20	\$23,730.00		
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	164.00	\$5.00	\$820.00	\$5.65	\$926.60		
645.531	SILT FENCE	LF	8,960.00	\$3.00	\$26,880.00	\$3.10	\$27,776.00		
645.611	BONDED FIBER MATRIX (BFM)	LB	9,530.00	\$1.35	\$12,865.50	\$2.25	\$21,442.50		
645.612	FIBER REINFORCED MATRIX (FRM)	LB	1,500.00	\$1.50	\$2,250.00	\$3.10	\$4,650.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$7,500.00	\$7,500.00	\$7,320.00	\$7,320.00		
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	2,100.00	\$90.00	\$189,000.00	\$135.00	\$283,500.00		
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	3.60	\$2,125.00	\$7,650.00	\$1,910.00	\$6,876.00		
647.1	HUMUS	CY	1,840.00	\$20.00	\$36,800.00	\$29.25	\$53,820.00		



# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
647.29	WETLAND HUMUS	CY	130.00	\$20.00	\$2,600.00	\$67.55	\$8,781.50		
650.2	LANDSCAPING	U	1.00	\$10,547.88	\$10,547.88	\$6,980.00	\$6,980.00		
661.001	INTERPRETIVE SIGN	EA	2.00	\$1,400.00	\$2,800.00	\$17,200.00	\$34,400.00		
662.282	DECOMMISSION MONITORING WELL	LF	40.00	\$10.00	\$400.00	\$107.00	\$4,280.00		
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$75,000.00	\$75,000.00	\$22,000.00	\$22,000.00		
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,000.00	\$1,000.00	\$7,880.00	\$7,880.00		
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	1.00	\$387.33	\$387.33	\$649.00	\$649.00		
670.5	BOAT RAMP	U	1.00	\$125,000.00	\$125,000.00	\$73,200.00	\$73,200.00		
670.95	TEMPORARY SAFETY FENCE	LF	2,000.00	\$6.25	\$12,500.00	\$5.00	\$10,000.00		
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$135,000.00	\$135,000.00	\$130,000.00	\$130,000.00		
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00		
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	420.00	\$3.50	\$1,470.00	\$7.90	\$3,318.00		
692.	MOBILIZATION	U	1.00	\$3,500,000.00	\$3,500,000.00	\$8,750,000.00	\$8,750,000.00		
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	1,800.00	\$1.00	\$1,800.00	\$1.00	\$1,800.00		
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,500.00	\$2,500.00	\$1,690.00	\$1,690.00		
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$5,000.00	\$5,000.00	\$5,630.00	\$5,630.00		
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$5,000.00	\$5,000.00	\$70,300.00	\$70,300.00		
698.12	FIELD OFFICE TYPE B	MON	48.00	\$2,100.00	\$100,800.00	\$3,220.00	\$154,560.00		
698.2	PHYSICAL TESTING LABORATORY	MON	48.00	\$1,000.00	\$48,000.00	\$1,230.00	\$59,040.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	330,000.00	\$1.00	\$330,000.00	\$1.00	\$330,000.00		
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00		
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00		
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00		
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	25,450.00	\$1.00	\$25,450.00	\$1.00	\$25,450.00		





# ABC Bid Data

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	PS&E		KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON, NY 12831		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	252,094.50	\$1.00	\$252,094.50	\$1.00	\$252,094.50		
Totals:					\$50,608,669.73		\$89,327,989.97		
Alt. Totals:									
Totals:					\$50,608,669.73		\$89,327,989.97		



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
201.1	CLEARING AND GRUBBING (F)	A	1.70	\$15,000.00	\$25,500.00	\$30,000.00	\$51,000.00	(\$25,500.00)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	820.00	\$5.00	\$4,100.00	\$3.50	\$2,870.00	\$1,230.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	180.00	\$8.00	\$1,440.00	\$7.50	\$1,350.00	\$90.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$65,000.00	\$65,000.00	\$30,000.00	\$30,000.00	\$35,000.00
202.202	DEMOLISHING BUILDINGS	U	1.00	\$24,000.00	\$24,000.00	\$15,000.00	\$15,000.00	\$9,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$1,000.00	\$1,000.00	\$10,000.00	\$10,000.00	(\$9,000.00)
202.302	BUILDING ASBESTOS ABATEMENT	U	1.00	\$70,000.00	\$70,000.00	\$10,000.00	\$10,000.00	\$60,000.00
202.31	FILL ABANDONED PIPE	CY	10.00	\$350.00	\$3,500.00	\$225.00	\$2,250.00	\$1,250.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	560.00	\$25.00	\$14,000.00	\$30.00	\$16,800.00	(\$2,800.00)
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	140.00	\$100.00	\$14,000.00	\$30.00	\$4,200.00	\$9,800.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	12.00	\$900.00	\$10,800.00	\$560.00	\$6,720.00	\$4,080.00
202.6	CURB REMOVAL FOR SALVAGE	LF	1,520.00	\$5.00	\$7,600.00	\$4.50	\$6,840.00	\$760.00
202.7	REMOVAL OF GUARDRAIL	LF	2,050.00	\$3.00	\$6,150.00	\$2.50	\$5,125.00	\$1,025.00
202.852	REMOVAL OF TRAFFIC SIGNAL	U	1.00	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00	\$1,500.00



## PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
12210C  
A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
203.1	COMMON EXCAVATION	CY	19,900.00	\$12.00	\$238,800.00	\$10.00	\$199,000.00	\$39,800.00
203.11	COMMON EXCAVATION - LRS	CY	510.00	\$16.00	\$8,160.00	\$15.00	\$7,650.00	\$510.00
203.13	COMMON EXCAVATION - DEVELOPMENT SOILS	CY	2,590.00	\$14.00	\$36,260.00	\$16.50	\$42,735.00	(\$6,475.00)
203.2	ROCK EXCAVATION	CY	480.00	\$120.00	\$57,600.00	\$50.00	\$24,000.00	\$33,600.00
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	1,020.00	\$20.00	\$20,400.00	\$52.00	\$53,040.00	(\$32,640.00)
203.53	LOW PERMEABILITY FILL (F)	CY	530.00	\$23.00	\$12,190.00	\$15.00	\$7,950.00	\$4,240.00
203.55553	GUARDRAIL EAGRT OFFSET PLATFORM, TL 2	U	3.00	\$1,800.00	\$5,400.00	\$1,200.00	\$3,600.00	\$1,800.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	15,600.00	\$10.00	\$156,000.00	\$9.50	\$148,200.00	\$7,800.00
203.73	REHANDLING EXCAVATED RR MATERIAL (DEPARTMENT DISPOSAL)	CY	270.00	\$20.00	\$5,400.00	\$20.00	\$5,400.00	\$0.00
206.1	COMMON STRUCTURE EXCAVATION	CY	150.00	\$30.00	\$4,500.00	\$25.00	\$3,750.00	\$750.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	45.00	\$65.00	\$2,925.00	\$75.00	\$3,375.00	(\$450.00)
206.2	ROCK STRUCTURE EXCAVATION	CY	310.00	\$150.00	\$46,500.00	\$80.00	\$24,800.00	\$21,700.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	3,400.00	\$40.00	\$136,000.00	\$40.00	\$136,000.00	\$0.00
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	3,100.00	\$40.00	\$124,000.00	\$30.00	\$93,000.00	\$31,000.00
211.11	VIBRATION MONITORING SERVICES	HR	415.00	\$100.00	\$41,500.00	\$150.00	\$62,250.00	(\$20,750.00)
211.12	DEFORMATION MONITORING SERVICES	HR	415.00	\$150.00	\$62,250.00	\$150.00	\$62,250.00	\$0.00
214.	FINE GRADING	U	1.00	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00	\$5,000.00



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
304.1	SAND (F)	CY	5,070.00	\$28.00	\$141,960.00	\$20.00	\$101,400.00	\$40,560.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	6,300.00	\$35.00	\$220,500.00	\$40.00	\$252,000.00	(\$31,500.00)
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	5,100.00	\$34.00	\$173,400.00	\$35.00	\$178,500.00	(\$5,100.00)
304.81	POROUS MEDIA CHOKER COURSE	CY	90.00	\$62.00	\$5,580.00	\$50.00	\$4,500.00	\$1,080.00
304.84	POROUS MEDIA RESERVOIR COURSE	CY	270.00	\$50.00	\$13,500.00	\$50.00	\$13,500.00	\$0.00
403.11022	HBP-BINDER, MM, QC/QA TIER 2	TON	1,880.00	\$75.00	\$141,000.00	\$85.00	\$159,800.00	(\$18,800.00)
403.11032	HBP-WINTER BINDER, MM, QC/QA TIER 2	TON	2,125.00	\$75.00	\$159,375.00	\$85.00	\$180,625.00	(\$21,250.00)
403.11902	HBP - MACHINE METHOD, HIGH STRENGTH (QC/QA TIER 2)	TON	556.00	\$105.00	\$58,380.00	\$79.68	\$44,302.08	\$14,077.92
403.11923	HBP-BINDER, MM, HIGH STRENGTH	TON	480.00	\$125.00	\$60,000.00	\$85.00	\$40,800.00	\$19,200.00
403.11942	HBP-1/2" WEARING, MM, HIGH STRENGTH, QC/QA TIER 2	TON	1,360.00	\$105.00	\$142,800.00	\$79.68	\$108,364.80	\$34,435.20
403.11943	HBP-1/2" WEARING, MM, HIGH STRENGTH	TON	960.00	\$125.00	\$120,000.00	\$85.00	\$81,600.00	\$38,400.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	407.00	\$125.00	\$50,875.00	\$125.00	\$50,875.00	\$0.00
403.16	PAVEMENT JOINT ADHESIVE	LF	25,600.00	\$0.30	\$7,680.00	\$0.50	\$12,800.00	(\$5,120.00)
403.19	HBP-TEMPORARY	TON	250.00	\$95.00	\$23,750.00	\$100.00	\$25,000.00	(\$1,250.00)
403.21953	HBP-3/8", MACHINE METHOD, HIGH STRENGTH (BRIDGE BASE)	TON	366.00	\$125.00	\$45,750.00	\$200.00	\$73,200.00	(\$27,450.00)
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	7,375.00	\$0.25	\$1,843.75	\$0.50	\$3,687.50	(\$1,843.75)



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	1,370.00	\$5.00	\$6,850.00	\$2.00	\$2,740.00	\$4,110.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	1,190.00	\$8.00	\$9,520.00	\$3.24	\$3,855.60	\$5,664.40
417.	COLD PLANING BITUMINOUS SURFACES	SY	1,370.00	\$10.00	\$13,700.00	\$5.00	\$6,850.00	\$6,850.00
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$6,700,000.00	\$6,700,000.00	\$6,000,000.00	\$6,000,000.00	\$700,000.00
503.201	COFFERDAMS	U	1.00	\$225,000.00	\$225,000.00	\$50,000.00	\$50,000.00	\$175,000.00
503.202	COFFERDAMS	U	1.00	\$400,000.00	\$400,000.00	\$120,000.00	\$120,000.00	\$280,000.00
503.203	COFFERDAMS	U	1.00	\$400,000.00	\$400,000.00	\$120,000.00	\$120,000.00	\$280,000.00
503.204	COFFERDAMS	U	1.00	\$375,000.00	\$375,000.00	\$120,000.00	\$120,000.00	\$255,000.00
503.205	COFFERDAMS	U	1.00	\$350,000.00	\$350,000.00	\$100,000.00	\$100,000.00	\$250,000.00
503.206	COFFERDAMS	U	1.00	\$400,000.00	\$400,000.00	\$120,000.00	\$120,000.00	\$280,000.00
503.207	COFFERDAMS	U	1.00	\$300,000.00	\$300,000.00	\$100,000.00	\$100,000.00	\$200,000.00
503.208	COFFERDAMS	U	1.00	\$275,000.00	\$275,000.00	\$80,000.00	\$80,000.00	\$195,000.00
503.209	COFFERDAMS	U	1.00	\$165,000.00	\$165,000.00	\$50,000.00	\$50,000.00	\$115,000.00
503.211	COFFERDAMS	U	1.00	\$70,000.00	\$70,000.00	\$10,000.00	\$10,000.00	\$60,000.00
503.212	COFFERDAMS	U	1.00	\$70,000.00	\$70,000.00	\$10,000.00	\$10,000.00	\$60,000.00
503.213	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$50,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$110,000.00	\$110,000.00	\$30,000.00	\$30,000.00	\$80,000.00



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
504.1	COMMON BRIDGE EXCAVATION (F)	CY	8,170.00	\$45.00	\$367,650.00	\$16.00	\$130,720.00	\$236,930.00
504.113	COMMON BRIDGE EXCAVATION - DEVELOPMENT SOILS (F)	CY	1,120.00	\$15.00	\$16,800.00	\$19.00	\$21,280.00	(\$4,480.00)
508.	STRUCTURAL FILL	CY	1,305.00	\$41.00	\$53,505.00	\$43.00	\$56,115.00	(\$2,610.00)
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$285,000.00	\$285,000.00	\$450,000.00	\$450,000.00	(\$165,000.00)
510.22	HIGH-STRAIN DYNAMIC TESTING	EA	7.00	\$7,500.00	\$52,500.00	\$4,500.00	\$31,500.00	\$21,000.00
510.6230	FURNISH, INSTALL, AND BACKFILL STEEL PIPE PILES (30" DIA.)	LB	3,902,458.00	\$1.78	\$6,946,375.24	\$1.55	\$6,048,809.90	\$897,565.34
510.6630	DRIVING-POINTS FOR STEEL PIPE PILES (30" DIA.)	EA	87.00	\$1,000.00	\$87,000.00	\$1,000.00	\$87,000.00	\$0.00
510.9230	PILE SPLICES FOR STEEL PIPE PILES (30" DIA.)	EA	162.00	\$1,000.00	\$162,000.00	\$700.00	\$113,400.00	\$48,600.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	255.00	\$600.00	\$153,000.00	\$650.00	\$165,750.00	(\$12,750.00)
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	104.00	\$650.00	\$67,600.00	\$450.00	\$46,800.00	\$20,800.00
520.1	CONCRETE CLASS A	CY	28.00	\$750.00	\$21,000.00	\$1,000.00	\$28,000.00	(\$7,000.00)
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	2,938.00	\$1,500.00	\$4,407,000.00	\$650.00	\$1,909,700.00	\$2,497,300.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	2,094.00	\$475.00	\$994,650.00	\$375.00	\$785,250.00	\$209,400.00
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	2,460.00	\$325.00	\$799,500.00	\$300.00	\$738,000.00	\$61,500.00
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	2,824.00	\$1,350.00	\$3,812,400.00	\$1,200.00	\$3,388,800.00	\$423,600.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	56,360.00	\$19.00	\$1,070,840.00	\$19.00	\$1,070,840.00	\$0.00



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	615.00	\$90.00	\$55,350.00	\$80.00	\$49,200.00	\$6,150.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	59.00	\$75.00	\$4,425.00	\$45.00	\$2,655.00	\$1,770.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	6,430.00	\$15.00	\$96,450.00	\$22.00	\$141,460.00	(\$45,010.00)
540.42	SCUPPER (FRP)	EA	22.00	\$4,400.00	\$96,800.00	\$4,000.00	\$88,000.00	\$8,800.00
540.43	CLOSED DRAINAGE SYSTEM (FRP) (BRIDGE)	U	1.00	\$175,000.00	\$175,000.00	\$90,000.00	\$90,000.00	\$85,000.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	87.00	\$10.00	\$870.00	\$9.00	\$783.00	\$87.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	60.00	\$10.00	\$600.00	\$8.00	\$480.00	\$120.00
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	91.00	\$10.00	\$910.00	\$11.00	\$1,001.00	(\$91.00)
544.	REINFORCING STEEL (F)	LB	1,049,250.00	\$1.30	\$1,364,025.00	\$1.40	\$1,468,950.00	(\$104,925.00)
544.1	REINFORCING STEEL (ROADWAY)	LB	186.00	\$1.20	\$223.20	\$2.25	\$418.50	(\$195.30)
544.12	REINFORCING STEEL - COUPLERS	EA	3,058.00	\$88.00	\$269,104.00	\$125.00	\$382,250.00	(\$113,146.00)
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	26,744.00	\$1.35	\$36,104.40	\$2.00	\$53,488.00	(\$17,383.60)
544.51	REINFORCING STEEL - STAINLESS STEEL (F)	LB	744,489.00	\$3.10	\$2,307,915.90	\$3.20	\$2,382,364.80	(\$74,448.90)
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	2,219.00	\$10.00	\$22,190.00	\$8.00	\$17,752.00	\$4,438.00
547.	SHEAR CONNECTORS (F)	EA	21,366.00	\$9.00	\$192,294.00	\$5.50	\$117,513.00	\$74,781.00
550.101	STRUCTURAL STEEL (F)	LB	5,864,840.00	\$2.15	\$12,609,406.00	\$1.75	\$10,263,470.00	\$2,345,936.00



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
550.2101	BRIDGE SHOES - HLMR	EA	46.00	\$13,000.00	\$598,000.00	\$4,500.00	\$207,000.00	\$391,000.00
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	59.00	\$4,800.00	\$283,200.00	\$1,800.00	\$106,200.00	\$177,000.00
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	52.00	\$5,800.00	\$301,600.00	\$1,800.00	\$93,600.00	\$208,000.00
562.1	SILICONE JOINT SEALANT (F)	LF	323.00	\$20.00	\$6,460.00	\$20.00	\$6,460.00	\$0.00
563.0015	STEEL RAIL POST ANCHORAGE	EA	4.00	\$275.00	\$1,100.00	\$1,000.00	\$4,000.00	(\$2,900.00)
563.015	STEEL POST ASSEMBLY FOR BEAM GUARDRAIL	EA	4.00	\$1,475.00	\$5,900.00	\$50.00	\$200.00	\$5,700.00
563.23	BRIDGE RAIL T3	LF	1,517.00	\$200.00	\$303,400.00	\$170.00	\$257,890.00	\$45,510.00
563.231	BRIDGE RAIL T3 WITH PROTECTIVE SCREENING	LF	248.00	\$285.00	\$70,680.00	\$250.00	\$62,000.00	\$8,680.00
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	24.00	\$260.00	\$6,240.00	\$220.00	\$5,280.00	\$960.00
563.24	BRIDGE RAIL T4	LF	1,518.00	\$260.00	\$394,680.00	\$210.00	\$318,780.00	\$75,900.00
563.241	BRIDGE RAIL T4 WITH PROTECTIVE SCREENING	LF	248.00	\$350.00	\$86,800.00	\$300.00	\$74,400.00	\$12,400.00
563.243	BRIDGE RAIL T4 WITH SNOW SCREENING	LF	423.00	\$400.00	\$169,200.00	\$270.00	\$114,210.00	\$54,990.00
565.2329	BRIDGE APPROACH RAIL T3 (STEEL POSTS) (MODIFIED)	U	2.00	\$7,000.00	\$14,000.00	\$7,600.00	\$15,200.00	(\$1,200.00)
565.2401	BRIDGE APPROACH RAIL T4 (FULL HEIGHT)	LF	55.00	\$500.00	\$27,500.00	\$300.00	\$16,500.00	\$11,000.00
565.2429	BRIDGE APPROACH RAIL T4 (STEEL POSTS) (MODIFIED)	U	1.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$0.00
571.1	REPAIRING AND POINTING STONE MASONRY	SY	330.00	\$400.00	\$132,000.00	\$50.00	\$16,500.00	\$115,500.00
585.2	STONE FILL, CLASS B	CY	1,206.00	\$48.00	\$57,888.00	\$39.10	\$47,154.60	\$10,733.40





# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
585.3	STONE FILL, CLASS C	CY	65.00	\$65.00	\$4,225.00	\$40.00	\$2,600.00	\$1,625.00
585.5	STONE FILL, CLASS E	CY	580.00	\$61.00	\$35,380.00	\$35.00	\$20,300.00	\$15,080.00
585.7	STONE FILL, CLASS G	CY	25.00	\$100.00	\$2,500.00	\$50.00	\$1,250.00	\$1,250.00
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	5,850.00	\$71.00	\$415,350.00	\$44.00	\$257,400.00	\$157,950.00
593.321	GEOTEXTILE; STABILIZATION CL.2, NON-WOVEN	SY	915.00	\$3.50	\$3,202.50	\$5.00	\$4,575.00	(\$1,372.50)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	1,000.00	\$4.00	\$4,000.00	\$2.50	\$2,500.00	\$1,500.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	2,590.00	\$4.00	\$10,360.00	\$2.50	\$6,475.00	\$3,885.00
593.521	PVC GEOMEMBRANE LINER (40 MIL)	SY	800.00	\$21.00	\$16,800.00	\$15.88	\$12,704.00	\$4,096.00
603.0001	VIDEO INSPECTION	LF	5,870.00	\$3.50	\$20,545.00	\$2.00	\$11,740.00	\$8,805.00
603.00212	12" R.C. PIPE, 2000D	LF	110.00	\$52.00	\$5,720.00	\$56.00	\$6,160.00	(\$440.00)
603.00215	15" R.C. PIPE, 2000D	LF	1,345.00	\$55.00	\$73,975.00	\$70.00	\$94,150.00	(\$20,175.00)
603.00218	18" R.C. PIPE, 2000D	LF	1,300.00	\$56.00	\$72,800.00	\$77.00	\$100,100.00	(\$27,300.00)
603.00224	24" R.C. PIPE, 2000D	LF	1,530.00	\$75.00	\$114,750.00	\$220.00	\$336,600.00	(\$221,850.00)
603.00230	30" R.C. PIPE, 2000D	LF	1,130.00	\$100.00	\$113,000.00	\$115.00	\$129,950.00	(\$16,950.00)
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$150.00	\$22,500.00	\$150.00	\$22,500.00	\$0.00
603.00315	15" R.C. PIPE, 3000D	LF	170.00	\$70.00	\$11,900.00	\$53.00	\$9,010.00	\$2,890.00
603.11248	48" CORR. STEEL PIPE, .079"	LF	45.00	\$265.00	\$11,925.00	\$300.00	\$13,500.00	(\$1,575.00)



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.36118	18" ALUMINIZED STEEL END SECTION	EA	2.00	\$250.00	\$500.00	\$600.00	\$1,200.00	(\$700.00)
603.36130	30" ALUMINIZED STEEL END SECTION	EA	2.00	\$550.00	\$1,100.00	\$1,600.00	\$3,200.00	(\$2,100.00)
603.73248	48" STEEL SLEEVE (0.688") JACKED UNDER RAILROAD	U	80.00	\$1,900.00	\$152,000.00	\$500.00	\$40,000.00	\$112,000.00
603.80015	15" PLASTIC PIPE	LF	90.00	\$52.00	\$4,680.00	\$100.00	\$9,000.00	(\$4,320.00)
603.82124	24" PE PIPE (TYPE C)	LF	45.00	\$90.00	\$4,050.00	\$150.00	\$6,750.00	(\$2,700.00)
604.0007	POLYETHYLENE LINER	EA	49.00	\$175.00	\$8,575.00	\$200.00	\$9,800.00	(\$1,225.00)
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	38.00	\$3,000.00	\$114,000.00	\$2,400.00	\$91,200.00	\$22,800.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	3.00	\$4,000.00	\$12,000.00	\$3,750.00	\$11,250.00	\$750.00
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	6.00	\$5,400.00	\$32,400.00	\$6,000.00	\$36,000.00	(\$3,600.00)
604.154	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	1.00	\$3,100.00	\$3,100.00	\$2,400.00	\$2,400.00	\$700.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	2.00	\$3,400.00	\$6,800.00	\$2,500.00	\$5,000.00	\$1,800.00
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	2.00	\$5,300.00	\$10,600.00	\$3,400.00	\$6,800.00	\$3,800.00
604.164	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	11.00	\$3,100.00	\$34,100.00	\$3,400.00	\$37,400.00	(\$3,300.00)
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	6.00	\$4,000.00	\$24,000.00	\$2,500.00	\$15,000.00	\$9,000.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	3.50	\$5,600.00	\$19,600.00	\$3,400.00	\$11,900.00	\$7,700.00
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$10,000.00	\$20,000.00	\$5,000.00	\$10,000.00	\$10,000.00
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	12.50	\$2,800.00	\$35,000.00	\$3,400.00	\$42,500.00	(\$7,500.00)



## PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	4.00	\$3,700.00	\$14,800.00	\$3,400.00	\$13,600.00	\$1,200.00
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	7.50	\$4,300.00	\$32,250.00	\$3,400.00	\$25,500.00	\$6,750.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$18,000.00	\$18,000.00	\$10,000.00	\$10,000.00	\$8,000.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$9,500.00	\$9,500.00	\$8,506.25	\$8,506.25	\$993.75
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$6,800.00	\$6,800.00	\$7,500.00	\$7,500.00	(\$700.00)
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$6,800.00	\$6,800.00	\$7,500.00	\$7,500.00	(\$700.00)
604.921	LEACHING CHAMBER TYPE I	U	4.00	\$2,600.00	\$10,400.00	\$1,400.00	\$5,600.00	\$4,800.00
604.922	LEACHING CHAMBER TYPE II	U	3.00	\$2,600.00	\$7,800.00	\$1,400.00	\$4,200.00	\$3,600.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	840.00	\$25.00	\$21,000.00	\$20.75	\$17,430.00	\$3,570.00
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	780.00	\$29.00	\$22,620.00	\$20.00	\$15,600.00	\$7,020.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	1.00	\$450.00	\$450.00	\$362.50	\$362.50	\$87.50
606.0001	STEEL BEAM FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	17.00	\$20.00	\$340.00	\$15.00	\$255.00	\$85.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	5.00	\$3,500.00	\$17,500.00	\$2,400.00	\$12,000.00	\$5,500.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	3.00	\$1,100.00	\$3,300.00	\$750.00	\$2,250.00	\$1,050.00
606.1285	BEAM GUARDRAIL (BRIDGE APPROACH UNIT)	U	3.00	\$5,700.00	\$17,100.00	\$3,000.00	\$9,000.00	\$8,100.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	65.00	\$32.00	\$2,080.00	\$21.50	\$1,397.50	\$682.50



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	2,302.00	\$26.00	\$59,852.00	\$25.00	\$57,550.00	\$2,302.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	1,510.00	\$56.00	\$84,560.00	\$15.00	\$22,650.00	\$61,910.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	32.00	\$300.00	\$9,600.00	\$200.00	\$6,400.00	\$3,200.00
607.64310	BAR WAY, 10 FT.	U	1.00	\$3,100.00	\$3,100.00	\$3,000.00	\$3,000.00	\$100.00
607.72518	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 5' HIGH	U	2.00	\$3,000.00	\$6,000.00	\$1,800.00	\$3,600.00	\$2,400.00
607.98	RESETTING GATE	U	1.00	\$1,200.00	\$1,200.00	\$1,500.00	\$1,500.00	(\$300.00)
608.12	2" BITUMINOUS SIDEWALK (F)	SY	530.00	\$10.00	\$5,300.00	\$45.00	\$23,850.00	(\$18,550.00)
608.24	4" CONCRETE SIDEWALK (F)	SY	240.00	\$75.00	\$18,000.00	\$45.00	\$10,800.00	\$7,200.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$475.00	\$4,750.00	\$435.00	\$4,350.00	\$400.00
608.62	POROUS CONCRETE GRID PAVER	SY	800.00	\$100.00	\$80,000.00	\$75.00	\$60,000.00	\$20,000.00
609.01	STRAIGHT GRANITE CURB	LF	4,500.00	\$38.00	\$171,000.00	\$22.00	\$99,000.00	\$72,000.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	1,150.00	\$10.00	\$11,500.00	\$7.75	\$8,912.50	\$2,587.50
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	80.00	\$60.00	\$4,800.00	\$100.00	\$8,000.00	(\$3,200.00)
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	30.00	\$85.00	\$2,550.00	\$160.00	\$4,800.00	(\$2,250.00)
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	1,760.00	\$85.00	\$149,600.00	\$110.00	\$193,600.00	(\$44,000.00)
611.70006	6" FITTING	EA	1.00	\$350.00	\$350.00	\$360.00	\$360.00	(\$10.00)



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
611.70008	8" FITTING	EA	4.00	\$500.00	\$2,000.00	\$460.00	\$1,840.00	\$160.00
611.70012	12" FITTING	EA	33.00	\$1,150.00	\$37,950.00	\$990.00	\$32,670.00	\$5,280.00
611.71006	6" GATE VALVE WITH BOX	EA	3.00	\$1,000.00	\$3,000.00	\$1,100.00	\$3,300.00	(\$300.00)
611.71012	12" GATE VALVE WITH BOX	EA	7.00	\$2,500.00	\$17,500.00	\$2,800.00	\$19,600.00	(\$2,100.00)
611.73012	12" COUPLING	EA	5.00	\$320.00	\$1,600.00	\$500.00	\$2,500.00	(\$900.00)
611.76075	3/4" BLOW-OFF VALVE ASSEMBLY	EA	1.00	\$1,400.00	\$1,400.00	\$1,150.00	\$1,150.00	\$250.00
611.81	HYDRANT	EA	3.00	\$4,100.00	\$12,300.00	\$4,500.00	\$13,500.00	(\$1,200.00)
611.811	ADJUST/RELOCATE HYDRANTS	EA	3.00	\$1,300.00	\$3,900.00	\$1,600.00	\$4,800.00	(\$900.00)
611.814	REMOVE HYDRANT	EA	2.00	\$650.00	\$1,300.00	\$600.00	\$1,200.00	\$100.00
611.9514	BOARD INSULATION, 4" THICK	SY	60.00	\$30.00	\$1,800.00	\$47.00	\$2,820.00	(\$1,020.00)
614.141	4" CONDUIT, CONC. ENCASED	LF	560.00	\$125.00	\$70,000.00	\$50.00	\$28,000.00	\$42,000.00
614.148	4" 8-DUCT CONDUIT, CONCRETE ENCASED	LF	740.00	\$310.00	\$229,400.00	\$85.00	\$62,900.00	\$166,500.00
614.162	6" 2-DUCT CONDUIT, CONCRETE ENCASED	LF	500.00	\$215.00	\$107,500.00	\$65.00	\$32,500.00	\$75,000.00
614.164	6" 4-DUCT CONDUIT, CONCRETE ENCASED	LF	260.00	\$280.00	\$72,800.00	\$100.00	\$26,000.00	\$46,800.00
614.166	6" 6-DUCT CONDUIT, CONCRETE ENCASED	LF	300.00	\$305.00	\$91,500.00	\$100.00	\$30,000.00	\$61,500.00
614.2429	4" 2-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	1,815.00	\$60.00	\$108,900.00	\$80.00	\$145,200.00	(\$36,300.00)
614.331	3" STEEL CONDUIT	LF	70.00	\$37.00	\$2,590.00	\$45.00	\$3,150.00	(\$560.00)



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
614.511	CONCRETE PULL BOX 14"	EA	3.00	\$750.00	\$2,250.00	\$525.00	\$1,575.00	\$675.00
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	3.00	\$6,000.00	\$18,000.00	\$6,500.00	\$19,500.00	(\$1,500.00)
614.523	MOLDED PULL BOX 17"X30"	EA	2.00	\$650.00	\$1,300.00	\$825.00	\$1,650.00	(\$350.00)
614.5918	ELECTRIC VAULT WITH CABINET (SUPPLIED BY OTHERS)	U	2.00	\$24,500.00	\$49,000.00	\$28,000.00	\$56,000.00	(\$7,000.00)
614.598	ELECTRIC VAULT (SUPPLIED BY OTHERS)	U	1.00	\$24,500.00	\$24,500.00	\$10,350.00	\$10,350.00	\$14,150.00
614.71321	1" 3-DUCT HDPE CONDUIT, SDR 13.5	LF	5,260.00	\$4.00	\$21,040.00	\$20.00	\$105,200.00	(\$84,160.00)
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	265.00	\$30.00	\$7,950.00	\$40.00	\$10,600.00	(\$2,650.00)
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	190.00	\$35.00	\$6,650.00	\$60.00	\$11,400.00	(\$4,750.00)
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	770.00	\$38.00	\$29,260.00	\$25.00	\$19,250.00	\$10,010.00
615.0201	TRAFFIC SIGN TYPE B	SF	15.75	\$53.00	\$834.75	\$160.00	\$2,520.00	(\$1,685.25)
615.023	REMOVING TRAFFIC SIGN TYPE B	U	2.00	\$40.00	\$80.00	\$65.00	\$130.00	(\$50.00)
615.0301	TRAFFIC SIGN TYPE C	SF	174.25	\$48.00	\$8,364.00	\$35.00	\$6,098.75	\$2,265.25
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	9.00	\$125.00	\$1,125.00	\$138.00	\$1,242.00	(\$117.00)
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	16.00	\$40.00	\$640.00	\$47.00	\$752.00	(\$112.00)
615.0501	TRAFFIC SIGN TYPE BB	SF	25.00	\$15.00	\$375.00	\$26.00	\$650.00	(\$275.00)
615.0601	TRAFFIC SIGN TYPE CC	SF	243.23	\$15.00	\$3,648.45	\$21.00	\$5,107.83	(\$1,459.38)
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	16.00	\$40.00	\$640.00	\$10.00	\$160.00	\$480.00



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
12210C  
A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$30.00	\$30.00	\$35.00	\$35.00	(\$5.00)
615.30691	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	8.00	\$4,800.00	\$38,400.00	\$3,300.00	\$26,400.00	\$12,000.00
615.30692	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$5,000.00	\$5,000.00	\$3,900.00	\$3,900.00	\$1,100.00
615.30693	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$5,000.00	\$5,000.00	\$3,900.00	\$3,900.00	\$1,100.00
615.30694	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$5,000.00	\$5,000.00	\$3,900.00	\$3,900.00	\$1,100.00
615.30695	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	1.00	\$5,000.00	\$5,000.00	\$3,900.00	\$3,900.00	\$1,100.00
616.101	TRAFFIC SIGNALS	U	1.00	\$175,000.00	\$175,000.00	\$200,901.81	\$200,901.81	(\$25,901.81)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	220,000.00	\$1.00	\$220,000.00	\$1.00	\$220,000.00	\$0.00
618.7	FLAGGERS	HR	6,200.00	\$45.00	\$279,000.00	\$30.00	\$186,000.00	\$93,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$325,000.00	\$325,000.00	\$650,000.00	\$650,000.00	(\$325,000.00)
619.2	CONSTRUCTION WARNING DEVICES	U	1.00	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00	\$8,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$24,000.00	\$96,000.00	\$13,000.00	\$52,000.00	\$44,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	3.00	\$12,000.00	\$36,000.00	\$7,500.00	\$22,500.00	\$13,500.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	35.00	\$6.50	\$227.50	\$5.50	\$192.50	\$35.00
621.31	SINGLE DELINEATOR WITH POST	EA	60.00	\$55.00	\$3,300.00	\$42.00	\$2,520.00	\$780.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$65.00	\$130.00	\$48.00	\$96.00	\$34.00



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
622.1	STEEL WITNESS MARKERS	EA	25.00	\$40.00	\$1,000.00	\$34.00	\$850.00	\$150.00
625.25	CONCRETE LIGHT POLE BASES, TYPE B (2 FT REVEAL)	EA	9.00	\$1,500.00	\$13,500.00	\$1,000.00	\$9,000.00	\$4,500.00
625.56117	LIGHT POLE WITH SOLAR LUMINAIRE (17.5')	U	27.00	\$12,000.00	\$324,000.00	\$8,500.00	\$229,500.00	\$94,500.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	340.00	\$15.00	\$5,100.00	\$2.50	\$850.00	\$4,250.00
628.5	DIAMOND GRINDING CONCRETE PAVEMENT	SY	1,630.00	\$27.00	\$44,010.00	\$35.00	\$57,050.00	(\$13,040.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	49,850.00	\$0.25	\$12,462.50	\$0.15	\$7,477.50	\$4,985.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	380.00	\$2.00	\$760.00	\$1.57	\$596.60	\$163.40
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	210.00	\$3.00	\$630.00	\$1.50	\$315.00	\$315.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	400.00	\$4.00	\$1,600.00	\$1.50	\$600.00	\$1,000.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	310.00	\$6.00	\$1,860.00	\$3.50	\$1,085.00	\$775.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	70.00	\$8.00	\$560.00	\$6.50	\$455.00	\$105.00
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	120.00	\$12.00	\$1,440.00	\$8.00	\$960.00	\$480.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	350.00	\$10.00	\$3,500.00	\$8.00	\$2,800.00	\$700.00
641.	LOAM	CY	520.00	\$50.00	\$26,000.00	\$32.00	\$16,640.00	\$9,360.00
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	35.00	\$25.00	\$875.00	\$50.00	\$1,750.00	(\$875.00)





# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT

12210C

A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.0001	TURBIDITY BARRIER	LF	315.00	\$50.00	\$15,750.00	\$18.00	\$5,670.00	\$10,080.00
645.119	MULCH WITH TACKIFIERS	A	2.60	\$3,750.00	\$9,750.00	\$1,025.00	\$2,665.00	\$7,085.00
645.3	EROSION STONE	TON	1,235.00	\$35.00	\$43,225.00	\$40.00	\$49,400.00	(\$6,175.00)
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	3,170.00	\$3.00	\$9,510.00	\$3.60	\$11,412.00	(\$1,902.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,650.00	\$6.00	\$33,900.00	\$5.00	\$28,250.00	\$5,650.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	164.00	\$5.00	\$820.00	\$5.00	\$820.00	\$0.00
645.531	SILT FENCE	LF	8,960.00	\$2.50	\$22,400.00	\$3.00	\$26,880.00	(\$4,480.00)
645.611	BONDED FIBER MATRIX (BFM)	LB	9,530.00	\$2.00	\$19,060.00	\$1.35	\$12,865.50	\$6,194.50
645.612	FIBER REINFORCED MATRIX (FRM)	LB	1,500.00	\$3.00	\$4,500.00	\$1.50	\$2,250.00	\$2,250.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$6,000.00	\$6,000.00	\$7,500.00	\$7,500.00	(\$1,500.00)
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	2,100.00	\$90.00	\$189,000.00	\$90.00	\$189,000.00	\$0.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	3.60	\$1,700.00	\$6,120.00	\$2,125.00	\$7,650.00	(\$1,530.00)
647.1	HUMUS	CY	1,840.00	\$26.00	\$47,840.00	\$20.00	\$36,800.00	\$11,040.00
647.29	WETLAND HUMUS	CY	130.00	\$60.00	\$7,800.00	\$20.00	\$2,600.00	\$5,200.00
650.2	LANDSCAPING	U	1.00	\$5,000.00	\$5,000.00	\$10,547.88	\$10,547.88	(\$5,547.88)
661.001	INTERPRETIVE SIGN	EA	2.00	\$6,500.00	\$13,000.00	\$1,400.00	\$2,800.00	\$10,200.00



## PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
12210C  
A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
662.282	DECOMMISSION MONITORING WELL	LF	40.00	\$100.00	\$4,000.00	\$10.00	\$400.00	\$3,600.00
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$20,000.00	\$20,000.00	\$75,000.00	\$75,000.00	(\$55,000.00)
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,000.00	\$7,000.00	\$1,000.00	\$1,000.00	\$6,000.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	1.00	\$350.00	\$350.00	\$387.33	\$387.33	(\$37.33)
670.5	BOAT RAMP	U	1.00	\$65,000.00	\$65,000.00	\$125,000.00	\$125,000.00	(\$60,000.00)
670.95	TEMPORARY SAFETY FENCE	LF	2,000.00	\$5.00	\$10,000.00	\$6.25	\$12,500.00	(\$2,500.00)
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$130,000.00	\$130,000.00	\$135,000.00	\$135,000.00	(\$5,000.00)
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,500.00	\$4,500.00	\$4,000.00	\$4,000.00	\$500.00
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	420.00	\$8.50	\$3,570.00	\$3.50	\$1,470.00	\$2,100.00
692.	MOBILIZATION	U	1.00	\$3,000,000.00	\$3,000,000.00	\$3,500,000.00	\$3,500,000.00	(\$500,000.00)
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	1,800.00	\$1.00	\$1,800.00	\$1.00	\$1,800.00	\$0.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,700.00	\$1,700.00	\$2,500.00	\$2,500.00	(\$800.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$10,000.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$2,500.00
698.12	FIELD OFFICE TYPE B	MON	48.00	\$2,000.00	\$96,000.00	\$2,100.00	\$100,800.00	(\$4,800.00)
698.2	PHYSICAL TESTING LABORATORY	MON	48.00	\$1,000.00	\$48,000.00	\$1,000.00	\$48,000.00	\$0.00



# PS&E Comparison

HINSDALE, NH - BRATTLEBORO, VT  
 12210C  
 A004(152)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	330,000.00	\$1.00	\$330,000.00	\$1.00	\$330,000.00	\$0.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	25,450.00	\$1.00	\$25,450.00	\$1.00	\$25,450.00	\$0.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	252,094.50	\$1.00	\$252,094.50	\$1.00	\$252,094.50	\$0.00
<b>Total:</b>					\$61,170,535.69		\$50,608,669.73	\$10,561,865.96