

**State of New Hampshire  
Department of Transportation**

15755.01

**Project:** Lincoln A000(949) 15755  
**County and Code:** GRAFTON COUNTY 009  
**Date Bids Open:** November 21, 2013  
**Scope of Work:** PAVEMENT AND BRIDGE REHABILITATION ON 14 BRIDGES  
**Location:** ALONG I-93 IN LINCOLN  
**Completion Date:** October 16, 2015

A CONTINENTAL PAVING INC. ONE CONTINENTAL DRIVE, LONDONDERRY, NH 03053	\$14,692,939.16
B PIKE INDUSTRIES, INC. 3 EASTGATE PARK RD BELMONT, NH 03220	\$14,923,704.72
C R.M. PIPER, INC. PO BOX 490, PLYMOUTH, NH 03264	\$15,231,193.68
D KUBRICKY CONSTRUCTION CORP 269 BALLARD ROAD WILTON NY 12831-1357	\$17,610,258.65

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	13.00	\$180.00	\$2,340.00	\$200.00	\$2,600.00	\$350.00	\$4,550.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	40.00	\$15.00	\$600.00	\$6.50	\$260.00	\$5.00	\$200.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	5.00	\$15.00	\$75.00	\$42.00	\$210.00	\$5.00	\$25.00
202.31	FILL ABANDONED PIPE	CY	1.00	\$305.00	\$305.00	\$275.00	\$275.00	\$340.00	\$340.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,300.00	\$12.50	\$28,750.00	\$10.00	\$23,000.00	\$10.00	\$23,000.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	\$13.50	\$135.00	\$20.00	\$200.00	\$22.00	\$220.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$385.00	\$1,540.00	\$300.00	\$1,200.00	\$450.00	\$1,800.00
202.7	REMOVAL OF GUARDRAIL	LF	41,400.00	\$1.70	\$70,380.00	\$0.95	\$39,330.00	\$1.10	\$45,540.00
203.1	COMMON EXCAVATION	CY	19,800.00	\$12.00	\$237,600.00	\$14.00	\$277,200.00	\$11.00	\$217,800.00
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	570.00	\$15.50	\$8,835.00	\$10.00	\$5,700.00	\$12.00	\$6,840.00
203.5554	GUARDRAIL 50' EAGRT PLATFORM	U	15.00	\$825.00	\$12,375.00	\$700.00	\$10,500.00	\$1,000.00	\$15,000.00
203.55542	GUARDRAIL 50' EAGRT OFFSET PLATFORM ALTERNATE	U	13.00	\$825.00	\$10,725.00	\$800.00	\$10,400.00	\$1,000.00	\$13,000.00
203.55549	GUARDRAIL 50' PLATFORM OFFSET PLATFORM	U	2.00	\$825.00	\$1,650.00	\$700.00	\$1,400.00	\$1,000.00	\$2,000.00
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERNATE	U	2.00	\$720.00	\$1,440.00	\$900.00	\$1,800.00	\$900.00	\$1,800.00
203.55559	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	6.00	\$720.00	\$4,320.00	\$500.00	\$3,000.00	\$900.00	\$5,400.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	379.00	\$15.50	\$5,874.50	\$10.00	\$3,790.00	\$12.00	\$4,548.00
203.601	EMBANKMENT-IN-PLACE	CY	231.00	\$17.50	\$4,042.50	\$15.00	\$3,465.00	\$17.00	\$3,927.00
206.1	COMMON STRUCTURE EXCAVATION	CY	230.00	\$25.00	\$5,750.00	\$35.00	\$8,050.00	\$10.00	\$2,300.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$25.00	\$750.00	\$26.00	\$780.00	\$40.00	\$1,200.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
206.2	ROCK STRUCTURE EXCAVATION	CY	55.00	\$40.00	\$2,200.00	\$60.00	\$3,300.00	\$65.00	\$3,575.00
209.1	GRANULAR BACKFILL	CY	20.00	\$25.50	\$510.00	\$35.00	\$700.00	\$27.50	\$550.00
214	FINE GRADING	U	1.00	\$100,000.00	\$100,000.00	\$55,000.00	\$55,000.00	\$135,000.00	\$135,000.00
304.301	CRUSHED GRAVEL	CY	2,499.00	\$30.00	\$74,970.00	\$30.00	\$74,970.00	\$27.50	\$68,722.50
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,050.00	\$27.50	\$28,875.00	\$18.00	\$18,900.00	\$30.00	\$31,500.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	6,450.00	\$16.00	\$103,200.00	\$16.00	\$103,200.00	\$20.00	\$129,000.00
304.36	CRUSHED GRAVEL FOR TRAIL	CY	45.00	\$30.00	\$1,350.00	\$30.00	\$1,350.00	\$40.00	\$1,800.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	190.00	\$80.00	\$15,200.00	\$70.00	\$13,300.00	\$80.00	\$15,200.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	28,200.00	\$68.50	\$1,931,700.00	\$68.00	\$1,917,600.00	\$70.00	\$1,974,000.00
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	13,000.00	\$68.50	\$890,500.00	\$70.00	\$910,000.00	\$70.00	\$910,000.00
403.11201	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 1)	TON	18,300.00	\$95.00	\$1,738,500.00	\$102.00	\$1,866,600.00	\$98.00	\$1,793,400.00
403.11202	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 2)	TON	4,800.00	\$95.00	\$456,000.00	\$102.00	\$489,600.00	\$98.00	\$470,400.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	1,899.00	\$110.00	\$208,890.00	\$80.00	\$151,920.00	\$110.00	\$208,890.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	64,300.00	\$1.25	\$80,375.00	\$1.00	\$64,300.00	\$1.25	\$80,375.00
403.6	PAVEMENT JOINT ADHESIVE	LF	97,954.00	\$0.23	\$22,529.42	\$0.50	\$48,977.00	\$0.25	\$24,488.50
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	484.80	\$150.00	\$72,720.00	\$175.00	\$84,840.00	\$150.00	\$72,720.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	470.00	\$75.00	\$35,250.00	\$80.00	\$37,600.00	\$75.00	\$35,250.00

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	3,700.00	\$78.00	\$288,600.00	\$80.00	\$296,000.00	\$78.00	\$288,600.00	
417	COLD PLANING BITUMINOUS SURFACES	SY	72,493.00	\$1.50	\$108,739.50	\$2.65	\$192,106.45	\$1.55	\$112,364.15	
417.416	RUMBLE STRIPS, 16" WIDE	LF	68,000.00	\$0.35	\$23,800.00	\$0.20	\$13,600.00	\$0.35	\$23,800.00	
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	13,700.00	\$1.50	\$20,550.00	\$1.50	\$20,550.00	\$1.60	\$21,920.00	
418.14	COLD-IN-PLACE RECYCLE	SY	131,500.00	\$4.84	\$636,460.00	\$4.90	\$644,350.00	\$5.00	\$657,500.00	
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT RECYCLING	GAL	207,880.00	\$2.31	\$480,202.80	\$1.80	\$374,184.00	\$2.40	\$498,912.00	
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$137,800.00	\$137,800.00	\$175,000.00	\$175,000.00	\$115,000.00	\$115,000.00	
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$55,500.00	\$55,500.00	\$20,000.00	\$20,000.00	
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	
502.106	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	
502.107	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$26,000.00	\$26,000.00	\$15,000.00	\$15,000.00	
502.108	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$24,350.00	\$24,350.00	\$62,000.00	\$62,000.00	\$25,000.00	\$25,000.00	
502.109	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$37,000.00	\$37,000.00	\$42,000.00	\$42,000.00	
502.110	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$18,300.00	\$18,300.00	\$32,000.00	\$32,000.00	\$20,000.00	\$20,000.00	
502.111	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,700.00	\$12,700.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	
502.112	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$10,600.00	\$10,600.00	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00	

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
502.113	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$27,000.00	\$27,000.00	\$21,000.00	\$21,000.00	
504.1	COMMON BRIDGE EXCAVATION (F)	CY	229.00	\$32.50	\$7,442.50	\$50.00	\$11,450.00	\$33.00	\$7,557.00	
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	7,917.00	\$10.00	\$79,170.00	\$12.50	\$98,962.50	\$11.00	\$87,087.00	
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	420.00	\$230.00	\$96,600.00	\$290.00	\$121,800.00	\$280.00	\$117,600.00	
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	125.00	\$410.00	\$51,250.00	\$475.00	\$59,375.00	\$350.00	\$43,750.00	
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	33.00	\$620.00	\$20,460.00	\$700.00	\$23,100.00	\$670.00	\$22,110.00	
520.01	CONCRETE CLASS AA	CY	59.70	\$620.00	\$37,014.00	\$575.00	\$34,327.50	\$680.00	\$40,596.00	
520.0199	CONCRETE CLASS AA, (SELF-CONSOLIDATING)	CY	13.00	\$825.00	\$10,725.00	\$1.00	\$13.00	\$500.00	\$6,500.00	
520.0201	CONCRETE CLASS AA (ABOVE FOOTINGS)	CY	291.60	\$745.00	\$217,242.00	\$900.00	\$262,440.00	\$900.00	\$262,440.00	
520.1201	CONCRETE CLASS A (ABOVE FOOTINGS)	CY	8.90	\$770.00	\$6,853.00	\$600.00	\$5,340.00	\$360.00	\$3,204.00	
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	40.00	\$920.00	\$36,800.00	\$850.00	\$34,000.00	\$800.00	\$32,000.00	
528.62	PRECAST CONCRETE DECK PANELS, POST-TENSIONED (F)	SF	6,136.00	\$57.50	\$352,820.00	\$32.25	\$197,886.00	\$42.50	\$260,780.00	
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	388.00	\$56.50	\$21,922.00	\$75.00	\$29,100.00	\$90.00	\$34,920.00	
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	360.00	\$31.00	\$11,160.00	\$40.00	\$14,400.00	\$25.00	\$9,000.00	
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	8,512.00	\$17.50	\$148,960.00	\$18.40	\$156,620.80	\$19.00	\$161,728.00	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	912.00	\$11.50	\$10,488.00	\$8.00	\$7,296.00	\$9.00	\$8,208.00	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
544.01	REINFORCING STEEL	LB	2,104.00	\$2.70	\$5,680.80	\$1.15	\$2,419.60	\$1.00	\$2,104.00
544.201	REINFORCING STEEL EPOXY COATED	LB	15,205.00	\$3.20	\$48,656.00	\$1.16	\$17,637.80	\$1.25	\$19,006.25
547	SHEAR CONNECTORS (F)	EA	1,968.00	\$6.50	\$12,792.00	\$5.50	\$10,824.00	\$5.00	\$9,840.00
550.13	STRUCTURAL STEEL	LB	1,082.00	\$8.80	\$9,521.60	\$5.00	\$5,410.00	\$5.00	\$5,410.00
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$28,050.00	\$28,050.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00
550.201	BRIDGE SHOES (F)	EA	8.00	\$3,280.00	\$26,240.00	\$2,900.00	\$23,200.00	\$3,950.00	\$31,600.00
559.41	MODIFIED ELASTOMERIC PLUG TYPE FLEXIBLE JOINT (6" WIDE) (F)	LF	659.00	\$91.00	\$59,969.00	\$91.00	\$59,969.00	\$100.00	\$65,900.00
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	50.00	\$620.00	\$31,000.00	\$577.00	\$28,850.00	\$700.00	\$35,000.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$615.00	\$31,365.00	\$577.00	\$29,427.00	\$700.00	\$35,700.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$745.00	\$35,760.00	\$680.00	\$32,640.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$745.00	\$35,760.00	\$680.00	\$32,640.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	138.00	\$610.00	\$84,180.00	\$795.00	\$109,710.00	\$680.00	\$93,840.00
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	78.00	\$620.00	\$48,360.00	\$795.00	\$62,010.00	\$750.00	\$58,500.00
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	80.00	\$615.00	\$49,200.00	\$795.00	\$63,600.00	\$750.00	\$60,000.00
561.1006	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	46.00	\$630.00	\$28,980.00	\$745.00	\$34,270.00	\$680.00	\$31,280.00
561.1007	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	55.00	\$595.00	\$32,725.00	\$745.00	\$40,975.00	\$680.00	\$37,400.00
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$550.00	\$31,350.00	\$930.00	\$53,010.00
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$550.00	\$31,350.00	\$930.00	\$53,010.00

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	52.00	\$850.00	\$44,200.00	\$550.00	\$28,600.00	\$930.00	\$48,360.00	
561.1204	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	49.00	\$860.00	\$42,140.00	\$550.00	\$26,950.00	\$930.00	\$45,570.00	
561.1205	PREFABRICATED STRIP SEAL EXPANSION JOINT WTH PLOW PLATES (F)	LF	68.00	\$875.00	\$59,500.00	\$600.00	\$40,800.00	\$1,000.00	\$68,000.00	
561.1206	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	74.00	\$860.00	\$63,640.00	\$600.00	\$44,400.00	\$1,000.00	\$74,000.00	
561.1301	PREFABRICATED STRIP SEAL EXPANSION JOINT - REHABILITATION (F)	LF	44.00	\$180.00	\$7,920.00	\$35.00	\$1,540.00	\$100.00	\$4,400.00	
562.1	SILICONE JOINT SEALANT (F)	LF	952.00	\$20.50	\$19,516.00	\$20.00	\$19,040.00	\$25.00	\$23,800.00	
563.22	BRIDGE RAIL T2	LF	471.00	\$91.00	\$42,861.00	\$102.00	\$48,042.00	\$110.00	\$51,810.00	
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING	LF	112.00	\$136.00	\$15,232.00	\$132.50	\$14,840.00	\$140.00	\$15,680.00	
563.9131	SNOW SCREENING FOR UNDERPASS STRUCTURES STEEL (DK. BROWN)	LF	277.00	\$47.00	\$13,019.00	\$43.00	\$11,911.00	\$48.00	\$13,296.00	
563.963	SNOW SCREENING FOR OVERPASS STRUCTURES RAIL E	LF	232.00	\$39.50	\$9,164.00	\$33.00	\$7,656.00	\$38.00	\$8,816.00	
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.00	\$4,115.00	\$16,460.00	\$3,800.00	\$15,200.00	\$4,200.00	\$16,800.00	
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	48.00	\$250.00	\$12,000.00	\$140.00	\$6,720.00	\$160.00	\$7,680.00	
565.92	BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS)	U	16.00	\$1,985.00	\$31,760.00	\$1,750.00	\$28,000.00	\$2,000.00	\$32,000.00	
570.401	MORTAR RUBBLE MASONRY	CY	55.00	\$500.00	\$27,500.00	\$400.00	\$22,000.00	\$450.00	\$24,750.00	
571	POINTING STONE MASONRY	U	5.00	\$3,700.00	\$18,500.00	\$3,700.00	\$18,500.00	\$3,800.00	\$19,000.00	

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
571.1	REPAIRING AND POINTING STONE MASONRY	SY	60.00	\$270.00	\$16,200.00	\$270.00	\$16,200.00	\$280.00	\$16,800.00	
585.3	STONE FILL, CLASS C	CY	119.00	\$40.00	\$4,760.00	\$60.00	\$7,140.00	\$35.00	\$4,165.00	
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	360.00	\$2.50	\$900.00	\$1.00	\$360.00	\$2.50	\$900.00	
603.36115	15" ALUMINIZED STEEL END SECTION	EA	38.00	\$225.00	\$8,550.00	\$195.00	\$7,410.00	\$250.00	\$9,500.00	
603.36118	18" ALUMINIZED STEEL END SECTION	EA	6.00	\$305.00	\$1,830.00	\$240.00	\$1,440.00	\$280.00	\$1,680.00	
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	1,850.00	\$35.00	\$64,750.00	\$30.00	\$55,500.00	\$42.00	\$77,700.00	
604.0007	POLYETHYLENE LINER	EA	210.00	\$110.00	\$23,100.00	\$115.00	\$24,150.00	\$185.00	\$38,850.00	
604.242	DROP INLETS TYPE D-B	U	5.00	\$1,550.00	\$7,750.00	\$1,275.00	\$6,375.00	\$1,500.00	\$7,500.00	
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	210.00	\$400.00	\$84,000.00	\$350.00	\$73,500.00	\$415.00	\$87,150.00	
604.72	GRATES & FRAMES, TYPE B	EA	10.00	\$250.00	\$2,500.00	\$550.00	\$5,500.00	\$420.00	\$4,200.00	
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	30.00	\$48.50	\$1,455.00	\$20.00	\$600.00	\$32.00	\$960.00	
605.811	18" AGGREGATE UNDERDRAIN, TYPE 1	LF	10.00	\$49.00	\$490.00	\$20.00	\$200.00	\$50.00	\$500.00	
605.82641	16" AGGREGATE UNDERDRAIN TYPE 2, WITH 6 IN. PERF. PVC PIPE	LF	32.00	\$48.50	\$1,552.00	\$30.00	\$960.00	\$50.00	\$1,600.00	
606.1202	BEAM GUARDRAIL (STANDARD SECTION - DOUBLE NESTED) (STEEL POST)	LF	50.00	\$20.00	\$1,000.00	\$20.75	\$1,037.50	\$22.50	\$1,125.00	
606.12029	BG (STANDARD SECTION-DOUBLE NESTED) (STEEL POST) (POWDER COATED)	LF	250.00	\$40.00	\$10,000.00	\$34.65	\$8,662.50	\$37.00	\$9,250.00	
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	13.00	\$1,985.00	\$25,805.00	\$1,795.00	\$23,335.00	\$2,000.00	\$26,000.00	

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
606.12549	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 50 FT) (STEEL POST) (POWDER COATED)	U	18.00	\$3,200.00	\$57,600.00	\$2,985.00	\$53,730.00	\$3,200.00	\$57,600.00	
606.1255	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 25 FT) (STEEL POST)	U	2.00	\$1,685.00	\$3,370.00	\$1,525.00	\$3,050.00	\$1,700.00	\$3,400.00	
606.12559	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 25 FT) (STEEL POST) (POWDER COATED)	U	7.00	\$2,365.00	\$16,555.00	\$2,575.00	\$18,025.00	\$2,800.00	\$19,600.00	
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G-2) (STEEL POST)	U	17.00	\$450.00	\$7,650.00	\$485.00	\$8,245.00	\$520.00	\$8,840.00	
606.1279	BEAM GR (TERMINAL UNIT TYPE G-2) (STEEL POST) (POWDER COATED)	U	16.00	\$825.00	\$13,200.00	\$775.00	\$12,400.00	\$850.00	\$13,600.00	
606.1296	BEAM GUARDRAIL (TERM. UNI TYPE E-2) (STEEL POST)	LF	379.00	\$26.00	\$9,854.00	\$27.00	\$10,233.00	\$28.50	\$10,801.50	
606.18001	31" W-BEAM GUARDRAIL W/ 8" OFFSET BLOCK (STEEL POST)	LF	23,600.00	\$15.00	\$354,000.00	\$14.85	\$350,460.00	\$15.50	\$365,800.00	
606.18091	31" W-BEAM GR W/8" OFFSET BLOCK (STEEL POST) (POWDER COATED)	LF	15,100.00	\$34.00	\$513,400.00	\$30.40	\$459,040.00	\$32.00	\$483,200.00	
606.95	TEMPORARY TRAFFIC CONTROL BARRIER	LF	5,500.00	\$18.50	\$101,750.00	\$18.00	\$99,000.00	\$20.00	\$110,000.00	
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	14.00	\$3,800.00	\$53,200.00	\$2,000.00	\$28,000.00	\$3,000.00	\$42,000.00	
608.28	8" CONCRETE SIDEWALK (F)	SY	239.00	\$45.00	\$10,755.00	\$45.00	\$10,755.00	\$45.00	\$10,755.00	
609.21	STRAIGHT GRANITE SLOPE CURB	LF	3,850.00	\$13.75	\$52,937.50	\$12.50	\$48,125.00	\$13.00	\$50,050.00	
609.5	RESET GRANITE CURB	LF	38,629.00	\$5.60	\$216,322.40	\$5.25	\$202,802.25	\$7.50	\$289,717.50	
609.55	RESET GRANITE CURB (BRIDGE)	LF	730.00	\$55.00	\$40,150.00	\$50.00	\$36,500.00	\$50.00	\$36,500.00	

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	12,800.00	\$4.00	\$51,200.00	\$3.50	\$44,800.00	\$4.25	\$54,400.00	
614.141	4" CONDUIT, CONC. ENCASED	LF	20.00	\$44.00	\$880.00	\$42.00	\$840.00	\$45.00	\$900.00	
614.243	4" 3 DUCT FRE CONDUIT	LF	360.00	\$42.00	\$15,120.00	\$92.00	\$33,120.00	\$45.00	\$16,200.00	
614.512	CONCRETE PULL BOX 18"	EA	2.00	\$510.00	\$1,020.00	\$400.00	\$800.00	\$525.00	\$1,050.00	
614.523	MOLDED PULL BOX 17"X30"	EA	11.00	\$390.00	\$4,290.00	\$340.00	\$3,740.00	\$400.00	\$4,400.00	
614.59	ELECTRIC VAULT	U	2.00	\$4,920.00	\$9,840.00	\$1,500.00	\$3,000.00	\$5,000.00	\$10,000.00	
614.74114	4" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$9.00	\$23,850.00	\$8.00	\$21,200.00	\$10.00	\$26,500.00	
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	80.00	\$17.00	\$1,360.00	\$25.00	\$2,000.00	\$18.00	\$1,440.00	
615.01	TRAFFIC SIGN TYPE A (F)	SF	1,541.00	\$52.50	\$80,902.50	\$52.00	\$80,132.00	\$53.00	\$81,673.00	
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	2,875.25	\$75.00	\$215,643.75	\$74.25	\$213,487.31	\$77.00	\$221,394.25	
615.02	TRAFFIC SIGN TYPE B (F)	SF	74.50	\$40.00	\$2,980.00	\$40.50	\$3,017.25	\$42.00	\$3,129.00	
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	138.50	\$150.00	\$20,775.00	\$147.00	\$20,359.50	\$160.00	\$22,160.00	
615.03	TRAFFIC SIGN TYPE C (F)	SF	635.50	\$45.00	\$28,597.50	\$44.60	\$28,343.30	\$46.00	\$29,233.00	
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	224.00	\$150.00	\$33,600.00	\$148.50	\$33,264.00	\$155.00	\$34,720.00	
615.04	TRAFFIC SIGN TYPE AA (F)	SF	465.25	\$18.00	\$8,374.50	\$18.20	\$8,467.55	\$20.00	\$9,305.00	
615.046	TRAFFIC SIGN TYPE AA ON NEW FACILITIES	U	2.00	\$9,750.00	\$19,500.00	\$9,350.00	\$18,700.00	\$10,000.00	\$20,000.00	
615.05	TRAFFIC SIGN TYPE BB (F)	SF	41.01	\$12.00	\$492.12	\$11.50	\$471.62	\$12.50	\$512.63	
615.06	TRAFFIC SIGN TYPE CC (F)	SF	314.89	\$10.00	\$3,148.90	\$9.80	\$3,085.92	\$10.50	\$3,306.35	
615.30301	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$3,200.00	\$3,200.00	\$3,650.00	\$3,650.00	
615.30302	REMOVING BRIDGE MOUNTED TRIFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$3,200.00	\$3,200.00	\$3,650.00	\$3,650.00	
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	180,000.00	\$1.00	\$180,000.00	\$1.00	\$180,000.00	\$1.00	\$180,000.00	
618.7	FLAGGERS	HR	1,000.00	\$27.00	\$27,000.00	\$26.00	\$26,000.00	\$25.00	\$25,000.00	

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$300,000.00	\$300,000.00	\$325,000.00	\$325,000.00	\$300,000.00	\$300,000.00	
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$2,000.00	\$8,000.00	\$8,000.00	\$32,000.00	\$7,500.00	\$30,000.00	
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$175.00	\$3,500.00	\$400.00	\$8,000.00	
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	6.00	\$1,000.00	\$6,000.00	\$3,500.00	\$21,000.00	\$5,000.00	\$30,000.00	
619.273	TRAILER - MOUNTED SPEED LIMIT SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$100.00	\$2,000.00	\$350.00	\$7,000.00	
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	4.00	\$5,000.00	\$20,000.00	\$3,000.00	\$12,000.00	\$12,500.00	\$50,000.00	
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	479.00	\$4.00	\$1,916.00	\$3.90	\$1,868.10	\$5.00	\$2,395.00	
621.31	SINGLE DELINEATOR WITH POST	EA	443.00	\$32.00	\$14,176.00	\$31.00	\$13,733.00	\$35.00	\$15,505.00	
621.321	DOUBLE DELINEATOR WITH POST (WHITE)	EA	50.00	\$35.00	\$1,750.00	\$35.00	\$1,750.00	\$40.00	\$2,000.00	
622.1	STEEL WITNESS MARKERS	EA	98.00	\$25.00	\$2,450.00	\$24.00	\$2,352.00	\$25.00	\$2,450.00	
624.1	RAILROAD PROTECTION - FLAGGING SERVICE	HR	70.00	\$75.00	\$5,250.00	\$65.00	\$4,550.00	\$50.00	\$3,500.00	
628.2	SAWED BITUMINOUS PAVEMENT	LF	3,100.00	\$1.00	\$3,100.00	\$0.90	\$2,790.00	\$2.00	\$6,200.00	
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,031.00	\$3.10	\$3,196.10	\$10.00	\$10,310.00	\$10.00	\$10,310.00	
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	25,600.00	\$0.10	\$2,560.00	\$0.10	\$2,560.00	\$0.12	\$3,072.00	
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	435,500.00	\$0.11	\$47,905.00	\$0.11	\$47,905.00	\$0.13	\$56,615.00	
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	490.00	\$0.18	\$88.20	\$0.18	\$88.20	\$1.10	\$539.00	
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	9,700.00	\$0.20	\$1,940.00	\$0.20	\$1,940.00	\$0.35	\$3,395.00	
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$3.00	\$90.00	\$3.00	\$90.00	\$2.25	\$67.50	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$8.00	\$1,680.00	\$8.00	\$1,680.00	\$6.75	\$1,417.50
632.71204	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 4" LINE	LF	26,800.00	\$0.70	\$18,760.00	\$0.70	\$18,760.00	\$0.68	\$18,224.00
632.71206	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 6" LINE	LF	121,101.00	\$0.82	\$99,302.82	\$0.82	\$99,302.82	\$0.80	\$96,880.80
632.71208	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 8 INCH LINE	LF	490.00	\$2.00	\$980.00	\$2.00	\$980.00	\$1.55	\$759.50
632.71212	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 12 INCH LINE	LF	4,850.00	\$1.75	\$8,487.50	\$1.75	\$8,487.50	\$2.00	\$9,700.00
632.71218	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 18 INCH LINE	LF	30.00	\$8.00	\$240.00	\$8.00	\$240.00	\$5.20	\$156.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	107,275.00	\$0.25	\$26,818.75	\$0.25	\$26,818.75	\$0.35	\$37,546.25
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$1.00	\$210.00	\$1.00	\$210.00	\$2.60	\$546.00
645.531	SILT FENCE	LF	2,651.00	\$2.00	\$5,302.00	\$2.00	\$5,302.00	\$2.50	\$6,627.50
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$7,500.00	\$7,500.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	324.00	\$75.00	\$24,300.00	\$47.50	\$15,390.00	\$50.00	\$16,200.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	30,650.00	\$0.40	\$12,260.00	\$0.36	\$11,034.00	\$0.50	\$15,325.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
647.1	HUMUS	CY	2,999.00	\$12.00	\$35,988.00	\$22.00	\$65,978.00	\$16.00	\$47,984.00
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,570.00	\$5,570.00	\$4,500.00	\$4,500.00	\$15,000.00	\$15,000.00
670.104	TEMPORARY PORTABLE LIGHTING	U	10.00	\$5,150.00	\$51,500.00	\$6,800.00	\$68,000.00	\$4,000.00	\$40,000.00
677.42101	NON-INVASIVE PAVEMENT SENSOR	U	1.00	\$53,400.00	\$53,400.00	\$54,500.00	\$54,500.00	\$55,000.00	\$55,000.00
677.42109	NON-INVASIVE PAVEMENT SENSOR (POWDER COATED)	U	1.00	\$55,000.00	\$55,000.00	\$59,000.00	\$59,000.00	\$56,000.00	\$56,000.00
677.42111	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$6,000.00	\$6,000.00	\$2,450.00	\$2,450.00
677.42119	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$6,000.00	\$6,000.00	\$2,450.00	\$2,450.00
692	MOBILIZATION	U	1.00	\$450,000.00	\$450,000.00	\$612,500.00	\$612,500.00	\$500,000.00	\$500,000.00
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00	\$1.00	\$600.00	\$1.00	\$600.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,160.00	\$2,160.00	\$1,600.00	\$1,600.00	\$1,200.00	\$1,200.00
697.31	PROJECT OPERATIONS PLAN	U	2.00	\$2,700.00	\$5,400.00	\$1,600.00	\$3,200.00	\$3,100.00	\$6,200.00
698.12	FIELD OFFICE TYPE B	MON	21.00	\$2,000.00	\$42,000.00	\$1,000.00	\$21,000.00	\$1,200.00	\$25,200.00
698.2	PHYSICAL TESTING LABORATORY	MON	21.00	\$1,500.00	\$31,500.00	\$850.00	\$17,850.00	\$600.00	\$12,600.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
1002.11	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00
1002.12	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1008.61	ALTER. AND ADD. AS NEEDED - RETROREFLECTOMETER (SALVAGE TO DEPT.)	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1009.32	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)	\$	77,000.00	\$1.00	\$77,000.00	\$1.00	\$77,000.00	\$1.00	\$77,000.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	10,832.00	\$1.00	\$10,832.00	\$1.00	\$10,832.00	\$1.00	\$10,832.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	245,100.00	\$1.00	\$245,100.00	\$1.00	\$245,100.00	\$1.00	\$245,100.00
					\$14,692,939.16		\$14,923,704.72		\$15,231,193.68

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	13.00	\$480.65	\$6,248.45				
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	40.00	\$37.38	\$1,495.20				
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	5.00	\$32.04	\$160.20				
202.31	FILL ABANDONED PIPE	CY	1.00	\$320.43	\$320.43				
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,300.00	\$12.82	\$29,486.00				
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	\$19.23	\$192.30				
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$534.05	\$2,136.20				
202.7	REMOVAL OF GUARDRAIL	LF	41,400.00	\$1.07	\$44,298.00				
203.1	COMMON EXCAVATION	CY	19,800.00	\$12.16	\$240,768.00				
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	570.00	\$18.16	\$10,351.20				
203.5554	GUARDRAIL 50' EAGRT PLATFORM	U	15.00	\$854.48	\$12,817.20				
203.55542	GUARDRAIL 50' EAGRT OFFSET PLATFORM ALTERNATE	U	13.00	\$854.48	\$11,108.24				
203.55549	GUARDRAIL 50' PLATFORM OFFSET PLATFORM	U	2.00	\$939.93	\$1,879.86				
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERNATE	U	2.00	\$801.07	\$1,602.14				
203.55559	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	6.00	\$801.07	\$4,806.42				
203.5596	GUARDRAIL E-2 PLATFORM	LF	379.00	\$18.16	\$6,882.64				
203.601	EMBANKMENT-IN-PLACE	CY	231.00	\$36.32	\$8,389.92				
206.1	COMMON STRUCTURE EXCAVATION	CY	230.00	\$58.56	\$13,468.80				
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$254.98	\$7,649.40				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
206.2	ROCK STRUCTURE EXCAVATION	CY	55.00	\$214.56	\$11,800.80				
209.1	GRANULAR BACKFILL	CY	20.00	\$115.01	\$2,300.20				
214	FINE GRADING	U	1.00	\$101,794.41	\$101,794.41				
304.301	CRUSHED GRAVEL	CY	2,499.00	\$27.77	\$69,397.23				
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,050.00	\$24.57	\$25,798.50				
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	6,450.00	\$24.57	\$158,476.50				
304.36	CRUSHED GRAVEL FOR TRAIL	CY	45.00	\$37.38	\$1,682.10				
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	190.00	\$92.56	\$17,586.40				
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	28,200.00	\$78.82	\$2,222,724.00				
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	13,000.00	\$83.84	\$1,089,920.00				
403.11201	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 1)	TON	18,300.00	\$114.49	\$2,095,167.00				
403.11202	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 2)	TON	4,800.00	\$129.25	\$620,400.00				
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	1,899.00	\$150.62	\$286,027.38				
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	64,300.00	\$2.99	\$192,257.00				
403.6	PAVEMENT JOINT ADHESIVE	LF	97,954.00	\$0.63	\$61,711.02				
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	484.80	\$123.98	\$60,105.50				
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	470.00	\$145.53	\$68,399.10				

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	Total	Unit Price	Total
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	3,700.00	\$105.95	\$392,015.00				
417	COLD PLANING BITUMINOUS SURFACES	SY	72,493.00	\$2.28	\$165,284.04				
417.416	RUMBLE STRIPS, 16" WIDE	LF	68,000.00	\$0.25	\$17,000.00				
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	13,700.00	\$1.61	\$22,057.00				
418.14	COLD-IN-PLACE RECYCLE	SY	131,500.00	\$5.11	\$671,965.00				
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT RECYCLING	GAL	207,880.00	\$1.96	\$407,444.80				
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$65,465.84	\$65,465.84				
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$149,020.73	\$149,020.73				
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$45,330.74	\$45,330.74				
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$66,516.13	\$66,516.13				
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$25,457.00	\$25,457.00				
502.106	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$6,619.40	\$6,619.40				
502.107	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$36,265.41	\$36,265.41				
502.108	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$101,949.93	\$101,949.93				
502.109	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$53,455.52	\$53,455.52				
502.110	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$39,524.08	\$39,524.08				
502.111	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$28,200.01	\$28,200.01				
502.112	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$25,064.05	\$25,064.05				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
502.113	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$33,129.46	\$33,129.46				
504.1	COMMON BRIDGE EXCAVATION (F)	CY	229.00	\$40.95	\$9,377.55				
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	7,917.00	\$8.08	\$63,969.36				
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	420.00	\$312.73	\$131,346.60				
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	125.00	\$460.81	\$57,601.25				
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	33.00	\$307.74	\$10,155.42				
520.01	CONCRETE CLASS AA	CY	59.70	\$605.50	\$36,148.35				
520.0199	CONCRETE CLASS AA, (SELF-CONSOLIDATING)	CY	13.00	\$602.68	\$7,834.84				
520.0201	CONCRETE CLASS AA (ABOVE FOOTINGS)	CY	291.60	\$1,047.49	\$305,448.08				
520.1201	CONCRETE CLASS A (ABOVE FOOTINGS)	CY	8.90	\$398.40	\$3,545.76				
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	40.00	\$1,244.36	\$49,774.40				
528.62	PRECAST CONCRETE DECK PANELS, POST-TENSIONED (F)	SF	6,136.00	\$48.83	\$299,620.88				
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	388.00	\$119.42	\$46,334.96				
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	360.00	\$16.02	\$5,767.20				
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	8,512.00	\$18.68	\$159,004.16				
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	912.00	\$5.26	\$4,797.12				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
544.01	REINFORCING STEEL	LB	2,104.00	\$2.16	\$4,544.64				
544.201	REINFORCING STEEL EPOXY COATED	LB	15,205.00	\$1.47	\$22,351.35				
547	SHEAR CONNECTORS (F)	EA	1,968.00	\$3.74	\$7,360.32				
550.13	STRUCTURAL STEEL	LB	1,082.00	\$11.32	\$12,248.24				
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$4,414.84	\$4,414.84				
550.201	BRIDGE SHOES (F)	EA	8.00	\$2,800.31	\$22,402.48				
559.41	MODIFIED ELASTOMERIC PLUG TYPE FLEXIBLE JOINT (6" WIDE) (F)	LF	659.00	\$97.20	\$64,054.80				
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	50.00	\$562.35	\$28,117.50				
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$562.35	\$28,679.85				
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$553.81	\$26,582.88				
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$553.81	\$26,582.88				
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	138.00	\$553.81	\$76,425.78				
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	78.00	\$553.81	\$43,197.18				
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	80.00	\$553.81	\$44,304.80				
561.1006	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	46.00	\$553.81	\$25,475.26				
561.1007	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	55.00	\$553.81	\$30,459.55				
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$796.27	\$45,387.39				
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$796.27	\$45,387.39				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	52.00	\$796.27	\$41,406.04				
561.1204	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	49.00	\$796.27	\$39,017.23				
561.1205	PREFABRICATED STRIP SEAL EXPANSION JOINT WTH PLOW PLATES (F)	LF	68.00	\$796.27	\$54,146.36				
561.1206	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	74.00	\$796.27	\$58,923.98				
561.1301	PREFABRICATED STRIP SEAL EXPANSION JOINT - REHABILITATION (F)	LF	44.00	\$169.29	\$7,448.76				
562.1	SILICONE JOINT SEALANT (F)	LF	952.00	\$1.85	\$1,761.20				
563.22	BRIDGE RAIL T2	LF	471.00	\$113.22	\$53,326.62				
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING	LF	112.00	\$147.93	\$16,568.16				
563.9131	SNOW SCREENING FOR UNDERPASS STRUCTURES STEEL (DK. BROWN)	LF	277.00	\$50.20	\$13,905.40				
563.963	SNOW SCREENING FOR OVERPASS STRUCTURES RAIL E	LF	232.00	\$38.99	\$9,045.68				
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.00	\$4,379.21	\$17,516.84				
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	48.00	\$160.22	\$7,690.56				
565.92	BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS)	U	16.00	\$2,029.39	\$32,470.24				
570.401	MORTAR RUBBLE MASONRY	CY	55.00	\$480.65	\$26,435.75				
571	POINTING STONE MASONRY	U	5.00	\$534.05	\$2,670.25				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
571.1	REPAIRING AND POINTING STONE MASONRY	SY	60.00	\$213.62	\$12,817.20				
585.3	STONE FILL, CLASS C	CY	119.00	\$80.11	\$9,533.09				
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	360.00	\$2.94	\$1,058.40				
603.36115	15" ALUMINIZED STEEL END SECTION	EA	38.00	\$293.73	\$11,161.74				
603.36118	18" ALUMINIZED STEEL END SECTION	EA	6.00	\$373.84	\$2,243.04				
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	1,850.00	\$55.22	\$102,157.00				
604.0007	POLYETHYLENE LINER	EA	210.00	\$229.64	\$48,224.40				
604.242	DROP INLETS TYPE D-B	U	5.00	\$1,706.82	\$8,534.10				
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	210.00	\$427.74	\$89,825.40				
604.72	GRATES & FRAMES, TYPE B	EA	10.00	\$532.98	\$5,329.80				
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	30.00	\$29.91	\$897.30				
605.811	18" AGGREGATE UNDERDRAIN, TYPE 1	LF	10.00	\$53.41	\$534.10				
605.82641	16" AGGREGATE UNDERDRAIN TYPE 2, WITH 6 IN. PERF. PVC PIPE	LF	32.00	\$80.11	\$2,563.52				
606.1202	BEAM GUARDRAIL (STANDARD SECTION - DOUBLE NESTED) (STEEL POST)	LF	50.00	\$23.50	\$1,175.00				
606.12029	BG (STANDARD SECTION-DOUBLE NESTED) (STEEL POST) (POWDER COATED)	LF	250.00	\$38.45	\$9,612.50				
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	13.00	\$2,029.39	\$26,382.07				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
606.12549	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 50 FT) (STEEL POST) (POWDER COATED)	U	18.00	\$3,364.52	\$60,561.36				
606.1255	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 25 FT) (STEEL POST)	U	2.00	\$1,762.37	\$3,524.74				
606.12559	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 25 FT) (STEEL POST) (POWDER COATED)	U	7.00	\$2,883.87	\$20,187.09				
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G-2) (STEEL POST)	U	17.00	\$534.05	\$9,078.85				
606.1279	BEAM GR (TERMINAL UNIT TYPE G-2) (STEEL POST) (POWDER COATED)	U	16.00	\$875.84	\$14,013.44				
606.1296	BEAM GUARDRAIL (TERM. UNI TYPE E-2) (STEEL POST)	LF	379.00	\$29.37	\$11,131.23				
606.18001	31" W-BEAM GUARDRAIL W/ 8" OFFSET BLOCK (STEEL POST)	LF	23,600.00	\$16.13	\$380,668.00				
606.18091	31" W-BEAM GR W/8" OFFSET BLOCK (STEEL POST) (POWDER COATED)	LF	15,100.00	\$33.38	\$504,038.00				
606.95	TEMPORARY TRAFFIC CONTROL BARRIER	LF	5,500.00	\$31.02	\$170,610.00				
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	14.00	\$7,676.11	\$107,465.54				
608.28	8" CONCRETE SIDEWALK (F)	SY	239.00	\$58.75	\$14,041.25				
609.21	STRAIGHT GRANITE SLOPE CURB	LF	3,850.00	\$32.04	\$123,354.00				
609.5	RESET GRANITE CURB	LF	38,629.00	\$10.41	\$402,127.89				
609.55	RESET GRANITE CURB (BRIDGE)	LF	730.00	\$80.11	\$58,480.30				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	12,800.00	\$6.20	\$79,360.00				
614.141	4" CONDUIT, CONC. ENCASED	LF	20.00	\$47.00	\$940.00				
614.243	4" 3 DUCT FRE CONDUIT	LF	360.00	\$44.86	\$16,149.60				
614.512	CONCRETE PULL BOX 18"	EA	2.00	\$544.73	\$1,089.46				
614.523	MOLDED PULL BOX 17"X30"	EA	11.00	\$416.56	\$4,582.16				
614.59	ELECTRIC VAULT	U	2.00	\$5,255.05	\$10,510.10				
614.74114	4" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$9.61	\$25,466.50				
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	80.00	\$18.16	\$1,452.80				
615.01	TRAFFIC SIGN TYPE A (F)	SF	1,541.00	\$59.81	\$92,167.21				
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	2,875.25	\$77.33	\$222,343.08				
615.02	TRAFFIC SIGN TYPE B (F)	SF	74.50	\$34.18	\$2,546.41				
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	138.50	\$124.00	\$17,174.00				
615.03	TRAFFIC SIGN TYPE C (F)	SF	635.50	\$92.39	\$58,713.85				
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	224.00	\$115.78	\$25,934.72				
615.04	TRAFFIC SIGN TYPE AA (F)	SF	465.25	\$19.76	\$9,193.34				
615.046	TRAFFIC SIGN TYPE AA ON NEW FACILITIES	U	2.00	\$7,262.82	\$14,525.64				
615.05	TRAFFIC SIGN TYPE BB (F)	SF	41.01	\$14.95	\$613.10				
615.06	TRAFFIC SIGN TYPE CC (F)	SF	314.89	\$12.82	\$4,036.89				
615.30301	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$2,563.35	\$2,563.35				
615.30302	REMOVING BRIDGE MOUNTED TRIFFIC SIGN STRUCTURE	U	1.00	\$2,563.35	\$2,563.35				
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	180,000.00	\$1.00	\$180,000.00				
618.7	FLAGGERS	HR	1,000.00	\$30.17	\$30,170.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$449,705.91	\$449,705.91				
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$9,719.71	\$38,878.84				
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	20.00	\$213.62	\$4,272.40				
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	6.00	\$6,729.03	\$40,374.18				
619.273	TRAILER - MOUNTED SPEED LIMIT SIGN (UNIT WEEK)	UWK	20.00	\$122.83	\$2,456.60				
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	4.00	\$24,352.68	\$97,410.72				
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	479.00	\$4.27	\$2,045.33				
621.31	SINGLE DELINEATOR WITH POST	EA	443.00	\$34.18	\$15,141.74				
621.321	DOUBLE DELINEATOR WITH POST (WHITE)	EA	50.00	\$39.52	\$1,976.00				
622.1	STEEL WITNESS MARKERS	EA	98.00	\$26.70	\$2,616.60				
624.1	RAILROAD PROTECTION - FLAGGING SERVICE	HR	70.00	\$96.13	\$6,729.10				
628.2	SAWED BITUMINOUS PAVEMENT	LF	3,100.00	\$1.70	\$5,270.00				
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,031.00	\$6.31	\$6,505.61				
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	25,600.00	\$0.11	\$2,816.00				
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	435,500.00	\$0.12	\$52,260.00				
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	490.00	\$0.19	\$93.10				
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	9,700.00	\$0.21	\$2,037.00				
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$3.20	\$96.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$8.54	\$1,793.40				
632.71204	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 4" LINE	LF	26,800.00	\$0.75	\$20,100.00				
632.71206	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 6" LINE	LF	121,101.00	\$0.88	\$106,568.88				
632.71208	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 8 INCH LINE	LF	490.00	\$2.14	\$1,048.60				
632.71212	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 12 INCH LINE	LF	4,850.00	\$1.87	\$9,069.50				
632.71218	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 18 INCH LINE	LF	30.00	\$8.54	\$256.20				
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	107,275.00	\$0.27	\$28,964.25				
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$1.07	\$224.70				
645.531	SILT FENCE	LF	2,651.00	\$3.74	\$9,914.74				
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$2,670.25	\$2,670.25				
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	324.00	\$48.06	\$15,571.44				
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	30,650.00	\$0.58	\$17,777.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
647.1	HUMUS	CY	2,999.00	\$32.04	\$96,087.96				
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,949.32	\$5,949.32				
670.104	TEMPORARY PORTABLE LIGHTING	U	10.00	\$4,212.05	\$42,120.50				
677.42101	NON-INVASIVE PAVEMENT SENSOR	U	1.00	\$57,036.55	\$57,036.55				
677.42109	NON-INVASIVE PAVEMENT SENSOR (POWDER COATED)	U	1.00	\$58,745.51	\$58,745.51				
677.42111	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,510.04	\$2,510.04				
677.42119	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,510.04	\$2,510.04				
692	MOBILIZATION	U	1.00	\$655,185.37	\$655,185.37				
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00				
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$801.07	\$801.07				
697.31	PROJECT OPERATIONS PLAN	U	2.00	\$5,340.50	\$10,681.00				
698.12	FIELD OFFICE TYPE B	MON	21.00	\$2,554.08	\$53,635.68				
698.2	PHYSICAL TESTING LABORATORY	MON	21.00	\$1,713.60	\$35,985.60				
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	30,000.00	\$1.00	\$30,000.00				
1002.11	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	65,000.00	\$1.00	\$65,000.00				
1002.12	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
1008.61	ALTER. AND ADD. AS NEEDED - RETROREFLECTOMETER (SALVAGE TO DEPT.)	\$	20,000.00	\$1.00	\$20,000.00				
1009.32	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)	\$	77,000.00	\$1.00	\$77,000.00				
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00				
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00				
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	10,832.00	\$1.00	\$10,832.00				
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	245,100.00	\$1.00	\$245,100.00				
					\$17,610,258.65				

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.21	REMOVING SMALL TREES	EA	13.00	\$180.00	\$2,340.00	\$250.00	\$3,250.00	(\$910.00)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	40.00	\$15.00	\$600.00	\$1.00	\$40.00	\$560.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	5.00	\$15.00	\$75.00	\$1.50	\$7.50	\$67.50
202.31	FILL ABANDONED PIPE	CY	1.00	\$305.00	\$305.00	\$200.00	\$200.00	\$105.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,300.00	\$12.50	\$28,750.00	\$8.00	\$18,400.00	\$10,350.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	\$13.50	\$135.00	\$12.00	\$120.00	\$15.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$385.00	\$1,540.00	\$320.00	\$1,280.00	\$260.00
202.7	REMOVAL OF GUARDRAIL	LF	41,400.00	\$1.70	\$70,380.00	\$1.30	\$53,820.00	\$16,560.00
203.1	COMMON EXCAVATION	CY	19,800.00	\$12.00	\$237,600.00	\$6.00	\$118,800.00	\$118,800.00
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	570.00	\$15.50	\$8,835.00	\$15.50	\$8,835.00	\$0.00
203.5554	GUARDRAIL 50' EAGRT PLATFORM	U	15.00	\$825.00	\$12,375.00	\$1,100.00	\$16,500.00	(\$4,125.00)
203.55542	GUARDRAIL 50' EAGRT OFFSET PLATFORM ALTERNATE	U	13.00	\$825.00	\$10,725.00	\$850.00	\$11,050.00	(\$325.00)
203.55549	GUARDRAIL 50' PLATFORM OFFSET PLATFORM	U	2.00	\$825.00	\$1,650.00	\$900.00	\$1,800.00	(\$150.00)
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERNATE	U	2.00	\$720.00	\$1,440.00	\$650.00	\$1,300.00	\$140.00
203.55559	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	6.00	\$720.00	\$4,320.00	\$650.00	\$3,900.00	\$420.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	379.00	\$15.50	\$5,874.50	\$11.00	\$4,169.00	\$1,705.50
203.601	EMBANKMENT-IN-PLACE	CY	231.00	\$17.50	\$4,042.50	\$13.00	\$3,003.00	\$1,039.50
206.1	COMMON STRUCTURE EXCAVATION	CY	230.00	\$25.00	\$5,750.00	\$30.00	\$6,900.00	(\$1,150.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$25.00	\$750.00	\$50.00	\$1,500.00	(\$750.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
206.2	ROCK STRUCTURE EXCAVATION	CY	55.00	\$40.00	\$2,200.00	\$75.00	\$4,125.00	(\$1,925.00)
209.1	GRANULAR BACKFILL	CY	20.00	\$25.50	\$510.00	\$29.00	\$580.00	(\$70.00)
214	FINE GRADING	U	1.00	\$100,000.00	\$100,000.00	\$182,000.00	\$182,000.00	(\$82,000.00)
304.301	CRUSHED GRAVEL	CY	2,499.00	\$30.00	\$74,970.00	\$40.00	\$99,960.00	(\$24,990.00)
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,050.00	\$27.50	\$28,875.00	\$23.00	\$24,150.00	\$4,725.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	6,450.00	\$16.00	\$103,200.00	\$18.00	\$116,100.00	(\$12,900.00)
304.36	CRUSHED GRAVEL FOR TRAIL	CY	45.00	\$30.00	\$1,350.00	\$47.00	\$2,115.00	(\$765.00)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	190.00	\$80.00	\$15,200.00	\$70.00	\$13,300.00	\$1,900.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	28,200.00	\$68.50	\$1,931,700.00	\$70.00	\$1,974,000.00	(\$42,300.00)
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	13,000.00	\$68.50	\$890,500.00	\$70.00	\$910,000.00	(\$19,500.00)
403.11201	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 1)	TON	18,300.00	\$95.00	\$1,738,500.00	\$97.00	\$1,775,100.00	(\$36,600.00)
403.11202	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 2)	TON	4,800.00	\$95.00	\$456,000.00	\$70.00	\$336,000.00	\$120,000.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	1,899.00	\$110.00	\$208,890.00	\$115.00	\$218,385.00	(\$9,495.00)
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	64,300.00	\$1.25	\$80,375.00	\$1.10	\$70,730.00	\$9,645.00
403.6	PAVEMENT JOINT ADHESIVE	LF	97,954.00	\$0.23	\$22,529.42	\$0.25	\$24,488.50	(\$1,959.08)
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	484.80	\$150.00	\$72,720.00	\$180.00	\$87,264.00	(\$14,544.00)
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	470.00	\$75.00	\$35,250.00	\$150.00	\$70,500.00	(\$35,250.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	3,700.00	\$78.00	\$288,600.00	\$95.00	\$351,500.00	(\$62,900.00)
417	COLD PLANING BITUMINOUS SURFACES	SY	72,493.00	\$1.50	\$108,739.50	\$2.00	\$144,986.00	(\$36,246.50)
417.416	RUMBLE STRIPS, 16" WIDE	LF	68,000.00	\$0.35	\$23,800.00	\$0.16	\$10,880.00	\$12,920.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	13,700.00	\$1.50	\$20,550.00	\$1.40	\$19,180.00	\$1,370.00
418.14	COLD-IN-PLACE RECYCLE	SY	131,500.00	\$4.84	\$636,460.00	\$5.00	\$657,500.00	(\$21,040.00)
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT RECYCLING	GAL	207,880.00	\$2.31	\$480,202.80	\$2.70	\$561,276.00	(\$81,073.20)
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$30,000.00	\$30,000.00	(\$9,700.00)
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$137,800.00	\$137,800.00	\$250,000.00	\$250,000.00	(\$112,200.00)
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$30,000.00	\$30,000.00	(\$15,800.00)
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$15,000.00	\$15,000.00	(\$2,800.00)
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$25,000.00	\$25,000.00	(\$12,800.00)
502.106	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$25,000.00	\$25,000.00	(\$10,800.00)
502.107	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$30,000.00	\$30,000.00	(\$15,800.00)
502.108	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$24,350.00	\$24,350.00	\$35,000.00	\$35,000.00	(\$10,650.00)
502.109	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$40,000.00	\$40,000.00	(\$19,700.00)
502.110	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$18,300.00	\$18,300.00	\$40,000.00	\$40,000.00	(\$21,700.00)
502.111	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,700.00	\$12,700.00	\$25,000.00	\$25,000.00	(\$12,300.00)
502.112	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$10,600.00	\$10,600.00	\$25,000.00	\$25,000.00	(\$14,400.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
502.113	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$30,000.00	\$30,000.00	(\$15,800.00)
504.1	COMMON BRIDGE EXCAVATION (F)	CY	229.00	\$32.50	\$7,442.50	\$40.00	\$9,160.00	(\$1,717.50)
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	7,917.00	\$10.00	\$79,170.00	\$15.00	\$118,755.00	(\$39,585.00)
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	420.00	\$230.00	\$96,600.00	\$300.00	\$126,000.00	(\$29,400.00)
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	125.00	\$410.00	\$51,250.00	\$500.00	\$62,500.00	(\$11,250.00)
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	33.00	\$620.00	\$20,460.00	\$800.00	\$26,400.00	(\$5,940.00)
520.01	CONCRETE CLASS AA	CY	59.70	\$620.00	\$37,014.00	\$900.00	\$53,730.00	(\$16,716.00)
520.0199	CONCRETE CLASS AA, (SELF-CONSOLIDATING)	CY	13.00	\$825.00	\$10,725.00	\$1,500.00	\$19,500.00	(\$8,775.00)
520.0201	CONCRETE CLASS AA (ABOVE FOOTINGS)	CY	291.60	\$745.00	\$217,242.00	\$1,000.00	\$291,600.00	(\$74,358.00)
520.1201	CONCRETE CLASS A (ABOVE FOOTINGS)	CY	8.90	\$770.00	\$6,853.00	\$800.00	\$7,120.00	(\$267.00)
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	40.00	\$920.00	\$36,800.00	\$1,000.00	\$40,000.00	(\$3,200.00)
528.62	PRECAST CONCRETE DECK PANELS, POST-TENSIONED (F)	SF	6,136.00	\$57.50	\$352,820.00	\$90.00	\$552,240.00	(\$199,420.00)
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	388.00	\$56.50	\$21,922.00	\$90.00	\$34,920.00	(\$12,998.00)
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	360.00	\$31.00	\$11,160.00	\$45.00	\$16,200.00	(\$5,040.00)
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	8,512.00	\$17.50	\$148,960.00	\$35.00	\$297,920.00	(\$148,960.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	912.00	\$11.50	\$10,488.00	\$12.00	\$10,944.00	(\$456.00)
544.01	REINFORCING STEEL	LB	2,104.00	\$2.70	\$5,680.80	\$1.50	\$3,156.00	\$2,524.80
544.201	REINFORCING STEEL EPOXY COATED	LB	15,205.00	\$3.20	\$48,656.00	\$1.50	\$22,807.50	\$25,848.50
547	SHEAR CONNECTORS (F)	EA	1,968.00	\$6.50	\$12,792.00	\$5.50	\$10,824.00	\$1,968.00
550.13	STRUCTURAL STEEL	LB	1,082.00	\$8.80	\$9,521.60	\$1.50	\$1,623.00	\$7,898.60
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$28,050.00	\$28,050.00	\$60,000.00	\$60,000.00	(\$31,950.00)
550.201	BRIDGE SHOES (F)	EA	8.00	\$3,280.00	\$26,240.00	\$3,000.00	\$24,000.00	\$2,240.00
559.41	MODIFIED ELASTOMERIC PLUG TYPE FLEXIBLE JOINT (6" WIDE) (F)	LF	659.00	\$91.00	\$59,969.00	\$95.00	\$62,605.00	(\$2,636.00)
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	50.00	\$620.00	\$31,000.00	\$550.00	\$27,500.00	\$3,500.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$615.00	\$31,365.00	\$550.00	\$28,050.00	\$3,315.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$650.00	\$31,200.00	(\$1,440.00)
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$650.00	\$31,200.00	(\$1,440.00)
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	138.00	\$610.00	\$84,180.00	\$650.00	\$89,700.00	(\$5,520.00)
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	78.00	\$620.00	\$48,360.00	\$650.00	\$50,700.00	(\$2,340.00)
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	80.00	\$615.00	\$49,200.00	\$650.00	\$52,000.00	(\$2,800.00)
561.1006	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	46.00	\$630.00	\$28,980.00	\$650.00	\$29,900.00	(\$920.00)
561.1007	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	55.00	\$595.00	\$32,725.00	\$650.00	\$35,750.00	(\$3,025.00)
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$1,400.00	\$79,800.00	(\$29,925.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$1,400.00	\$79,800.00	(\$29,925.00)
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	52.00	\$850.00	\$44,200.00	\$1,400.00	\$72,800.00	(\$28,600.00)
561.1204	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	49.00	\$860.00	\$42,140.00	\$1,400.00	\$68,600.00	(\$26,460.00)
561.1205	PREFABRICATED STRIP SEAL EXPANSION JOINT WTH PLOW PLATES (F)	LF	68.00	\$875.00	\$59,500.00	\$1,400.00	\$95,200.00	(\$35,700.00)
561.1206	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	74.00	\$860.00	\$63,640.00	\$1,400.00	\$103,600.00	(\$39,960.00)
561.1301	PREFABRICATED STRIP SEAL EXPANSION JOINT - REHABILITATION (F)	LF	44.00	\$180.00	\$7,920.00	\$400.00	\$17,600.00	(\$9,680.00)
562.1	SILICONE JOINT SEALANT (F)	LF	952.00	\$20.50	\$19,516.00	\$15.00	\$14,280.00	\$5,236.00
563.22	BRIDGE RAIL T2	LF	471.00	\$91.00	\$42,861.00	\$110.00	\$51,810.00	(\$8,949.00)
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING	LF	112.00	\$136.00	\$15,232.00	\$145.00	\$16,240.00	(\$1,008.00)
563.9131	SNOW SCREENING FOR UNDERPASS STRUCTURES STEEL (DK. BROWN)	LF	277.00	\$47.00	\$13,019.00	\$75.00	\$20,775.00	(\$7,756.00)
563.963	SNOW SCREENING FOR OVERPASS STRUCTURES RAIL E	LF	232.00	\$39.50	\$9,164.00	\$70.00	\$16,240.00	(\$7,076.00)
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.00	\$4,115.00	\$16,460.00	\$4,500.00	\$18,000.00	(\$1,540.00)
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	48.00	\$250.00	\$12,000.00	\$320.00	\$15,360.00	(\$3,360.00)
565.92	BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS)	U	16.00	\$1,985.00	\$31,760.00	\$2,500.00	\$40,000.00	(\$8,240.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
570.401	MORTAR RUBBLE MASONRY	CY	55.00	\$500.00	\$27,500.00	\$440.00	\$24,200.00	\$3,300.00
571	POINTING STONE MASONRY	U	5.00	\$3,700.00	\$18,500.00	\$800.00	\$4,000.00	\$14,500.00
571.1	REPAIRING AND POINTING STONE MASONRY	SY	60.00	\$270.00	\$16,200.00	\$250.00	\$15,000.00	\$1,200.00
585.3	STONE FILL, CLASS C	CY	119.00	\$40.00	\$4,760.00	\$29.00	\$3,451.00	\$1,309.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	360.00	\$2.50	\$900.00	\$2.00	\$720.00	\$180.00
603.36115	15" ALUMINIZED STEEL END SECTION	EA	38.00	\$225.00	\$8,550.00	\$245.00	\$9,310.00	(\$760.00)
603.36118	18" ALUMINIZED STEEL END SECTION	EA	6.00	\$305.00	\$1,830.00	\$400.00	\$2,400.00	(\$570.00)
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	1,850.00	\$35.00	\$64,750.00	\$43.00	\$79,550.00	(\$14,800.00)
604.0007	POLYETHYLENE LINER	EA	210.00	\$110.00	\$23,100.00	\$150.00	\$31,500.00	(\$8,400.00)
604.242	DROP INLETS TYPE D-B	U	5.00	\$1,550.00	\$7,750.00	\$1,500.00	\$7,500.00	\$250.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	210.00	\$400.00	\$84,000.00	\$330.00	\$69,300.00	\$14,700.00
604.72	GRATES & FRAMES, TYPE B	EA	10.00	\$250.00	\$2,500.00	\$440.00	\$4,400.00	(\$1,900.00)
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	30.00	\$48.50	\$1,455.00	\$18.00	\$540.00	\$915.00
605.811	18" AGGREGATE UNDERDRAIN, TYPE 1	LF	10.00	\$49.00	\$490.00	\$15.00	\$150.00	\$340.00
605.82641	16" AGGREGATE UNDERDRAIN TYPE 2, WITH 6 IN. PERF. PVC PIPE	LF	32.00	\$48.50	\$1,552.00	\$30.00	\$960.00	\$592.00
606.1202	BEAM GUARDRAIL (STANDARD SECTION - DOUBLE NESTED) (STEEL POST)	LF	50.00	\$20.00	\$1,000.00	\$24.00	\$1,200.00	(\$200.00)
606.12029	BG (STANDARD SECTION-DOUBLE NESTED) (STEEL POST) (POWDER COATED)	LF	250.00	\$40.00	\$10,000.00	\$40.00	\$10,000.00	\$0.00

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	13.00	\$1,985.00	\$25,805.00	\$1,900.00	\$24,700.00	\$1,105.00
606.12549	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 50 FT) (STEEL POST) (POWDER COATED)	U	18.00	\$3,200.00	\$57,600.00	\$2,000.00	\$36,000.00	\$21,600.00
606.1255	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 25 FT) (STEEL POST)	U	2.00	\$1,685.00	\$3,370.00	\$1,600.00	\$3,200.00	\$170.00
606.12559	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 25 FT) (STEEL POST) (POWDER COATED)	U	7.00	\$2,365.00	\$16,555.00	\$1,800.00	\$12,600.00	\$3,955.00
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G-2) (STEEL POST)	U	17.00	\$450.00	\$7,650.00	\$500.00	\$8,500.00	(\$850.00)
606.1279	BEAM GR (TERMINAL UNIT TYPE G-2) (STEEL POST) (POWDER COATED)	U	16.00	\$825.00	\$13,200.00	\$600.00	\$9,600.00	\$3,600.00
606.1296	BEAM GUARDRAIL (TERM. UNI TYPE E-2) (STEEL POST)	LF	379.00	\$26.00	\$9,854.00	\$25.00	\$9,475.00	\$379.00
606.18001	31" W-BEAM GUARDRAIL W/ 8" OFFSET BLOCK (STEEL POST)	LF	23,600.00	\$15.00	\$354,000.00	\$15.00	\$354,000.00	\$0.00
606.18091	31" W-BEAM GR W/8" OFFSET BLOCK (STEEL POST) (POWDER COATED)	LF	15,100.00	\$34.00	\$513,400.00	\$16.00	\$241,600.00	\$271,800.00
606.95	TEMPORARY TRAFFIC CONTROL BARRIER	LF	5,500.00	\$18.50	\$101,750.00	\$22.00	\$121,000.00	(\$19,250.00)
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	14.00	\$3,800.00	\$53,200.00	\$2,900.00	\$40,600.00	\$12,600.00
608.28	8" CONCRETE SIDEWALK (F)	SY	239.00	\$45.00	\$10,755.00	\$44.00	\$10,516.00	\$239.00

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
609.21	STRAIGHT GRANITE SLOPE CURB	LF	3,850.00	\$13.75	\$52,937.50	\$12.50	\$48,125.00	\$4,812.50
609.5	RESET GRANITE CURB	LF	38,629.00	\$5.60	\$216,322.40	\$7.00	\$270,403.00	(\$54,080.60)
609.55	RESET GRANITE CURB (BRIDGE)	LF	730.00	\$55.00	\$40,150.00	\$75.00	\$54,750.00	(\$14,600.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	12,800.00	\$4.00	\$51,200.00	\$4.50	\$57,600.00	(\$6,400.00)
614.141	4" CONDUIT, CONC. ENCASED	LF	20.00	\$44.00	\$880.00	\$20.00	\$400.00	\$480.00
614.243	4" 3 DUCT FRE CONDUIT	LF	360.00	\$42.00	\$15,120.00	\$180.00	\$64,800.00	(\$49,680.00)
614.512	CONCRETE PULL BOX 18"	EA	2.00	\$510.00	\$1,020.00	\$400.00	\$800.00	\$220.00
614.523	MOLDED PULL BOX 17"X30"	EA	11.00	\$390.00	\$4,290.00	\$350.00	\$3,850.00	\$440.00
614.59	ELECTRIC VAULT	U	2.00	\$4,920.00	\$9,840.00	\$5,680.00	\$11,360.00	(\$1,520.00)
614.74114	4" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$9.00	\$23,850.00	\$9.70	\$25,705.00	(\$1,855.00)
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	80.00	\$17.00	\$1,360.00	\$16.25	\$1,300.00	\$60.00
615.01	TRAFFIC SIGN TYPE A (F)	SF	1,541.00	\$52.50	\$80,902.50	\$53.00	\$81,673.00	(\$770.50)
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	2,875.25	\$75.00	\$215,643.75	\$61.00	\$175,390.25	\$40,253.50
615.02	TRAFFIC SIGN TYPE B (F)	SF	74.50	\$40.00	\$2,980.00	\$45.00	\$3,352.50	(\$372.50)
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	138.50	\$150.00	\$20,775.00	\$120.00	\$16,620.00	\$4,155.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	635.50	\$45.00	\$28,597.50	\$36.73	\$23,341.92	\$5,255.59
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	224.00	\$150.00	\$33,600.00	\$120.00	\$26,880.00	\$6,720.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	465.25	\$18.00	\$8,374.50	\$17.00	\$7,909.25	\$465.25
615.046	TRAFFIC SIGN TYPE AA ON NEW FACILITIES	U	2.00	\$9,750.00	\$19,500.00	\$2,500.00	\$5,000.00	\$14,500.00
615.05	TRAFFIC SIGN TYPE BB (F)	SF	41.01	\$12.00	\$492.12	\$17.00	\$697.17	(\$205.05)
615.06	TRAFFIC SIGN TYPE CC (F)	SF	314.89	\$10.00	\$3,148.90	\$11.00	\$3,463.79	(\$314.89)
615.30301	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$1,200.00	\$1,200.00	\$2,300.00

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
615.30302	REMOVING BRIDGE MOUNTED TRIFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$1,200.00	\$1,200.00	\$2,300.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	180,000.00	\$1.00	\$180,000.00	\$1.00	\$180,000.00	\$0.00
618.7	FLAGGERS	HR	1,000.00	\$27.00	\$27,000.00	\$22.00	\$22,000.00	\$5,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$300,000.00	\$300,000.00	\$340,000.00	\$340,000.00	(\$40,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$2,000.00	\$8,000.00	\$4,500.00	\$18,000.00	(\$10,000.00)
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$250.00	\$5,000.00	(\$3,000.00)
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	6.00	\$1,000.00	\$6,000.00	\$2,200.00	\$13,200.00	(\$7,200.00)
619.273	TRAILER - MOUNTED SPEED LIMIT SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$80.00	\$1,600.00	\$400.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	4.00	\$5,000.00	\$20,000.00	\$7,000.00	\$28,000.00	(\$8,000.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	479.00	\$4.00	\$1,916.00	\$4.00	\$1,916.00	\$0.00
621.31	SINGLE DELINEATOR WITH POST	EA	443.00	\$32.00	\$14,176.00	\$34.00	\$15,062.00	(\$886.00)
621.321	DOUBLE DELINEATOR WITH POST (WHITE)	EA	50.00	\$35.00	\$1,750.00	\$31.00	\$1,550.00	\$200.00
622.1	STEEL WITNESS MARKERS	EA	98.00	\$25.00	\$2,450.00	\$30.00	\$2,940.00	(\$490.00)
624.1	RAILROAD PROTECTION - FLAGGING SERVICE	HR	70.00	\$75.00	\$5,250.00	\$55.00	\$3,850.00	\$1,400.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	3,100.00	\$1.00	\$3,100.00	\$1.10	\$3,410.00	(\$310.00)
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,031.00	\$3.10	\$3,196.10	\$4.60	\$4,742.60	(\$1,546.50)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	25,600.00	\$0.10	\$2,560.00	\$0.12	\$3,072.00	(\$512.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	435,500.00	\$0.11	\$47,905.00	\$0.12	\$52,260.00	(\$4,355.00)
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	490.00	\$0.18	\$88.20	\$0.75	\$367.50	(\$279.30)
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	9,700.00	\$0.20	\$1,940.00	\$0.24	\$2,328.00	(\$388.00)
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$3.00	\$90.00	\$2.50	\$75.00	\$15.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$8.00	\$1,680.00	\$6.50	\$1,365.00	\$315.00
632.71204	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 4" LINE	LF	26,800.00	\$0.70	\$18,760.00	\$0.75	\$20,100.00	(\$1,340.00)
632.71206	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 6" LINE	LF	121,101.00	\$0.82	\$99,302.82	\$0.85	\$102,935.85	(\$3,633.03)
632.71208	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 8 INCH LINE	LF	490.00	\$2.00	\$980.00	\$0.85	\$416.50	\$563.50
632.71212	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 12 INCH LINE	LF	4,850.00	\$1.75	\$8,487.50	\$2.30	\$11,155.00	(\$2,667.50)
632.71218	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 18 INCH LINE	LF	30.00	\$8.00	\$240.00	\$4.00	\$120.00	\$120.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	107,275.00	\$0.25	\$26,818.75	\$0.35	\$37,546.25	(\$10,727.50)
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$1.00	\$210.00	\$2.00	\$420.00	(\$210.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.531	SILT FENCE	LF	2,651.00	\$2.00	\$5,302.00	\$2.50	\$6,627.50	(\$1,325.50)
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	(\$2,000.00)
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	324.00	\$75.00	\$24,300.00	\$60.00	\$19,440.00	\$4,860.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	30,650.00	\$0.40	\$12,260.00	\$0.50	\$15,325.00	(\$3,065.00)
647.1	HUMUS	CY	2,999.00	\$12.00	\$35,988.00	\$16.00	\$47,984.00	(\$11,996.00)
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,570.00	\$5,570.00	\$5,000.00	\$5,000.00	\$570.00
670.104	TEMPORARY PORTABLE LIGHTING	U	10.00	\$5,150.00	\$51,500.00	\$4,000.00	\$40,000.00	\$11,500.00
677.42101	NON-INVASIVE PAVEMENT SENSOR	U	1.00	\$53,400.00	\$53,400.00	\$35,000.00	\$35,000.00	\$18,400.00
677.42109	NON-INVASIVE PAVEMENT SENSOR (POWDER COATED)	U	1.00	\$55,000.00	\$55,000.00	\$37,000.00	\$37,000.00	\$18,000.00
677.42111	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$5,000.00	\$5,000.00	(\$2,650.00)
677.42119	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$5,000.00	\$5,000.00	(\$2,650.00)
692	MOBILIZATION	U	1.00	\$450,000.00	\$450,000.00	\$445,000.00	\$445,000.00	\$5,000.00
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00	\$1.00	\$600.00	\$0.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,160.00	\$2,160.00	\$2,000.00	\$2,000.00	\$160.00
697.31	PROJECT OPERATIONS PLAN	U	2.00	\$2,700.00	\$5,400.00	\$5,000.00	\$10,000.00	(\$4,600.00)
698.12	FIELD OFFICE TYPE B	MON	21.00	\$2,000.00	\$42,000.00	\$1,600.00	\$33,600.00	\$8,400.00
698.2	PHYSICAL TESTING LABORATORY	MON	21.00	\$1,500.00	\$31,500.00	\$1,500.00	\$31,500.00	\$0.00

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$0.00
1002.11	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$0.00
1002.12	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1008.61	ALTER. AND ADD. AS NEEDED - RETROREFLECTOMETER (SALVAGE TO DEPT.)	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1009.32	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)	\$	77,000.00	\$1.00	\$77,000.00	\$1.00	\$77,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	10,832.00	\$1.00	\$10,832.00	\$1.00	\$10,832.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	245,100.00	\$1.00	\$245,100.00	\$1.00	\$245,100.00	\$0.00
					\$14,692,939.16		\$15,744,336.58	(\$1,051,397.42)