



ABC Bid Data

MANCHESTER
42635
X-A004(997)

PROJECT:	MANCHESTER	Awarded To:	PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		
STATE PROJECT NUMBER:	42635	Amount:	\$8,249,696.87	Certified by:	<u>PETER.E.STAMNAS</u> Director of Project Development
FED. PROJECT NUMBER:	X-A004(997)	Award Date:			
DATE BIDS OPEN:	October 15, 2020, 2:00				
SCOPE OF WORK:	Resurfacing of I293/NH101 in Manchester & 28 Bypass from Derry to Manchester				
COMPLETION DATE:	September 23, 2022				
LOCATION:	Hillsborough, Rockingham				

Summary of Bidders

Contractor	Bid Amount	Rank
PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220	\$8,249,696.87	A
CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE, LONDONDERRY NH 03053	\$8,318,188.79	B
BROX INDUSTRIES, INC. 1471 METHUEN STREET, DRACUT MA 01826	\$8,342,479.56	C



ABC Bid Data

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

202.7	REMOVAL OF GUARDRAIL	LF	14,960.50	\$2.84	\$42,487.82	\$4.00	\$59,842.00	\$2.85	\$42,637.43
202.83131	REMOVE AND SALVAGE CCTV CABINET	U	1.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
202.83401	REMOVE AND SALVAGE VLSL SYSTEM	U	1.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
202.83501	REMOVE AND SALVAGE WIRELESS ANTENNA	U	1.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00
203.5561	EAGRT PLATFORM PREFERRED	U	19.00	\$1,185.00	\$22,515.00	\$2,100.00	\$39,900.00	\$1,750.00	\$33,250.00
203.5562	EAGRT PLATFORM ALTERNATE	U	8.00	\$1,185.00	\$9,480.00	\$2,000.00	\$16,000.00	\$1,750.00	\$14,000.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	152.00	\$27.50	\$4,180.00	\$38.00	\$5,776.00	\$30.00	\$4,560.00
206.1	COMMON STRUCTURE EXCAVATION	CY	32.70	\$41.72	\$1,364.24	\$500.00	\$16,350.00	\$350.00	\$11,445.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	3,433.00	\$26.69	\$91,626.77	\$25.00	\$85,825.00	\$30.00	\$102,990.00
403.11023	HBP-BINDER, MM	TON	2,739.00	\$83.93	\$229,884.27	\$78.00	\$213,642.00	\$90.00	\$246,510.00
403.11051	HBP-3/8" WEARING, MM, QC/QA TIER 1	TON	9,574.00	\$77.76	\$744,474.24	\$77.00	\$737,198.00	\$100.00	\$957,400.00
403.11841	HBP-1/2" POLYMER MODIFIED WEARING, MM, QC/QA TIER 1	TON	19,514.00	\$105.00	\$2,048,970.00	\$90.00	\$1,756,260.00	\$100.00	\$1,951,400.00
403.11842	HPB-1/2" POLYMER MODIFIED WEARING, MM, QC/QA TIER 2	TON	2,931.00	\$105.00	\$307,755.00	\$99.00	\$290,169.00	\$100.00	\$293,100.00
403.11843	HPB-1/2" POLYMER MODIFIED WEARING, MM	TON	18.00	\$105.00	\$1,890.00	\$250.00	\$4,500.00	\$200.00	\$3,600.00
403.11942	HBP-1/2" WEARING, MM, HIGH STRENGTH, QC/QA TIER 2	TON	3,965.00	\$82.71	\$327,945.15	\$94.00	\$372,710.00	\$100.00	\$396,500.00
403.11953	HBP-3/8" WEARING, MM, HIGH STRENGTH	TON	8.00	\$105.00	\$840.00	\$500.00	\$4,000.00	\$200.00	\$1,600.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	95.50	\$138.17	\$13,195.24	\$150.00	\$14,325.00	\$150.00	\$14,325.00
403.16	PAVEMENT JOINT ADHESIVE	LF	391,407.00	\$0.29	\$113,508.03	\$0.25	\$97,851.75	\$0.30	\$117,422.10
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	44,763.00	\$2.03	\$90,868.89	\$2.00	\$89,526.00	\$3.00	\$134,289.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	36,510.00	\$3.24	\$118,292.40	\$4.00	\$146,040.00	\$4.50	\$164,295.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	10,827.00	\$105.00	\$1,136,835.00	\$78.00	\$844,506.00	\$85.00	\$920,295.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	113,977.00	\$2.21	\$251,889.17	\$3.00	\$341,931.00	\$2.50	\$284,942.50
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	2,919.00	\$4.57	\$13,339.83	\$4.00	\$11,676.00	\$1.50	\$4,378.50
417.416	RUMBLE STRIPS, 16" WIDE	LF	65,819.00	\$0.67	\$44,098.73	\$0.47	\$30,934.93	\$0.25	\$16,454.75



ABC Bid Data

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	61,894.00	\$2.23	\$138,023.62	\$2.40	\$148,545.60	\$2.50	\$154,735.00
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	286.00	\$106.71	\$30,519.06	\$102.50	\$29,315.00	\$102.50	\$29,315.00
559.412	REPAIR ASPHALTIC PLUG EXPANSION JOINT (F)	LF	248.00	\$139.60	\$34,620.80	\$128.75	\$31,930.00	\$128.75	\$31,930.00
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	4.00	\$400.00	\$1,600.00	\$2,000.00	\$8,000.00	\$2,150.00	\$8,600.00
604.0007	POLYETHYLENE LINER	EA	31.00	\$127.00	\$3,937.00	\$125.00	\$3,875.00	\$120.00	\$3,720.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	29.00	\$453.00	\$13,137.00	\$650.00	\$18,850.00	\$500.00	\$14,500.00
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	2.00	\$455.00	\$910.00	\$650.00	\$1,300.00	\$500.00	\$1,000.00
604.783	GRATES & FRAMES SPECIAL ADA COMPLIANT	EA	1.00	\$1,150.00	\$1,150.00	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00
606.0001	STEEL BEAM FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	500.00	\$15.34	\$7,670.00	\$15.00	\$7,500.00	\$12.00	\$6,000.00
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	6.00	\$20.00	\$120.00	\$90.00	\$540.00	\$80.00	\$480.00
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	6.00	\$15.00	\$90.00	\$18.25	\$109.50	\$18.25	\$109.50
606.014	6"X8" WOOD POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	80.00	\$97.38	\$7,790.40	\$92.00	\$7,360.00	\$90.00	\$7,200.00
606.0142	6"X8" WOOD POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	80.00	\$25.63	\$2,050.40	\$23.00	\$1,840.00	\$19.50	\$1,560.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	26.00	\$2,990.12	\$77,743.12	\$3,600.00	\$93,600.00	\$3,685.00	\$95,810.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	1.00	\$3,221.39	\$3,221.39	\$3,600.00	\$3,600.00	\$3,685.00	\$3,685.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	17.00	\$949.96	\$16,149.32	\$1,100.00	\$18,700.00	\$1,100.00	\$18,700.00
606.1296	BEAM GUARDRAIL (TERMINAL UNIT TYPE E-2) (STEEL POST)	LF	152.00	\$37.50	\$5,700.00	\$38.00	\$5,776.00	\$36.00	\$5,472.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	12,825.50	\$22.56	\$289,343.28	\$25.00	\$320,637.50	\$23.00	\$294,986.50
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	16.00	\$1,010.56	\$16,168.96	\$1,200.00	\$19,200.00	\$1,250.00	\$20,000.00
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	19.00	\$1,010.56	\$19,200.64	\$1,200.00	\$22,800.00	\$1,250.00	\$23,750.00
606.91	RESETTING OR SETTING GUARDRAIL	LF	810.50	\$16.00	\$12,968.00	\$14.00	\$11,347.00	\$14.00	\$11,347.00
606.914	RESETTING TERMINAL UNIT	U	7.00	\$600.00	\$4,200.00	\$750.00	\$5,250.00	\$785.00	\$5,495.00
606.91454	RESETTING TERMINAL UNIT (TYPE EAGRT, TL 3)	U	3.00	\$600.00	\$1,800.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00
606.915	RESETTING GUARDRAIL, BLOCK AND RAIL ONLY	LF	8,347.50	\$8.73	\$72,873.68	\$9.00	\$75,127.50	\$9.00	\$75,127.50
608.2401	4" CONCRETE SIDEWALK	SY	275.90	\$61.15	\$16,871.29	\$75.00	\$20,692.50	\$75.00	\$20,692.50



ABC Bid Data

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	39.30	\$442.15	\$17,376.50	\$400.00	\$15,720.00	\$500.00	\$19,650.00
609.5	RESET GRANITE CURB	LF	466.00	\$16.73	\$7,796.18	\$50.00	\$23,300.00	\$40.00	\$18,640.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	4,003.50	\$5.80	\$23,220.30	\$8.00	\$32,028.00	\$6.00	\$24,021.00
615.0201	TRAFFIC SIGN TYPE B	SF	41.50	\$71.28	\$2,958.12	\$40.00	\$1,660.00	\$38.80	\$1,610.20
615.023	REMOVING TRAFFIC SIGN TYPE B	U	2.00	\$73.38	\$146.76	\$30.00	\$60.00	\$30.00	\$60.00
615.0301	TRAFFIC SIGN TYPE C	SF	193.50	\$46.27	\$8,953.25	\$35.00	\$6,772.50	\$34.70	\$6,714.45
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	42.00	\$15.39	\$646.38	\$30.00	\$1,260.00	\$30.00	\$1,260.00
615.0501	TRAFFIC SIGN TYPE BB	SF	9.00	\$16.49	\$148.41	\$12.00	\$108.00	\$12.00	\$108.00
615.0601	TRAFFIC SIGN TYPE CC	SF	22.18	\$14.35	\$318.28	\$12.00	\$266.16	\$12.00	\$266.16
616.606	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT	EA	2.00	\$611.00	\$1,222.00	\$500.00	\$1,000.00	\$750.00	\$1,500.00
616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	20.00	\$1,171.08	\$23,421.60	\$900.00	\$18,000.00	\$900.00	\$18,000.00
616.9501	INSTALL TRAFFIC STUDY EQUIPMENT	U	4.00	\$2,875.00	\$11,500.00	\$4,000.00	\$16,000.00	\$3,000.00	\$12,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	84,500.00	\$1.00	\$84,500.00	\$1.00	\$84,500.00	\$1.00	\$84,500.00
618.7	FLAGGERS	HR	1,620.00	\$34.55	\$55,971.00	\$40.00	\$64,800.00	\$35.00	\$56,700.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$390,000.00	\$390,000.00	\$550,000.00	\$550,000.00	\$300,000.00	\$300,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,411.21	\$17,644.84	\$6,000.00	\$24,000.00	\$4,000.00	\$16,000.00
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	4.00	\$940.71	\$3,762.84	\$250.00	\$1,000.00	\$250.00	\$1,000.00
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$1,394.20	\$5,576.80	\$6,000.00	\$24,000.00	\$5,000.00	\$20,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$27,500.00	\$55,000.00	\$40,000.00	\$80,000.00	\$10,000.00	\$20,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	292.00	\$5.49	\$1,603.08	\$5.00	\$1,460.00	\$5.00	\$1,460.00
621.31	SINGLE DELINEATOR WITH POST	EA	157.00	\$47.76	\$7,498.32	\$50.00	\$7,850.00	\$48.00	\$7,536.00
621.32	DOUBLE DELINEATOR WITH POST	EA	27.00	\$50.57	\$1,365.39	\$65.00	\$1,755.00	\$50.00	\$1,350.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	841.00	\$2.43	\$2,043.63	\$10.00	\$8,410.00	\$2.50	\$2,102.50
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	353,100.00	\$0.16	\$56,496.00	\$0.19	\$67,089.00	\$0.18	\$63,558.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	193,800.00	\$0.18	\$34,884.00	\$0.21	\$40,698.00	\$0.20	\$38,760.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	1,043.00	\$1.25	\$1,303.75	\$0.75	\$782.25	\$1.25	\$1,303.75



ABC Bid Data

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	377.00	\$3.91	\$1,474.07	\$3.75	\$1,413.75	\$5.00	\$1,885.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	1,042.00	\$0.90	\$937.80	\$1.81	\$1,886.02	\$0.58	\$604.36
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	16,933.00	\$1.12	\$18,964.96	\$2.06	\$34,881.98	\$0.87	\$14,731.71
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	1,127.00	\$2.62	\$2,952.74	\$3.09	\$3,482.43	\$1.45	\$1,634.15
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	12,310.00	\$3.17	\$39,022.70	\$3.87	\$47,639.70	\$3.95	\$48,624.50
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	377.00	\$5.06	\$1,907.62	\$5.16	\$1,945.32	\$5.95	\$2,243.15
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	1,604.00	\$8.76	\$14,051.04	\$9.28	\$14,885.12	\$7.50	\$12,030.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	15,226.00	\$0.51	\$7,765.26	\$0.41	\$6,242.66	\$0.95	\$14,464.70
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	14,964.00	\$2.43	\$36,362.52	\$2.00	\$29,928.00	\$1.75	\$26,187.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	3,795.00	\$4.56	\$17,305.20	\$5.00	\$18,975.00	\$3.75	\$14,231.25
645.531	SILT FENCE	LF	3,795.00	\$2.53	\$9,601.35	\$1.50	\$5,692.50	\$2.00	\$7,590.00
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	101.40	\$2.85	\$288.99	\$28.00	\$2,839.20	\$0.45	\$45.63
692.	MOBILIZATION	U	1.00	\$410,000.00	\$410,000.00	\$521,000.00	\$521,000.00	\$450,000.00	\$450,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	15,300.00	\$1.00	\$15,300.00	\$1.00	\$15,300.00	\$1.00	\$15,300.00
1008.92	ALTERATIONS AND ADDITIONS AS NEEDED - WIRELESS COMMUNICATIONS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
1008.941	ALTERATIONS AND ADDITIONS AS NEEDED - CCTV EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	13,450.00	\$1.00	\$13,450.00	\$1.00	\$13,450.00	\$1.00	\$13,450.00
1008.942	ALTERATIONS AND ADDITIONS AS NEEDED - RWIS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	11,300.00	\$1.00	\$11,300.00	\$1.00	\$11,300.00	\$1.00	\$11,300.00
1008.946	ALTERATIONS AND ADDITIONS AS NEEDED - MVDS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	12,000.00	\$1.00	\$12,000.00	\$1.00	\$12,000.00	\$1.00	\$12,000.00
1008.951	ALTERATIONS AND ADDITIONS AS NEEDED - ITS CABINET EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	35,500.00	\$1.00	\$35,500.00	\$1.00	\$35,500.00	\$1.00	\$35,500.00
1010.15	FUEL ADJUSTMENT	\$	70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	171,458.00	\$1.00	\$171,458.00	\$1.00	\$171,458.00	\$1.00	\$171,458.00
Totals:					\$8,219,297.42		\$8,249,696.87		\$8,318,188.79



ABC Bid Data

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
Alt. Totals:									
Totals:					\$8,219,297.42		\$8,249,696.87		\$8,318,188.79



ABC Bid Data

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1471 METHUEN STREET DRACUT, MA 01826		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

202.7	REMOVAL OF GUARDRAIL	LF	14,960.50	\$2.84	\$42,487.82	\$3.85	\$57,597.93		
202.83131	REMOVE AND SALVAGE CCTV CABINET	U	1.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00		
202.83401	REMOVE AND SALVAGE VLSL SYSTEM	U	1.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00		
202.83501	REMOVE AND SALVAGE WIRELESS ANTENNA	U	1.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00		
203.5561	EAGRT PLATFORM PREFERRED	U	19.00	\$1,185.00	\$22,515.00	\$1,800.00	\$34,200.00		
203.5562	EAGRT PLATFORM ALTERNATE	U	8.00	\$1,185.00	\$9,480.00	\$1,650.00	\$13,200.00		
203.5596	GUARDRAIL E-2 PLATFORM	LF	152.00	\$27.50	\$4,180.00	\$40.00	\$6,080.00		
206.1	COMMON STRUCTURE EXCAVATION	CY	32.70	\$41.72	\$1,364.24	\$500.00	\$16,350.00		
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	3,433.00	\$26.69	\$91,626.77	\$26.00	\$89,258.00		
403.11023	HBP-BINDER, MM	TON	2,739.00	\$83.93	\$229,884.27	\$85.00	\$232,815.00		
403.11051	HBP-3/8" WEARING, MM, QC/QA TIER 1	TON	9,574.00	\$77.76	\$744,474.24	\$85.00	\$813,790.00		
403.11841	HBP-1/2" POLYMER MODIFIED WEARING, MM, QC/QA TIER 1	TON	19,514.00	\$105.00	\$2,048,970.00	\$92.00	\$1,795,288.00		
403.11842	HPB-1/2" POLYMER MODIFIED WEARING, MM, QC/QA TIER 2	TON	2,931.00	\$105.00	\$307,755.00	\$94.00	\$275,514.00		
403.11843	HPB-1/2" POLYMER MODIFIED WEARING, MM	TON	18.00	\$105.00	\$1,890.00	\$250.00	\$4,500.00		
403.11942	HBP-1/2" WEARING, MM, HIGH STRENGTH, QC/QA TIER 2	TON	3,965.00	\$82.71	\$327,945.15	\$84.00	\$333,060.00		
403.11953	HBP-3/8" WEARING, MM, HIGH STRENGTH	TON	8.00	\$105.00	\$840.00	\$250.00	\$2,000.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	95.50	\$138.17	\$13,195.24	\$200.00	\$19,100.00		
403.16	PAVEMENT JOINT ADHESIVE	LF	391,407.00	\$0.29	\$113,508.03	\$0.31	\$121,336.17		
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	44,763.00	\$2.03	\$90,868.89	\$3.00	\$134,289.00		
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	36,510.00	\$3.24	\$118,292.40	\$4.25	\$155,167.50		
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	10,827.00	\$105.00	\$1,136,835.00	\$83.00	\$898,641.00		
417.	COLD PLANING BITUMINOUS SURFACES	SY	113,977.00	\$2.21	\$251,889.17	\$3.50	\$398,919.50		
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	2,919.00	\$4.57	\$13,339.83	\$5.00	\$14,595.00		
417.416	RUMBLE STRIPS, 16" WIDE	LF	65,819.00	\$0.67	\$44,098.73	\$0.60	\$39,491.40		

ABC Bid Data

MANCHESTER
 42635
 X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1471 METHUEN STREET DRACUT, MA 01826		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	61,894.00	\$2.23	\$138,023.62	\$2.25	\$139,261.50		
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	286.00	\$106.71	\$30,519.06	\$105.00	\$30,030.00		
559.412	REPAIR ASPHALTIC PLUG EXPANSION JOINT (F)	LF	248.00	\$139.60	\$34,620.80	\$130.00	\$32,240.00		
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	4.00	\$400.00	\$1,600.00	\$2,200.00	\$8,800.00		
604.0007	POLYETHYLENE LINER	EA	31.00	\$127.00	\$3,937.00	\$100.00	\$3,100.00		
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	29.00	\$453.00	\$13,137.00	\$400.00	\$11,600.00		
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	2.00	\$455.00	\$910.00	\$600.00	\$1,200.00		
604.783	GRATES & FRAMES SPECIAL ADA COMPLIANT	EA	1.00	\$1,150.00	\$1,150.00	\$1,000.00	\$1,000.00		
606.0001	STEEL BEAM FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	500.00	\$15.34	\$7,670.00	\$12.50	\$6,250.00		
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	6.00	\$20.00	\$120.00	\$85.00	\$510.00		
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	6.00	\$15.00	\$90.00	\$19.00	\$114.00		
606.014	6"X8" WOOD POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	80.00	\$97.38	\$7,790.40	\$95.00	\$7,600.00		
606.0142	6"X8" WOOD POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	80.00	\$25.63	\$2,050.40	\$20.50	\$1,640.00		
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	26.00	\$2,990.12	\$77,743.12	\$3,800.00	\$98,800.00		
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	1.00	\$3,221.39	\$3,221.39	\$3,800.00	\$3,800.00		
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	17.00	\$949.96	\$16,149.32	\$1,200.00	\$20,400.00		
606.1296	BEAM GUARDRAIL (TERMINAL UNIT TYPE E-2) (STEEL POST)	LF	152.00	\$37.50	\$5,700.00	\$37.00	\$5,624.00		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	12,825.50	\$22.56	\$289,343.28	\$24.50	\$314,224.75		
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	16.00	\$1,010.56	\$16,168.96	\$1,300.00	\$20,800.00		
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	19.00	\$1,010.56	\$19,200.64	\$1,300.00	\$24,700.00		
606.91	RESETTING OR SETTING GUARDRAIL	LF	810.50	\$16.00	\$12,968.00	\$15.00	\$12,157.50		
606.914	RESETTING TERMINAL UNIT	U	7.00	\$600.00	\$4,200.00	\$800.00	\$5,600.00		
606.91454	RESETTING TERMINAL UNIT (TYPE EAGRT, TL 3)	U	3.00	\$600.00	\$1,800.00	\$1,050.00	\$3,150.00		
606.915	RESETTING GUARDRAIL, BLOCK AND RAIL ONLY	LF	8,347.50	\$8.73	\$72,873.68	\$10.00	\$83,475.00		
608.2401	4" CONCRETE SIDEWALK	SY	275.90	\$61.15	\$16,871.29	\$85.00	\$23,451.50		



ABC Bid Data

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1471 METHUEN STREET DRACUT, MA 01826		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	39.30	\$442.15	\$17,376.50	\$400.00	\$15,720.00		
609.5	RESET GRANITE CURB	LF	466.00	\$16.73	\$7,796.18	\$55.00	\$25,630.00		
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	4,003.50	\$5.80	\$23,220.30	\$7.00	\$28,024.50		
615.0201	TRAFFIC SIGN TYPE B	SF	41.50	\$71.28	\$2,958.12	\$39.00	\$1,618.50		
615.023	REMOVING TRAFFIC SIGN TYPE B	U	2.00	\$73.38	\$146.76	\$30.00	\$60.00		
615.0301	TRAFFIC SIGN TYPE C	SF	193.50	\$46.27	\$8,953.25	\$35.00	\$6,772.50		
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	42.00	\$15.39	\$646.38	\$30.00	\$1,260.00		
615.0501	TRAFFIC SIGN TYPE BB	SF	9.00	\$16.49	\$148.41	\$12.00	\$108.00		
615.0601	TRAFFIC SIGN TYPE CC	SF	22.18	\$14.35	\$318.28	\$12.00	\$266.16		
616.606	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT	EA	2.00	\$611.00	\$1,222.00	\$550.00	\$1,100.00		
616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	20.00	\$1,171.08	\$23,421.60	\$950.00	\$19,000.00		
616.9501	INSTALL TRAFFIC STUDY EQUIPMENT	U	4.00	\$2,875.00	\$11,500.00	\$4,200.00	\$16,800.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	84,500.00	\$1.00	\$84,500.00	\$1.00	\$84,500.00		
618.7	FLAGGERS	HR	1,620.00	\$34.55	\$55,971.00	\$38.00	\$61,560.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$390,000.00	\$390,000.00	\$450,000.00	\$450,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,411.21	\$17,644.84	\$7,200.00	\$28,800.00		
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	4.00	\$940.71	\$3,762.84	\$160.00	\$640.00		
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$1,394.20	\$5,576.80	\$7,200.00	\$28,800.00		
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$27,500.00	\$55,000.00	\$30,000.00	\$60,000.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	292.00	\$5.49	\$1,603.08	\$5.00	\$1,460.00		
621.31	SINGLE DELINEATOR WITH POST	EA	157.00	\$47.76	\$7,498.32	\$50.00	\$7,850.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	27.00	\$50.57	\$1,365.39	\$55.00	\$1,485.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	841.00	\$2.43	\$2,043.63	\$5.00	\$4,205.00		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	353,100.00	\$0.16	\$56,496.00	\$0.20	\$70,620.00		
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	193,800.00	\$0.18	\$34,884.00	\$0.22	\$42,636.00		
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	1,043.00	\$1.25	\$1,303.75	\$1.00	\$1,043.00		



ABC Bid Data

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1471 METHUEN STREET DRACUT, MA 01826		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	377.00	\$3.91	\$1,474.07	\$3.50	\$1,319.50		
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	1,042.00	\$0.90	\$937.80	\$0.75	\$781.50		
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	16,933.00	\$1.12	\$18,964.96	\$1.00	\$16,933.00		
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	1,127.00	\$2.62	\$2,952.74	\$1.65	\$1,859.55		
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	12,310.00	\$3.17	\$39,022.70	\$4.20	\$51,702.00		
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	377.00	\$5.06	\$1,907.62	\$6.40	\$2,412.80		
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	1,604.00	\$8.76	\$14,051.04	\$8.00	\$12,832.00		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	15,226.00	\$0.51	\$7,765.26	\$1.00	\$15,226.00		
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	14,964.00	\$2.43	\$36,362.52	\$2.70	\$40,402.80		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	3,795.00	\$4.56	\$17,305.20	\$3.75	\$14,231.25		
645.531	SILT FENCE	LF	3,795.00	\$2.53	\$9,601.35	\$2.65	\$10,056.75		
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	101.40	\$2.85	\$288.99	\$25.00	\$2,535.00		
692.	MOBILIZATION	U	1.00	\$410,000.00	\$410,000.00	\$450,000.00	\$450,000.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	15,300.00	\$1.00	\$15,300.00	\$1.00	\$15,300.00		
1008.92	ALTERATIONS AND ADDITIONS AS NEEDED - WIRELESS COMMUNICATIONS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00		
1008.941	ALTERATIONS AND ADDITIONS AS NEEDED - CCTV EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	13,450.00	\$1.00	\$13,450.00	\$1.00	\$13,450.00		
1008.942	ALTERATIONS AND ADDITIONS AS NEEDED - RWIS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	11,300.00	\$1.00	\$11,300.00	\$1.00	\$11,300.00		
1008.946	ALTERATIONS AND ADDITIONS AS NEEDED - MVDS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	12,000.00	\$1.00	\$12,000.00	\$1.00	\$12,000.00		
1008.951	ALTERATIONS AND ADDITIONS AS NEEDED - ITS CABINET EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	35,500.00	\$1.00	\$35,500.00	\$1.00	\$35,500.00		
1010.15	FUEL ADJUSTMENT	\$	70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00		
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00		
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	171,458.00	\$1.00	\$171,458.00	\$1.00	\$171,458.00		
Totals:					\$8,219,297.42		\$8,342,479.56		



ABC Bid Data

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1471 METHUEN STREET DRACUT, MA 01826			
				Unit Price	Total	Unit Price	Total	Unit Price	Total
Alt. Totals:									
Totals:					\$8,219,297.42		\$8,342,479.56		



PS&E Comparison

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
202.7	REMOVAL OF GUARDRAIL	LF	14,960.50	\$4.00	\$59,842.00	\$2.84	\$42,487.82	\$17,354.18
202.83131	REMOVE AND SALVAGE CCTV CABINET	U	1.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$500.00
202.83401	REMOVE AND SALVAGE VLSL SYSTEM	U	1.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	(\$2,000.00)
202.83501	REMOVE AND SALVAGE WIRELESS ANTENNA	U	1.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	(\$1,000.00)
203.5561	EAGRT PLATFORM PREFERRED	U	19.00	\$2,100.00	\$39,900.00	\$1,185.00	\$22,515.00	\$17,385.00
203.5562	EAGRT PLATFORM ALTERNATE	U	8.00	\$2,000.00	\$16,000.00	\$1,185.00	\$9,480.00	\$6,520.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	152.00	\$38.00	\$5,776.00	\$27.50	\$4,180.00	\$1,596.00
206.1	COMMON STRUCTURE EXCAVATION	CY	32.70	\$500.00	\$16,350.00	\$41.72	\$1,364.24	\$14,985.76
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	3,433.00	\$25.00	\$85,825.00	\$26.69	\$91,626.77	(\$5,801.77)
403.11023	HBP-BINDER, MM	TON	2,739.00	\$78.00	\$213,642.00	\$83.93	\$229,884.27	(\$16,242.27)
403.11051	HBP-3/8" WEARING, MM, QC/QA TIER 1	TON	9,574.00	\$77.00	\$737,198.00	\$77.76	\$744,474.24	(\$7,276.24)
403.11841	HBP-1/2" POLYMER MODIFIED WEARING, MM, QC/QA TIER 1	TON	19,514.00	\$90.00	\$1,756,260.00	\$105.00	\$2,048,970.00	(\$292,710.00)
403.11842	HPB-1/2" POLYMER MODIFIED WEARING, MM, QC/QA TIER 2	TON	2,931.00	\$99.00	\$290,169.00	\$105.00	\$307,755.00	(\$17,586.00)
403.11843	HPB-1/2" POLYMER MODIFIED WEARING, MM	TON	18.00	\$250.00	\$4,500.00	\$105.00	\$1,890.00	\$2,610.00



PS&E Comparison

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
403.11942	HBP-1/2" WEARING, MM, HIGH STRENGTH, QC/QA TIER 2	TON	3,965.00	\$94.00	\$372,710.00	\$82.71	\$327,945.15	\$44,764.85
403.11953	HBP-3/8" WEARING, MM, HIGH STRENGTH	TON	8.00	\$500.00	\$4,000.00	\$105.00	\$840.00	\$3,160.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	95.50	\$150.00	\$14,325.00	\$138.17	\$13,195.24	\$1,129.76
403.16	PAVEMENT JOINT ADHESIVE	LF	391,407.00	\$0.25	\$97,851.75	\$0.29	\$113,508.03	(\$15,656.28)
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	44,763.00	\$2.00	\$89,526.00	\$2.03	\$90,868.89	(\$1,342.89)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	36,510.00	\$4.00	\$146,040.00	\$3.24	\$118,292.40	\$27,747.60
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	10,827.00	\$78.00	\$844,506.00	\$105.00	\$1,136,835.00	(\$292,329.00)
417.	COLD PLANING BITUMINOUS SURFACES	SY	113,977.00	\$3.00	\$341,931.00	\$2.21	\$251,889.17	\$90,041.83
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	2,919.00	\$4.00	\$11,676.00	\$4.57	\$13,339.83	(\$1,663.83)
417.416	RUMBLE STRIPS, 16" WIDE	LF	65,819.00	\$0.47	\$30,934.93	\$0.67	\$44,098.73	(\$13,163.80)
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	61,894.00	\$2.40	\$148,545.60	\$2.23	\$138,023.62	\$10,521.98
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	286.00	\$102.50	\$29,315.00	\$106.71	\$30,519.06	(\$1,204.06)
559.412	REPAIR ASPHALTIC PLUG EXPANSION JOINT (F)	LF	248.00	\$128.75	\$31,930.00	\$139.60	\$34,620.80	(\$2,690.80)
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	4.00	\$2,000.00	\$8,000.00	\$400.00	\$1,600.00	\$6,400.00
604.0007	POLYETHYLENE LINER	EA	31.00	\$125.00	\$3,875.00	\$127.00	\$3,937.00	(\$62.00)
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	29.00	\$650.00	\$18,850.00	\$453.00	\$13,137.00	\$5,713.00



PS&E Comparison

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	2.00	\$650.00	\$1,300.00	\$455.00	\$910.00	\$390.00
604.783	GRATES & FRAMES SPECIAL ADA COMPLIANT	EA	1.00	\$1,000.00	\$1,000.00	\$1,150.00	\$1,150.00	(\$150.00)
606.0001	STEEL BEAM FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	500.00	\$15.00	\$7,500.00	\$15.34	\$7,670.00	(\$170.00)
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	6.00	\$90.00	\$540.00	\$20.00	\$120.00	\$420.00
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	6.00	\$18.25	\$109.50	\$15.00	\$90.00	\$19.50
606.014	6"X8" WOOD POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	80.00	\$92.00	\$7,360.00	\$97.38	\$7,790.40	(\$430.40)
606.0142	6"X8" WOOD POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	80.00	\$23.00	\$1,840.00	\$25.63	\$2,050.40	(\$210.40)
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	26.00	\$3,600.00	\$93,600.00	\$2,990.12	\$77,743.12	\$15,856.88
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	1.00	\$3,600.00	\$3,600.00	\$3,221.39	\$3,221.39	\$378.61
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	17.00	\$1,100.00	\$18,700.00	\$949.96	\$16,149.32	\$2,550.68
606.1296	BEAM GUARDRAIL (TERMINAL UNIT TYPE E-2) (STEEL POST)	LF	152.00	\$38.00	\$5,776.00	\$37.50	\$5,700.00	\$76.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	12,825.50	\$25.00	\$320,637.50	\$22.56	\$289,343.28	\$31,294.22
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	16.00	\$1,200.00	\$19,200.00	\$1,010.56	\$16,168.96	\$3,031.04
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	19.00	\$1,200.00	\$22,800.00	\$1,010.56	\$19,200.64	\$3,599.36



PS&E Comparison

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.91	RESETTING OR SETTING GUARDRAIL	LF	810.50	\$14.00	\$11,347.00	\$16.00	\$12,968.00	(\$1,621.00)
606.914	RESETTING TERMINAL UNIT	U	7.00	\$750.00	\$5,250.00	\$600.00	\$4,200.00	\$1,050.00
606.91454	RESETTING TERMINAL UNIT (TYPE EAGRT, TL 3)	U	3.00	\$1,000.00	\$3,000.00	\$600.00	\$1,800.00	\$1,200.00
606.915	RESETTING GUARDRAIL, BLOCK AND RAIL ONLY	LF	8,347.50	\$9.00	\$75,127.50	\$8.73	\$72,873.68	\$2,253.82
608.2401	4" CONCRETE SIDEWALK	SY	275.90	\$75.00	\$20,692.50	\$61.15	\$16,871.29	\$3,821.21
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	39.30	\$400.00	\$15,720.00	\$442.15	\$17,376.50	(\$1,656.50)
609.5	RESET GRANITE CURB	LF	466.00	\$50.00	\$23,300.00	\$16.73	\$7,796.18	\$15,503.82
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	4,003.50	\$8.00	\$32,028.00	\$5.80	\$23,220.30	\$8,807.70
615.0201	TRAFFIC SIGN TYPE B	SF	41.50	\$40.00	\$1,660.00	\$71.28	\$2,958.12	(\$1,298.12)
615.023	REMOVING TRAFFIC SIGN TYPE B	U	2.00	\$30.00	\$60.00	\$73.38	\$146.76	(\$86.76)
615.0301	TRAFFIC SIGN TYPE C	SF	193.50	\$35.00	\$6,772.50	\$46.27	\$8,953.25	(\$2,180.75)
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	42.00	\$30.00	\$1,260.00	\$15.39	\$646.38	\$613.62
615.0501	TRAFFIC SIGN TYPE BB	SF	9.00	\$12.00	\$108.00	\$16.49	\$148.41	(\$40.41)
615.0601	TRAFFIC SIGN TYPE CC	SF	22.18	\$12.00	\$266.16	\$14.35	\$318.28	(\$52.12)
616.606	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT	EA	2.00	\$500.00	\$1,000.00	\$611.00	\$1,222.00	(\$222.00)
616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	20.00	\$900.00	\$18,000.00	\$1,171.08	\$23,421.60	(\$5,421.60)
616.9501	INSTALL TRAFFIC STUDY EQUIPMENT	U	4.00	\$4,000.00	\$16,000.00	\$2,875.00	\$11,500.00	\$4,500.00



PS&E Comparison

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	84,500.00	\$1.00	\$84,500.00	\$1.00	\$84,500.00	\$0.00
618.7	FLAGGERS	HR	1,620.00	\$40.00	\$64,800.00	\$34.55	\$55,971.00	\$8,829.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$550,000.00	\$550,000.00	\$390,000.00	\$390,000.00	\$160,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$6,000.00	\$24,000.00	\$4,411.21	\$17,644.84	\$6,355.16
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	4.00	\$250.00	\$1,000.00	\$940.71	\$3,762.84	(\$2,762.84)
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$6,000.00	\$24,000.00	\$1,394.20	\$5,576.80	\$18,423.20
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$40,000.00	\$80,000.00	\$27,500.00	\$55,000.00	\$25,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	292.00	\$5.00	\$1,460.00	\$5.49	\$1,603.08	(\$143.08)
621.31	SINGLE DELINEATOR WITH POST	EA	157.00	\$50.00	\$7,850.00	\$47.76	\$7,498.32	\$351.68
621.32	DOUBLE DELINEATOR WITH POST	EA	27.00	\$65.00	\$1,755.00	\$50.57	\$1,365.39	\$389.61
628.2	SAWED BITUMINOUS PAVEMENT	LF	841.00	\$10.00	\$8,410.00	\$2.43	\$2,043.63	\$6,366.37
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	353,100.00	\$0.19	\$67,089.00	\$0.16	\$56,496.00	\$10,593.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	193,800.00	\$0.21	\$40,698.00	\$0.18	\$34,884.00	\$5,814.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	1,043.00	\$0.75	\$782.25	\$1.25	\$1,303.75	(\$521.50)
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	377.00	\$3.75	\$1,413.75	\$3.91	\$1,474.07	(\$60.32)
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	1,042.00	\$1.81	\$1,886.02	\$0.90	\$937.80	\$948.22



PS&E Comparison

MANCHESTER

42635

X-A004(997)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	16,933.00	\$2.06	\$34,881.98	\$1.12	\$18,964.96	\$15,917.02
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	1,127.00	\$3.09	\$3,482.43	\$2.62	\$2,952.74	\$529.69
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	12,310.00	\$3.87	\$47,639.70	\$3.17	\$39,022.70	\$8,617.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	377.00	\$5.16	\$1,945.32	\$5.06	\$1,907.62	\$37.70
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	1,604.00	\$9.28	\$14,885.12	\$8.76	\$14,051.04	\$834.08
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	15,226.00	\$0.41	\$6,242.66	\$0.51	\$7,765.26	(\$1,522.60)
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	14,964.00	\$2.00	\$29,928.00	\$2.43	\$36,362.52	(\$6,434.52)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	3,795.00	\$5.00	\$18,975.00	\$4.56	\$17,305.20	\$1,669.80
645.531	SILT FENCE	LF	3,795.00	\$1.50	\$5,692.50	\$2.53	\$9,601.35	(\$3,908.85)
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	101.40	\$28.00	\$2,839.20	\$2.85	\$288.99	\$2,550.21
692.	MOBILIZATION	U	1.00	\$521,000.00	\$521,000.00	\$410,000.00	\$410,000.00	\$111,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	15,300.00	\$1.00	\$15,300.00	\$1.00	\$15,300.00	\$0.00
1008.92	ALTERATIONS AND ADDITIONS AS NEEDED - WIRELESS COMMUNICATIONS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$0.00



PS&E Comparison

MANCHESTER
42635
X-A004(997)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
1008.941	ALTERATIONS AND ADDITIONS AS NEEDED - CCTV EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	13,450.00	\$1.00	\$13,450.00	\$1.00	\$13,450.00	\$0.00
1008.942	ALTERATIONS AND ADDITIONS AS NEEDED - RWIS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	11,300.00	\$1.00	\$11,300.00	\$1.00	\$11,300.00	\$0.00
1008.946	ALTERATIONS AND ADDITIONS AS NEEDED - MVDS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	12,000.00	\$1.00	\$12,000.00	\$1.00	\$12,000.00	\$0.00
1008.951	ALTERATIONS AND ADDITIONS AS NEEDED - ITS CABINET EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	35,500.00	\$1.00	\$35,500.00	\$1.00	\$35,500.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	171,458.00	\$1.00	\$171,458.00	\$1.00	\$171,458.00	\$0.00
Total:					\$8,249,696.87		\$8,219,297.42	\$30,399.45