

ABC Bid Data

STATEWIDE 41915 X-A004(779)

PROJECT: STATEWIDE

STATE PROJECT NUMBER: 41915

FED. PROJECT NUMBER: X-A004(779)

DATE BIDS OPEN: October 29, 2020, 2:00

SCOPE OF WORK: Preservation response to stabilize various bridges from scour.

COMPLETION DATE: November 05, 2021

LOCATION: Grafton

Awarded To: CAULDER CONSTRUCTION

LLC

770 LOST RIVER ROAD NORTH WOODSTOCK, NH

03262

Amount: \$458,828.00

Award Date:

Certified by: PETER.E.STAMNAS

Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
CAULDER CONSTRUCTION LLC	\$458,828.00	Α
770 LOST RIVER ROAD, NORTH WOODSTOCK NH 03262		
PIPER, R. M. INC.	\$479,797.50	В
141 SMITH BRIDGE RD, PO BOX 490, PLYMOUTH NH 03264-0490		
WEAVER BROS. CONST. CO., INC.	\$559,209.00	С
1629 RTE 3A, BOW NH 03304		

ABC Bid Data



41915 X-A004(779)

				ı	PS&E	770 LOST	NSTRUCTION LLC RIVER ROAD STOCK, NH 03262	141 SMIT	R. M. INC. H BRIDGE RD NH 03264-0490
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.21	REMOVING SMALL TREES	EA	4.00	\$325.00	\$1,300.00	\$150.00	\$600.00	\$750.00	\$3,000.00
203.11	COMMON EXCAVATION - LRS	CY	120.00	\$30.00	\$3,600.00	\$14.00	\$1,680.00	\$25.00	\$3,000.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	1,030.00	\$30.00	\$30,900.00	\$24.00	\$24,720.00	\$22.00	\$22,660.00
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$50,000.00	\$50,000.00	\$17,000.00	\$17,000.00	\$75,000.00	\$75,000.00
503.1	WATER DIVERSION STRUCTURES	U	1.00	\$50,000.00	\$50,000.00	\$22,000.00	\$22,000.00	\$60,000.00	\$60,000.00
540.3112	CONCRETE ARMOR MATRIX COMPONENT (48")	EA	850.00	\$200.00	\$170,000.00	\$290.00	\$246,500.00	\$175.00	\$148,750.00
540.34	SCOUR COUNTERMEASURE BEDDING MATERIAL	CY	360.00	\$80.00	\$28,800.00	\$65.00	\$23,400.00	\$120.00	\$43,200.00
583.9	RIPRAP, CLASS IX	CY	390.00	\$100.00	\$39,000.00	\$50.00	\$19,500.00	\$50.00	\$19,500.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	800.00	\$4.00	\$3,200.00	\$2.00	\$1,600.00	\$2.60	\$2,080.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
618.7	FLAGGERS	HR	480.00	\$35.00	\$16,800.00	\$25.00	\$12,000.00	\$25.00	\$12,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$13,000.00	\$13,000.00
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	85.00	\$20.00	\$1,700.00	\$44.00	\$3,740.00	\$10.00	\$850.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	580.00	\$5.00	\$2,900.00	\$6.00	\$3,480.00	\$4.25	\$2,465.00
645.531	SILT FENCE	LF	580.00	\$4.00	\$2,320.00	\$1.50	\$870.00	\$4.00	\$2,320.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$1,000.00	\$1,000.00	\$4,800.00	\$4,800.00	\$6,500.00	\$6,500.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	16.00	\$135.00	\$2,160.00	\$100.00	\$1,600.00	\$100.00	\$1,600.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,410.00	\$5.00	\$7,050.00	\$1.00	\$1,410.00	\$2.25	\$3,172.50
647.1	нимиѕ	CY	140.00	\$55.00	\$7,700.00	\$30.00	\$4,200.00	\$15.00	\$2,100.00
692.	MOBILIZATION	U	1.00	\$55,000.00	\$55,000.00	\$39,578.00	\$39,578.00	\$40,000.00	\$40,000.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$500.00	\$500.00	\$750.00	\$750.00	\$1,200.00	\$1,200.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
			Totals:		\$501,330.00		\$458,828.00		\$479,797.50

Wednesday, November 4, 2020

New Hampshive Department of Transportation

ABC Bid Data

41915 X-A004(779)

				PS&E		770 LOST	NSTRUCTION LLC RIVER ROAD STOCK, NH 03262	141 SMIT	, R. M. INC. H BRIDGE RD , NH 03264-0490
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
			Alt. Totals:						
		Totals:		\$501,330.00		\$458,828.00		\$479,797.50	

ABC Bid Data



41915 X-A004(779)

					PS&E	1629	. CONST. CO., INC. RTE 3A NH 03304		
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

	Totals:				\$501,330.00		\$559,209.00	
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00	
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$500.00	\$500.00	\$2,800.00	\$2,800.00	
692.	MOBILIZATION	U	1.00	\$55,000.00	\$55,000.00	\$44,000.00	\$44,000.00	
647.1	HUMUS	CY	140.00	\$55.00	\$7,700.00	\$30.00	\$4,200.00	
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,410.00	\$5.00	\$7,050.00	\$1.00	\$1,410.00	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	16.00	\$135.00	\$2,160.00	\$120.00	\$1,920.00	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$1,000.00	\$1,000.00	\$4,000.00	\$4,000.00	
645.531	SILT FENCE	LF	580.00	\$4.00	\$2,320.00	\$3.25	\$1,885.00	
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	580.00	\$5.00	\$2,900.00	\$4.00	\$2,320.00	
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	85.00	\$20.00	\$1,700.00	\$30.00	\$2,550.00	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$10,000.00	\$10,000.00	\$20,500.00	\$20,500.00	
618.7	FLAGGERS	HR	480.00	\$35.00	\$16,800.00	\$25.00	\$12,000.00	
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	800.00	\$4.00	\$3,200.00	\$6.50	\$5,200.00	
583.9	RIPRAP, CLASS IX	CY	390.00	\$100.00	\$39,000.00	\$80.00	\$31,200.00	
540.34	SCOUR COUNTERMEASURE BEDDING MATERIAL	CY	360.00	\$80.00	\$28,800.00	\$75.00	\$27,000.00	
540.3112	CONCRETE ARMOR MATRIX COMPONENT (48")	EA	850.00	\$200.00	\$170,000.00	\$215.00	\$182,750.00	
503.1	WATER DIVERSION STRUCTURES	U	1.00	\$50,000.00	\$50,000.00	\$90,000.00	\$90,000.00	
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$50,000.00	\$50,000.00	\$55,500.00	\$55,500.00	
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	1,030.00	\$30.00	\$30,900.00	\$48.00	\$49,440.00	
203.11	COMMON EXCAVATION - LRS	CY	120.00	\$30.00	\$3,600.00	\$9.45	\$1,134.00	
201.21	REMOVING SMALL TREES	EA	4.00	\$325.00	\$1,300.00	\$500.00	\$2,000.00	

Wednesday, November 4, 2020

New Hampshire Department of Transportation

ABC Bid Data

41915 X-A004(779)

				PS&E		PS&E WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304			
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
			Alt. Totals:						
			Totals:		\$501,330.00		\$559,209.00		



PS&E Comparison

\$TATEWIDE 41915 X-A004(779)

		_		A-Bid	der	PS8	RE	
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	A-PS&E Difference
Items								
201.21	REMOVING SMALL TREES	EA	4.00	\$150.00	\$600.00	\$325.00	\$1,300.00	(\$700.00)
203.11	COMMON EXCAVATION - LRS	CY	120.00	\$14.00	\$1,680.00	\$30.00	\$3,600.00	(\$1,920.00)
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	1,030.00	\$24.00	\$24,720.00	\$30.00	\$30,900.00	(\$6,180.00)
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$17,000.00	\$17,000.00	\$50,000.00	\$50,000.00	(\$33,000.00)
503.1	WATER DIVERSION STRUCTURES	U	1.00	\$22,000.00	\$22,000.00	\$50,000.00	\$50,000.00	(\$28,000.00)
540.3112	CONCRETE ARMOR MATRIX COMPONENT (48")	EA	850.00	\$290.00	\$246,500.00	\$200.00	\$170,000.00	\$76,500.00
540.34	SCOUR COUNTERMEASURE BEDDING MATERIAL	CY	360.00	\$65.00	\$23,400.00	\$80.00	\$28,800.00	(\$5,400.00)
583.9	RIPRAP, CLASS IX	CY	390.00	\$50.00	\$19,500.00	\$100.00	\$39,000.00	(\$19,500.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	800.00	\$2.00	\$1,600.00	\$4.00	\$3,200.00	(\$1,600.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
618.7	FLAGGERS	HR	480.00	\$25.00	\$12,000.00	\$35.00	\$16,800.00	(\$4,800.00)
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$2,000.00
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	85.00	\$44.00	\$3,740.00	\$20.00	\$1,700.00	\$2,040.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	580.00	\$6.00	\$3,480.00	\$5.00	\$2,900.00	\$580.00
645.531	SILT FENCE	LF	580.00	\$1.50	\$870.00	\$4.00	\$2,320.00	(\$1,450.00)



PS&E Comparison

STATEWIDE 41915 X-A004(779)

		1		A-Bidd	der	PS8	kΕ	
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	A-PS&E Difference
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$4,800.00	\$4,800.00	\$1,000.00	\$1,000.00	\$3,800.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	16.00	\$100.00	\$1,600.00	\$135.00	\$2,160.00	(\$560.00)
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,410.00	\$1.00	\$1,410.00	\$5.00	\$7,050.00	(\$5,640.00)
647.1	HUMUS	CY	140.00	\$30.00	\$4,200.00	\$55.00	\$7,700.00	(\$3,500.00)
692.	MOBILIZATION	U	1.00	\$39,578.00	\$39,578.00	\$55,000.00	\$55,000.00	(\$15,422.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$750.00	\$750.00	\$500.00	\$500.00	\$250.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00

Total: \$458,828.00 \$501,330.00 (\$42,502.00)