



# ABC Bid Data

BERLIN  
81099B  
NON-FEDERAL

PROJECT: BERLIN  
STATE PROJECT NUMBER: 81099B  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: July 08, 2020, 2:00 PM  
SCOPE OF WORK: NORTHERN NH CORRECTIONAL FACILITY PAVEMENT IMPROVEMENTS  
COMPLETION DATE: August 20, 2021  
LOCATION:

Certified by: \_\_\_\_\_

## Summary of Bidders

Contractor	Bid Amount	Rank
J HUTCHINS INC 88 ROGERS LANE, RICHMOND VT 05477	\$502,600.00	A
LEE T CORRIGAN LLC 12 WILFRED STREET, GORHAM NH 03581	\$523,134.00	B
GMI ASPHALT LLC 288 LACONIA ROAD, BELMONT NH 03220	\$659,780.00	C
PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220	\$697,580.00	D



# ABC Bid Data

BERLIN  
81099B  
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477		LEE T CORRIGAN LLC 12 WILFRED STREET GORHAM, NH 03581	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
901	MAIN ACCESS ROAD	U	1.00	\$550,000.00	\$550,000.00	\$428,850.00	\$428,850.00	\$465,634.00	\$465,634.00
902	PERIMETER ROAD DRAINAGE	U	1.00	\$45,000.00	\$45,000.00	\$43,750.00	\$43,750.00	\$27,500.00	\$27,500.00
903	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
<b>Totals:</b>					<b>\$625,000.00</b>		<b>\$502,600.00</b>		<b>\$523,134.00</b>

**81099B ALTERNATES**

**ADD ALTERNATE 1**

991	ADD ALTERNATE 1 PERIMETER ACCESS ROAD ROADWAY RECONSTRUCTION	U	1.00	\$50,000.00	\$50,000.00	\$48,550.00	\$48,550.00	\$70,944.00	\$70,944.00
-----	--	---	------	-------------	-------------	-------------	-------------	-------------	-------------

**ADD ALTERNATE 2**

992	ADD ALTERNATE 2 LOADING DOCK IMPROVEMENTS	U	1.00	\$26,000.00	\$26,000.00	\$42,350.00	\$42,350.00	\$42,000.00	\$42,000.00
-----	---	---	------	-------------	-------------	-------------	-------------	-------------	-------------

**DEDUCT ALTERNATE 3**

993	DEDUCT ALTERNATE 3 MAIN ACCESS ROAD UNDERDRAIN STA 18+40 TO 21+50 LT AND STA 20+78 TO 21+65 RT	U	1.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	(\$8,734.00)	(\$8,734.00)
-----	--	---	------	-------------	-------------	------------	------------	--------------	--------------

**DEDUCT ALTERNATE 4**

994	DEDUCT ALTERNATE 4 NEW BEEHIVE FRAMES AND GRATES ON EXISTING BASINS IN DITCH LINES	U	1.00	\$8,000.00	\$8,000.00	\$3,500.00	\$3,500.00	(\$4,000.00)	(\$4,000.00)
-----	--	---	------	------------	------------	------------	------------	--------------	--------------

**DEDUCT ALTERNATE 5**

995	DEDUCT ALTERNATE 5 NEW CATCH CB-1 AND ASSOCIATED PIPE NEAR EAST MILAN ROAD INTERSECTION	U	1.00	\$5,000.00	\$5,000.00	\$3,900.00	\$3,900.00	(\$5,500.00)	(\$5,500.00)
-----	---	---	------	------------	------------	------------	------------	--------------	--------------

Alt. Totals: 

--	--	--

Totals: 

\$625,000.00	\$502,600.00	\$523,134.00
--------------	--------------	--------------



ABC Bid Data

BERLIN  
81099B  
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		GMI ASPHALT LLC 288 LACONIA ROAD		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
901	MAIN ACCESS ROAD	U	1.00	\$550,000.00	\$550,000.00	\$584,380.00	\$584,380.00	\$618,650.00	\$618,650.00
902	PERIMETER ROAD DRAINAGE	U	1.00	\$45,000.00	\$45,000.00	\$45,400.00	\$45,400.00	\$48,930.00	\$48,930.00
903	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
<b>Totals:</b>					<b>\$625,000.00</b>		<b>\$659,780.00</b>		<b>\$697,580.00</b>

**81099B ALTERNATES**

**ADD ALTERNATE 1**

991	ADD ALTERNATE 1 PERIMETER ACCESS ROAD ROADWAY RECONSTRUCTION	U	1.00	\$50,000.00	\$50,000.00	\$34,400.00	\$34,400.00	\$46,500.00	\$46,500.00
-----	--	---	------	-------------	-------------	-------------	-------------	-------------	-------------

**ADD ALTERNATE 2**

992	ADD ALTERNATE 2 LOADING DOCK IMPROVEMENTS	U	1.00	\$26,000.00	\$26,000.00	\$29,990.00	\$29,990.00	\$48,000.00	\$48,000.00
-----	---	---	------	-------------	-------------	-------------	-------------	-------------	-------------

**DEDUCT ALTERNATE 3**

993	DEDUCT ALTERNATE 3 MAIN ACCESS ROAD UNDERDRAIN STA 18+40 TO 21+50 LT AND STA 20+78 TO 21+65 RT	U	1.00	\$10,000.00	\$10,000.00	(\$9,800.00)	(\$9,800.00)	(\$8,650.00)	(\$8,650.00)
-----	--	---	------	-------------	-------------	--------------	--------------	--------------	--------------

**DEDUCT ALTERNATE 4**

994	DEDUCT ALTERNATE 4 NEW BEEHIVE FRAMES AND GRATES ON EXISTING BASINS IN DITCH LINES	U	1.00	\$8,000.00	\$8,000.00	(\$9,050.00)	(\$9,050.00)	(\$18,000.00)	(\$18,000.00)
-----	--	---	------	------------	------------	--------------	--------------	---------------	---------------

**DEDUCT ALTERNATE 5**

995	DEDUCT ALTERNATE 5 NEW CATCH BASIN AND ASSOCIATED PIPE NEAR EAST MILAN ROAD INTERSECTION	U	1.00	\$5,000.00	\$5,000.00	(\$4,450.00)	(\$4,450.00)	(\$7,000.00)	(\$7,000.00)
-----	--	---	------	------------	------------	--------------	--------------	--------------	--------------

<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$625,000.00</b>		<b>\$659,780.00</b>		<b>\$697,580.00</b>