



# ABC Bid Data

CONCORD  
80970C  
NON-FEDERAL

PROJECT: CONCORD  
STATE PROJECT NUMBER: 80970C  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: February 06, 2019, 02:00 PM  
SCOPE OF WORK: NH HOSPITAL AIR HANDLING SYSTEM UPGRADES  
COMPLETION DATE: December 20, 2019  
LOCATION: Merrimack

Certified by: \_\_\_\_\_  
Administrator

## Summary of Bidders

Contractor	Bid Amount	Rank
RTH MECHANICAL CONTRACTORS INC 99 PINE ROAD, BRENTWOOD NH 03833-6510	\$3,663,290.00	A
D. L. KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$4,350,000.00	B
CARENO CONSTRUCTION CO., LLC 270 WEST ROAD, STE 4, PORTSMOUTH NH 03801-7611	\$4,456,000.00	C
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$4,914,900.00	D

Item No.	Description	Unit	Quantity	PS&E		RTH MECHANICAL CONTRACTORS INC 99 PINE ROAD BRENTWOOD, NH 03833-6510		D. L. KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE NASHUA, NH 03062-1044	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

901	REMOVE AND REPLACE STEAM TRAPS	U	1.00	\$60,000.00	\$60,000.00	\$83,310.00	\$83,310.00	\$65,000.00	\$65,000.00
902	REMOVE AND REPLACE EXHAUST FANS	U	1.00	\$100,000.00	\$100,000.00	\$109,705.00	\$109,705.00	\$50,000.00	\$50,000.00
903	REMAINING WORK FOR AIR HANDLER SYSTEM UPGRADES	U	1.00	\$1,980,000.00	\$1,980,000.00	\$3,410,275.00	\$3,410,275.00	\$4,175,000.00	\$4,175,000.00
904	OWNERS CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
<b>Totals:</b>					<b>\$2,200,000.00</b>		<b>\$3,663,290.00</b>		<b>\$4,350,000.00</b>
<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$2,200,000.00</b>		<b>\$3,663,290.00</b>		<b>\$4,350,000.00</b>

Item No.	Description	Unit	Quantity	PS&E		CARENO CONSTRUCTION CO., LLC 270 WEST ROAD, STE 4 PORTSMOUTH, NH 03801-7611		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

**Items**

901	REMOVE AND REPLACE STEAM TRAPS	U	1.00	\$60,000.00	\$60,000.00	\$56,000.00	\$56,000.00	\$50,000.00	\$50,000.00
902	REMOVE AND REPLACE EXHAUST FANS	U	1.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$37,000.00	\$37,000.00
903	REMAINING WORK FOR AIR HANDLER SYSTEM UPGRADES	U	1.00	\$1,980,000.00	\$1,980,000.00	\$4,290,000.00	\$4,290,000.00	\$4,767,900.00	\$4,767,900.00
904	OWNERS CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
<b>Totals:</b>					<b>\$2,200,000.00</b>		<b>\$4,456,000.00</b>		<b>\$4,914,900.00</b>
<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$2,200,000.00</b>		<b>\$4,456,000.00</b>		<b>\$4,914,900.00</b>