



# ABC Bid Data

CONCORD  
81050RB  
NON-FEDERAL

PROJECT: CONCORD  
STATE PROJECT NUMBER: 81050RB  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: July 17, 2019, 02:00 PM  
SCOPE OF WORK: AASF PAINT BOOTH AND RENOVATIONS  
COMPLETION DATE: July 31, 2020  
LOCATION: Merrimack

Certified by: \_\_\_\_\_

## Summary of Bidders

Contractor	Bid Amount	Rank
BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD, TURNER ME 04282	\$1,462,172.00	A
MARK CARRIER CONSTRUCTION INC SUITE 101, 175 LINCOLN STREET, MANCHESTER NH 03103-5031	\$1,463,900.00	B

Item No.	Description	Unit	Quantity	PS&E		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282		MARK CARRIER CONSTRUCTION INC SUITE 101 MANCHESTER, NH 03103-5031	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	RETROCOMMISSIONING	U	1.00	\$275,000.00	\$275,000.00	\$435,000.00	\$435,000.00	\$340,300.00	\$340,300.00
902	REPLACE PAINT SPRAY BOOTH	U	1.00	\$300,000.00	\$300,000.00	\$533,172.00	\$533,172.00	\$625,900.00	\$625,900.00
903	WASH WATER SYSTEM MODIFICATIONS	U	1.00	\$50,000.00	\$50,000.00	\$355,000.00	\$355,000.00	\$397,300.00	\$397,300.00
904	ELECTRICAL PANEL DIRECTORY UPDATING	U	1.00	\$105,000.00	\$105,000.00	\$59,000.00	\$59,000.00	\$20,400.00	\$20,400.00
905	ALLOWANCE #1 UNFORESEEN CONDITIONS AND OWNER INITIATED CHANGES	\$	80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
<b>Totals:</b>					<b>\$810,000.00</b>		<b>\$1,462,172.00</b>		<b>\$1,463,900.00</b>

ADD ALTERNATE 81050RA

ADD ALTERNATE #1

991	ADD ALTERNATE 1 ADD COST FOR HANGAR FLOOR COATING	U	1.00	\$360,000.00	\$360,000.00	\$120,000.00	\$120,000.00	\$98,794.00	\$98,794.00
<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$810,000.00</b>		<b>\$1,462,172.00</b>		<b>\$1,463,900.00</b>