



ABC Bid Data

CONCORD
81060RB
NON-FEDERAL

PROJECT: CONCORD
STATE PROJECT NUMBER: 81060RB
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: August 28, 2019, 02:00 PM
SCOPE OF WORK: REBID-CONCORD STEAM BUILDING DEMOLITION
COMPLETION DATE: July 31, 2020
LOCATION: Merrimack

Certified by:

Administrator

Summary of Bidders

Contractor	Bid Amount	Rank
D. L. KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$1,646,200.00	A
BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD, MANCHESTER NH 03103-3320	\$1,649,164.00	B
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$1,667,702.00	C
MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4, GILFORD NH 03249-6603	\$1,676,769.00	D
S & R CORPORATION 706 BROADWAY STREET, LOWELL MA 01854	\$1,946,000.00	E

Item No.	Description	Unit	Quantity	PS&E		D. L .KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE NASHUA, NH 03062-1044		BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD MANCHESTER, NH 03103-3320	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	HAZARDOUS WASTE REMEDIATION AT STEAM PLANT BUILDING	U	1.00	\$1,000,000.00	\$1,000,000.00	\$836,200.00	\$836,200.00	\$902,167.00	\$902,167.00
902	DEMOLITION OF STEAM BUILDING	U	1.00	\$350,000.00	\$350,000.00	\$400,000.00	\$400,000.00	\$336,997.00	\$336,997.00
903	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
904	ALLOWANCE FOR TESTING SERVICES	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
Totals:					\$1,760,000.00		\$1,646,200.00		\$1,649,164.00
Alt. Totals:									
Totals:					\$1,760,000.00		\$1,646,200.00		\$1,649,164.00

Item No.	Description	Unit	Quantity	PS&E		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705		MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4 GILFORD, NH 03249-6603	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	HAZARDOUS WASTE REMEDIATION AT STEAM PLANT BUILDING	U	1.00	\$1,000,000.00	\$1,000,000.00	\$734,189.00	\$734,189.00	\$890,078.00	\$890,078.00
902	DEMOLITION OF STEAM BUILDING	U	1.00	\$350,000.00	\$350,000.00	\$523,513.00	\$523,513.00	\$376,691.00	\$376,691.00
903	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
904	ALLOWANCE FOR TESTING SERVICES	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
Totals:					\$1,760,000.00		\$1,667,702.00		\$1,676,769.00
Alt. Totals:									
Totals:					\$1,760,000.00		\$1,667,702.00		\$1,676,769.00

Item No.	Description	Unit	Quantity	PS&E		S & R CORPORATION 706 BROADWAY STREET LOWELL, MA 01854	
				Unit Price	Total	Unit Price	Total

Items

901	HAZARDOUS WASTE REMEDIATION AT STEAM PLANT BUILDING	U	1.00	\$1,000,000.00	\$1,000,000.00	\$940,000.00	\$940,000.00
902	DEMOLITION OF STEAM BUILDING	U	1.00	\$350,000.00	\$350,000.00	\$596,000.00	\$596,000.00
903	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
904	ALLOWANCE FOR TESTING SERVICES	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
Totals:				\$1,760,000.00		\$1,946,000.00	
Alt. Totals:							
Totals:				\$1,760,000.00		\$1,946,000.00	