

ABC Bid Data

CONCORD 81093B NON-FEDERAL

PROJECT: CONCORD

STATE PROJECT NUMBER: 81093B

FED. PROJECT NUMBER: NON-FEDERAL

DATE BIDS OPEN: July 21, 2021, 2:00 PM

SCOPE OF WORK: ROOF REPLACMENTS AND EXTERIOR REPAIRS

COMPLETION DATE: July 29, 2022 LOCATION: Merrimack

Awarded To:

Award Date:

Amount: \$0.00

Certified by:

Director of Project Development

Summary of Bidders

ContractorBid AmountRankWEATHERGUARD INDUSTRIES/SMJ METALS, LLC\$541,000.00A36 SMITH STREET, NORTHHAMPTON MA 01060

ABC Bid Data



CONCORD 81093B NON-FEDERAL

				PS&E		WEATHERGUARD INDUSTRIES/SMJ METALS, LLC 36 SMITH STREET NORTHHAMPTON, MA 01060				
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	
Items										
901	WORK ASSOCIATED WITH LONGERGAN HALL (101 PLEASANT STREET)	U	1.00	\$125,000.00	\$125,000.00	\$78,000.00	\$78,000.00			
902	WORK ASSOCIATED WITH 64 SOUTH STREET	U	1.00	\$132,000.00	\$132,000.00	\$308,000.00	\$308,000.00			
903	WORK ASSOCIATED WITH 19 PILLSBURY STREET	U	1.00	\$221,000.00	\$221,000.00	\$105,000.00	\$105,000.00			
904	ALLOWANCE FOR UNFORSEEN OR LATENT CONDITIONS AND OWNER INITIATED CHANGES	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00			
			Totals:	\$528,000.00		\$541,000.00				
			Alt. Totals:							

Totals:

\$528,000.00

\$541,000.00

Thursday, July 22, 2021
Page 2 of 3

PS&E Comparison



CONCORD 81093B NON-FEDERAL

\$13,000.00

				A-Bidder		PS&E		
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	A-PS&E Difference
Items								
	WORK ASSOCIATED WITH LONGERGAN HALL		11					
901	(101 PLEASANT STREET)	U	1.00	\$78,000.00	\$78,000.00	\$125,000.00	\$125,000.00	(\$47,000.00)
902	WORK ASSOCIATED WITH 64 SOUTH STREET	U	1.00	\$308,000.00	\$308,000.00	\$132,000.00	\$132,000.00	\$176,000.00
903	WORK ASSOCIATED WITH 19 PILLSBURY STREET	U	1.00	\$105,000.00	\$105,000.00	\$221,000.00	\$221,000.00	(\$116,000.00)
904	ALLOWANCE FOR UNFORSEEN OR LATENT CONDITIONS AND OWNER INITIATED CHANGES	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00

\$541,000.00

\$528,000.00

Total:

Thursday, July 22, 2021 Page 3 of 3