



ABC Bid Data

CONCORD  
81127A  
NON-FEDERAL

PROJECT: CONCORD  
STATE PROJECT NUMBER: 81127A  
FED. PROJECT NUMBER: NON-FEDERAL

SCOPE OF WORK: BUILDING A REROOF AND CRAC EQUIPMENT  
COMPLETION DATE: April 01, 2021  
LOCATION: Merrimack

Certified By: \_\_\_\_\_

Summary of Bidders

Contractor	Bid Amount	Rank
D. L .KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$574,925.00	A
BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD, MANCHESTER NH 03103-3320	\$603,081.00	B
SCHROEDER CONSTRUCTION MGMT IN 2 TOWNSEND WEST,UNIT 3, NASHUA NH 03063	\$629,874.00	C
MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4, GILFORD NH 03249-6603	\$694,418.00	D

ABC Bid Data

CONCORD  
81127A  
NON-FEDERAL



Item No.	Description	Unit	Quantity	PS&E		D. L .KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE		BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
901	RE-ROOFING	U	1.00	\$298,044.00	\$298,044.00	\$192,500.00	\$192,500.00	\$165,398.00	\$165,398.00
902	COMPUTER ROOM AC UPGRADE	U	1.00	\$380,556.00	\$380,556.00	\$342,425.00	\$342,425.00	\$397,683.00	\$397,683.00
903	ALLOWANCE FOR LATENT CONDITIONS AND ADDITIONAL OWNER SCOPE	\$	40,000.00	\$ 1.00	\$ 40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
<b>Totals:</b>				<b>\$718,600.00</b>		<b>\$574,925.00</b>		<b>\$603,081.00</b>	
<b>Alt. Totals:</b>									



Totals:	\$718,600.00	\$574,925.00	\$603,081.00
---------	--------------	--------------	--------------

ABC Bid Data

CONCORD  
81127A  
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		SCHROEDER CONSTRUCTION MGMT IN		MERIDIAN CONSTRUCTION CORP.	
				Unit Price	Total	Unit Price	Unit Price	Total	
<b>Items</b>									
901	RE-ROOFING	U	1.00	\$298,044.00	\$298,044.00	\$220,546.00	\$220,546.00	\$246,839.00	\$246,839.00
902	COMPUTER ROOM AC UPGRADE	U	1.00	\$380,556.00	\$380,556.00	\$369,328.00	\$369,328.00	\$407,579.00	\$407,579.00
903	ALLOWANCE FOR LATENT CONDITIONS AND ADDITIONAL OWNER SCOPE	\$	40,000.00	\$ 1.00	\$ 40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
<b>Totals:</b>					<b>\$718,600.00</b>		<b>\$629,874.00</b>		<b>\$694,418.00</b>
<b>Alt. Totals:</b>									

Totals:	\$718,600.00	\$629,874.00	\$694,418.00
---------	--------------	--------------	--------------