



Division of Public Works

ABC Bid Data

CONCORD
81170B
NON-FEDERAL

PROJECT:	CONCORD	Awarded To:	
STATE PROJECT NUMBER:	81170B		
FED. PROJECT NUMBER:	NON-FEDERAL		
DATE BIDS OPEN:	June 30, 2021, 2:00		
SCOPE OF WORK:	HEATING SYSTEM IMPROVEMENTS	Amount:	\$0.00
COMPLETION DATE:	September 15, 2022	Award Date:	
LOCATION:	Merrimack	Certified by:	_____ Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
GLOVER PLUMBING & HEATING SERVICES LLC 2035 FRANKLIN PIERCE HWY, BARRINGTON NH 03825	\$575,680.00	A



Division of Public Works

ABC Bid Data

CONCORD
81170B
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		GLOVER PLUMBING & HEATING SERVICES LLC 2035 FRANKLIN PIERCE HWY BARRINGTON, NH 03825		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

901	PURCHASE AND INSTALL STEAM BLOCK AND BYPASS VALVE - 33 GREET STREET	U	1.00	\$25,000.00	\$25,000.00	\$120,740.00	\$120,740.00		
902	MODIFY STEAM VAULT PIPING FOR STARTUP PER PLANS AND SPECS	U	1.00	\$35,000.00	\$35,000.00	\$76,300.00	\$76,300.00		
903	REMOVE AND REPLACE DA AND SURGE TANK CONTROLS - 33 GREEN STREET	U	1.00	\$80,000.00	\$80,000.00	\$146,600.00	\$146,600.00		
904	UPGRADE PUMP CONTROLS - 64 SOUTH STREET ADD EYE WASH	U	1.00	\$32,500.00	\$32,500.00	\$51,280.00	\$51,280.00		
905	INSTALL CHEMICAL TESTING STATION AND EYE WASH STATION - THAYER	U	1.00	\$40,000.00	\$40,000.00	\$77,750.00	\$77,750.00		
906	COMPLETE HYDRONIC STEAM BALANCING - DOLLOFF/M&S	U	1.00	\$10,000.00	\$10,000.00	\$28,560.00	\$28,560.00		
907	RELOCATE LOW PRESSURE STEAM RELIEF VALVE - MAIN BUILDING	U	1.00	\$25,000.00	\$25,000.00	\$14,870.00	\$14,870.00		
908	MODIFY PIPING AT PRESSURE RELIEF VALVES- 33 GREEN STREET	U	1.00	\$8,500.00	\$8,500.00	\$19,580.00	\$19,580.00		
909	ALLOWANCE	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00		

Totals:	\$296,000.00	\$575,680.00		
Alt. Totals:				
Totals:	\$296,000.00	\$575,680.00		



Division of Public Works

PS&E Comparison

CONCORD
81170B
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
901	PURCHASE AND INSTALL STEAM BLOCK AND BYPASS VALVE - 33 GREET STREET	U	1.00	\$120,740.00	\$120,740.00	\$25,000.00	\$25,000.00	\$95,740.00
902	MODIFY STEAM VAULT PIPING FOR STARTUP PER PLANS AND SPECS	U	1.00	\$76,300.00	\$76,300.00	\$35,000.00	\$35,000.00	\$41,300.00
903	REMOVE AND REPLACE DA AND SURGE TANK CONTROLS - 33 GREEN STREET	U	1.00	\$146,600.00	\$146,600.00	\$80,000.00	\$80,000.00	\$66,600.00
904	UPGRADE PUMP CONTROLS - 64 SOUTH STREET ADD EYE WASH	U	1.00	\$51,280.00	\$51,280.00	\$32,500.00	\$32,500.00	\$18,780.00
905	INSTALL CHEMICAL TESTING STATION AND EYE WASH STATION - THAYER	U	1.00	\$77,750.00	\$77,750.00	\$40,000.00	\$40,000.00	\$37,750.00
906	COMPLETE HYDRONIC STEAM BALANCING - DOLLOFF/M&S	U	1.00	\$28,560.00	\$28,560.00	\$10,000.00	\$10,000.00	\$18,560.00
907	RELOCATE LOW PRESSURE STEAM RELIEF VALVE - MAIN BUILDING	U	1.00	\$14,870.00	\$14,870.00	\$25,000.00	\$25,000.00	(\$10,130.00)
908	MODIFY PIPING AT PRESSURE RELIEF VALVES- 33 GREEN STREET	U	1.00	\$19,580.00	\$19,580.00	\$8,500.00	\$8,500.00	\$11,080.00
909	ALLOWANCE	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$0.00
Total:					\$575,680.00		\$296,000.00	\$279,680.00