



Division of Public Works

# ABC Bid Data

CONCORD  
81170C  
NON-FEDERAL

**PROJECT:** CONCORD  
**STATE PROJECT NUMBER:** 81170C  
**FED. PROJECT NUMBER:** NON-FEDERAL  
**DATE BIDS OPEN:** September 08, 2021,  
**SCOPE OF WORK:** REBID HEATING SYSTEM IMPROVEMENTS  
**COMPLETION DATE:** September 15, 2022  
**LOCATION:** Merrimack

**Awarded To:**

**Amount:** \$0.00

**Award Date:**

**Certified by:**

\_\_\_\_\_  
Director of Project Development

## Summary of Bidders

Contractor	Bid Amount	Rank
ENGINEERED CONSTRUCTION SERVICES INC DBA ENGINEERED CONSTRUCTION SERVICES 326 ROUTE 125, BRENTWOOD NH 03833	\$717,811.00	A



Division of Public Works

# ABC Bid Data

CONCORD  
81170C  
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		ENGINEERED CONSTRUCTION SERVICES INC DBA ENGINEERED CONSTRUCTION SERVICES 326 ROUTE 125 BRENTWOOD, NH 03833		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

**Items**

901	33 GREEN ST PURCHASE AND INSTALL BYPASS VALVE WITH PIPE AND GAUGE MODIFICATIONS	U	1.00	\$200,000.00	\$200,000.00	\$211,793.00	\$211,793.00		
902	EIGHT VAULT PIPING INSTALL STEAM VAULT DRAIN PIPE VARIOUS LOCATIONS	U	1.00	\$200,000.00	\$200,000.00	\$285,180.00	\$285,180.00		
903	33 GREEN ST REMOVE AND REPLACE SURGE TANK	U	1.00	\$200,000.00	\$200,000.00	\$137,850.00	\$137,850.00		
904	VAULT 2, 4,5,6, AND 8 ADD PIPE SUPPORTS IN VAULTS	U	1.00	\$50,000.00	\$50,000.00	\$24,485.00	\$24,485.00		
905	33 GREEN ST RELOCATE CONDENSATE RECEIVER FOR CP5 AND TESTING ADJUSTING AND BALANCING PER SPECS VARIO	U	1.00	\$50,000.00	\$50,000.00	\$8,503.00	\$8,503.00		
906	ALLOWANCE	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00		

Totals:				\$750,000.00	\$750,000.00	\$717,811.00	\$717,811.00		
Alt. Totals:									
Totals:				\$750,000.00	\$750,000.00	\$717,811.00	\$717,811.00		



Division of Public Works

# PS&E Comparison

CONCORD  
81170C  
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
901	33 GREEN ST PURCHASE AND INSTALL BYPASS VALVE WITH PIPE AND GAUGE MODIFICATIONS	U	1.00	\$211,793.00	\$211,793.00	\$200,000.00	\$200,000.00	\$11,793.00
902	EIGHT VAULT PIPING INSTALL STEAM VAULT DRAIN PIPE VARIOUS LOCATIONS	U	1.00	\$285,180.00	\$285,180.00	\$200,000.00	\$200,000.00	\$85,180.00
903	33 GREEN ST REMOVE AND REPLACE SURGE TANK	U	1.00	\$137,850.00	\$137,850.00	\$200,000.00	\$200,000.00	(\$62,150.00)
904	VAULT 2, 4,5,6, AND 8 ADD PIPE SUPPORTS IN VAULTS	U	1.00	\$24,485.00	\$24,485.00	\$50,000.00	\$50,000.00	(\$25,515.00)
905	33 GREEN ST RELOCATE CONDENSATE RECEIVER FOR CP5 AND TESTING ADJUSTING AND BALANCING PER SPECS VARIO	U	1.00	\$8,503.00	\$8,503.00	\$50,000.00	\$50,000.00	(\$41,497.00)
906	ALLOWANCE	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00
<b>Total:</b>					\$717,811.00		\$750,000.00	(\$32,189.00)