

## **Summary of Bidders**

| Contractor                               | Bid Amount   | Rank |
|--|--------------|------|
| ROCKWELL ROOFING, INC.                   | \$156,000.00 | А    |
| 44 POND STREET, LEOMINSTER MA 01453-0479 |              |      |
| WEATHERGUARD INDUSTRIES/SMJ METALS, LLC  | \$162,900.00 | В    |
| 36 SMITH STREET, NORTHHAMPTON MA 01060   |              |      |
| SMITH & SON INC, KEVIN W                 | \$164,000.00 | С    |
| 580 RICHVILLE ROAD, STANDISH ME 04084    |              |      |

## **ABC Bid Data**



Division of Public Works

CONCORD

81171B

NON-FEDERAL

|          |             |      |          | PS&E       |       | ROCKWELL ROOFING, INC.<br>44 POND STREET<br>LEOMINSTER, MA 01453-0479 |       | WEATHERGUARD INDUSTRIES/SMJ METALS, LLC<br>36 SMITH STREET<br>NORTHHAMPTON, MA 01060 |       |
|----------|-------------|------|----------|------------|-------|---|-------|--|-------|
| Item No. | Description | Unit | Quantity | Unit Price | Total | Unit Price  | Total | Unit Price   | Total |

Items

| 901 | PERFORM ALL WORK ASSOCIATED WITH WAREHOUSE<br>ROOF REPLACEMENT | U       | 1.00      | \$160,000.00 | \$160,000.00 | \$141,000.00 | \$141,000.00 | \$147,900.00 | \$147,900.00 |
|-----|--|---------|-----------|--------------|--------------|--------------|--------------|--------------|--------------|
| 902 | ALLOWANCE #1 MODIFICATIONS AND/OR<br>ADDITIONS TO THE CONTRACT | \$      | 15,000.00 | \$1.00       | \$15,000.00  | \$1.00       | \$15,000.00  | \$1.00       | \$15,000.00  |
|     | Totals:  |         |           |              | \$175,000.00 |              | \$156,000.00 |              | \$162,900.00 |
|     | Alt. Totals:   |         |           |              |              |              |              |              |              |
|     |  | Totals: |           |              | \$175,000.00 |              | \$156,000.00 |              | \$162,900.00 |

## **ABC Bid Data**



Division of Public Works

CONCORD

81171B

NON-FEDERAL

|          |             |      |          | PS&E       |       | PS&E SMITH & SON INC, KEVIN W<br>580 RICHVILLE ROAD<br>STANDISH, ME 04084 |       |            |       |
|----------|-------------|------|----------|------------|-------|---|-------|------------|-------|
| Item No. | Description | Unit | Quantity | Unit Price | Total | Unit Price  | Total | Unit Price | Total |

Items

| ROOF REPLACEMENT  |           | .00 \$160,000.00 | \$149,000.00 | \$149,000.00 |  |
|---|-----------|------------------|--------------|--------------|--|
| 2 ALLOWANCE #1 MODIFICATIONS AND/OR \$ 15,00<br>ADDITIONS TO THE CONTRACT | \$ 000.00 | .00 \$15,000.00  | \$1.00       | \$15,000.00  |  |
| То  | Fotals:   | \$175,000.00     |              | \$164,000.00 |  |
| Alt. To   | Fotals:   |                  |              |              |  |
| То  | Totals:   | \$175,000.00     |              | \$164,000.00 |  |

## **PS&E** Comparison



CONCORD 81171B NON-FEDERAL

|          |             |      | A-Bidder |            |       | PS8        |       |                   |
|----------|-------------|------|----------|------------|-------|------------|-------|-------------------|
|          |             |      |          |            |       |            |       |                   |
| Item No. | Description | Unit | Quantity | Unit Price | Total | Unit Price | Total | A-PS&E Difference |

Items

| 901 | PERFORM ALL WORK ASSOCIATED WITH<br>WAREHOUSE<br>ROOF REPLACEMENT | U  | 1.00      | \$141,000.00 | \$141,000.00 | \$160,000.00 | \$160,000.00 | (\$19,000.00) |
|-----|---|----|-----------|--------------|--------------|--------------|--------------|---------------|
| 902 | ALLOWANCE #1 MODIFICATIONS AND/OR<br>ADDITIONS TO THE CONTRACT    | \$ | 15,000.00 | \$1.00       | \$15,000.00  | \$1.00       | \$15,000.00  | \$0.00        |

Total:

\$156,000.00

\$175,000.00 (\$19,000.00)