



ABC Bid Data

DISTRICT 1
16161H
NON-FEDERAL

PROJECT: DISTRICT 1
STATE PROJECT NUMBER: 16161H
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: March 19, 2019, 2:00
SCOPE OF WORK: Resurfacing various tier 2, 3, and 4 roadways in District 1.
COMPLETION DATE: September 13, 2019
LOCATION:

Awarded To: PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Amount: \$2,986,596.30
Award Date:

Certified by: PETER.E.STAMNAS
Director of Project Development

Summary of Bidders

| Contractor | Bid Amount | Rank |
|---|----------------|------|
| PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220 | \$2,986,596.30 | A |
| J HUTCHINS INC 88 ROGERS LANE, RICHMOND VT 05477 | \$3,196,717.80 | B |

| Item No. | Description | Unit | Quantity | PS&E | | PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220 | | J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477 | |
|----------|-------------|------|----------|------------|-------|--|-------|--|-------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |

Items

| | | | | | | | | | |
|----------|--|-----|-----------|--------------|----------------|--------------|----------------|--------------|----------------|
| 203.961 | CLEANING DITCHLINES/SWALES | SY | 100.00 | \$40.00 | \$4,000.00 | \$25.00 | \$2,500.00 | \$12.00 | \$1,200.00 |
| 206.1 | COMMON STRUCTURE EXCAVATION | CY | 10.30 | \$278.00 | \$2,863.40 | \$400.00 | \$4,120.00 | \$225.00 | \$2,317.50 |
| 214. | FINE GRADING | U | 1.00 | \$5,000.00 | \$5,000.00 | \$10,000.00 | \$10,000.00 | \$2,500.00 | \$2,500.00 |
| 304.32 | CRUSHED GRAVEL FOR SHOULDER LEVELING | TON | 4,203.00 | \$26.00 | \$109,278.00 | \$29.00 | \$121,887.00 | \$31.00 | \$130,293.00 |
| 403.11 | HOT BITUMINOUS PAVEMENT, MACHINE METHOD | TON | 956.00 | \$80.00 | \$76,480.00 | \$80.00 | \$76,480.00 | \$88.00 | \$84,128.00 |
| 403.12 | HOT BITUMINOUS PAVEMENT, HAND METHOD | TON | 72.00 | \$114.35 | \$8,233.20 | \$200.00 | \$14,400.00 | \$250.00 | \$18,000.00 |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 26,091.00 | \$2.17 | \$56,617.47 | \$2.50 | \$65,227.50 | \$2.00 | \$52,182.00 |
| 411.1 | HOT BITUMINOUS CONCRETE LEVELING COURSE | TON | 319.00 | \$81.50 | \$25,998.50 | \$82.00 | \$26,158.00 | \$88.00 | \$28,072.00 |
| 411.3 | PLANT MIX SURFACE TREATMENT (ASPHALT CEMENT), PAVER SHIM | TON | 26,639.00 | \$81.35 | \$2,167,082.65 | \$82.00 | \$2,184,398.00 | \$90.00 | \$2,397,510.00 |
| 411.51 | PLANT MIX SURFACE TREATMENT, PAVER SPOT DRAG SHIM | TON | 400.00 | \$84.35 | \$33,740.00 | \$82.00 | \$32,800.00 | \$88.00 | \$35,200.00 |
| 417. | COLD PLANING BITUMINOUS SURFACES | SY | 9,573.00 | \$8.00 | \$76,584.00 | \$7.00 | \$67,011.00 | \$2.50 | \$23,932.50 |
| 417.118 | COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 0.5" DEEP | LF | 50.00 | \$5.00 | \$250.00 | \$15.00 | \$750.00 | \$10.00 | \$500.00 |
| 559.41 | ASPHALTIC PLUG FOR CRACK CONTROL (F) | LF | 142.00 | \$107.87 | \$15,317.54 | \$98.00 | \$13,916.00 | \$102.00 | \$14,484.00 |
| 604.0007 | POLYETHYLENE LINER | EA | 20.00 | \$200.00 | \$4,000.00 | \$120.00 | \$2,400.00 | \$150.00 | \$3,000.00 |
| 604.4 | RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET | LF | 20.00 | \$600.00 | \$12,000.00 | \$500.00 | \$10,000.00 | \$450.00 | \$9,000.00 |
| 608.2401 | 4" CONCRETE SIDEWALK | SY | 92.60 | \$60.00 | \$5,556.00 | \$65.00 | \$6,019.00 | \$75.00 | \$6,945.00 |
| 608.54 | DETECTABLE WARNING DEVICES, CAST IRON | SY | 11.20 | \$300.00 | \$3,360.00 | \$450.00 | \$5,040.00 | \$250.00 | \$2,800.00 |
| 609.5 | RESET GRANITE CURB | LF | 144.00 | \$25.00 | \$3,600.00 | \$50.00 | \$7,200.00 | \$26.00 | \$3,744.00 |
| 618.61 | UNIFORMED OFFICERS WITH VEHICLE | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 618.7 | FLAGGERS | HR | 1,090.00 | \$34.00 | \$37,060.00 | \$36.00 | \$39,240.00 | \$36.50 | \$39,785.00 |
| 619.253 | PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK) | UWK | 5.00 | \$500.00 | \$2,500.00 | \$175.00 | \$875.00 | \$150.00 | \$750.00 |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 300.00 | \$1.76 | \$528.00 | \$5.00 | \$1,500.00 | \$1.00 | \$300.00 |
| 632.1104 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE | LF | 500.00 | \$2.00 | \$1,000.00 | \$0.80 | \$400.00 | \$1.00 | \$500.00 |
| 632.1118 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE | LF | 250.00 | \$4.00 | \$1,000.00 | \$3.60 | \$900.00 | \$3.00 | \$750.00 |
| 632.911 | OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER | LF | 100.00 | \$2.00 | \$200.00 | \$2.00 | \$200.00 | \$4.00 | \$400.00 |
| 632.912 | OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE | LF | 50.00 | \$4.00 | \$200.00 | \$3.00 | \$150.00 | \$8.00 | \$400.00 |
| 632.92 | OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD | SF | 231.20 | \$1.76 | \$406.91 | \$4.00 | \$924.80 | \$4.00 | \$924.80 |
| 692. | MOBILIZATION | U | 1.00 | \$129,406.80 | \$129,406.80 | \$175,000.00 | \$175,000.00 | \$220,000.00 | \$220,000.00 |
| 699. | MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |

| Item No. | Description | Unit | Quantity | PS&E | | PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220 | | J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477 | |
|---------------------|---|------|-----------|------------|-----------------------|--|-----------------------|--|-----------------------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 1006.23 | SPECIAL WORK - EXTRACTED AND RECOVERED ASPHALT BINDER TESTING | \$ | 3,100.00 | \$1.00 | \$3,100.00 | \$1.00 | \$3,100.00 | \$1.00 | \$3,100.00 |
| 1008.11 | ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK | \$ | 4,000.00 | \$1.00 | \$4,000.00 | \$1.00 | \$4,000.00 | \$1.00 | \$4,000.00 |
| 1008.251 | ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 1010.15 | FUEL ADJUSTMENT | \$ | 20,000.00 | \$1.00 | \$20,000.00 | \$1.00 | \$20,000.00 | \$1.00 | \$20,000.00 |
| 1010.2 | ASPHALT CEMENT ADJUSTMENT | \$ | 75,000.00 | \$1.00 | \$75,000.00 | \$1.00 | \$75,000.00 | \$1.00 | \$75,000.00 |
| Totals: | | | | | \$2,899,362.47 | | \$2,986,596.30 | | \$3,196,717.80 |
| Alt. Totals: | | | | | | | | | |
| Totals: | | | | | \$2,899,362.47 | | \$2,986,596.30 | | \$3,196,717.80 |



PS&E Comparison

DISTRICT 1
16161H
NON-FEDERAL

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|--------------|--|------|-----------|-------------|----------------|------------|----------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| Items | | | | | | | | |
| 203.961 | CLEANING DITCHLINES/SWALES | SY | 100.00 | \$25.00 | \$2,500.00 | \$40.00 | \$4,000.00 | (\$1,500.00) |
| 206.1 | COMMON STRUCTURE EXCAVATION | CY | 10.30 | \$400.00 | \$4,120.00 | \$278.00 | \$2,863.40 | \$1,256.60 |
| 214. | FINE GRADING | U | 1.00 | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 |
| 304.32 | CRUSHED GRAVEL FOR SHOULDER LEVELING | TON | 4,203.00 | \$29.00 | \$121,887.00 | \$26.00 | \$109,278.00 | \$12,609.00 |
| 403.11 | HOT BITUMINOUS PAVEMENT, MACHINE METHOD | TON | 956.00 | \$80.00 | \$76,480.00 | \$80.00 | \$76,480.00 | \$0.00 |
| 403.12 | HOT BITUMINOUS PAVEMENT, HAND METHOD | TON | 72.00 | \$200.00 | \$14,400.00 | \$114.35 | \$8,233.20 | \$6,166.80 |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 26,091.00 | \$2.50 | \$65,227.50 | \$2.17 | \$56,617.47 | \$8,610.03 |
| 411.1 | HOT BITUMINOUS CONCRETE LEVELING COURSE | TON | 319.00 | \$82.00 | \$26,158.00 | \$81.50 | \$25,998.50 | \$159.50 |
| 411.3 | PLANT MIX SURFACE TREATMENT (ASPHALT CEMENT), PAVER SHIM | TON | 26,639.00 | \$82.00 | \$2,184,398.00 | \$81.35 | \$2,167,082.65 | \$17,315.35 |
| 411.51 | PLANT MIX SURFACE TREATMENT, PAVER SPOT DRAG SHIM | TON | 400.00 | \$82.00 | \$32,800.00 | \$84.35 | \$33,740.00 | (\$940.00) |
| 417. | COLD PLANING BITUMINOUS SURFACES | SY | 9,573.00 | \$7.00 | \$67,011.00 | \$8.00 | \$76,584.00 | (\$9,573.00) |
| 417.118 | COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 0.5" DEEP | LF | 50.00 | \$15.00 | \$750.00 | \$5.00 | \$250.00 | \$500.00 |
| 559.41 | ASPHALTIC PLUG FOR CRACK CONTROL (F) | LF | 142.00 | \$98.00 | \$13,916.00 | \$107.87 | \$15,317.54 | (\$1,401.54) |
| 604.0007 | POLYETHYLENE LINER | EA | 20.00 | \$120.00 | \$2,400.00 | \$200.00 | \$4,000.00 | (\$1,600.00) |

| | | | | | | | | |
|----------|---|-----|-----------|--------------|--------------|--------------|--------------|--------------|
| 604.4 | RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET | LF | 20.00 | \$500.00 | \$10,000.00 | \$600.00 | \$12,000.00 | (\$2,000.00) |
| 608.2401 | 4" CONCRETE SIDEWALK | SY | 92.60 | \$65.00 | \$6,019.00 | \$60.00 | \$5,556.00 | \$463.00 |
| 608.54 | DETECTABLE WARNING DEVICES, CAST IRON | SY | 11.20 | \$450.00 | \$5,040.00 | \$300.00 | \$3,360.00 | \$1,680.00 |
| 609.5 | RESET GRANITE CURB | LF | 144.00 | \$50.00 | \$7,200.00 | \$25.00 | \$3,600.00 | \$3,600.00 |
| 618.61 | UNIFORMED OFFICERS WITH VEHICLE | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$0.00 |
| 618.7 | FLAGGERS | HR | 1,090.00 | \$36.00 | \$39,240.00 | \$34.00 | \$37,060.00 | \$2,180.00 |
| 619.253 | PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK) | UWK | 5.00 | \$175.00 | \$875.00 | \$500.00 | \$2,500.00 | (\$1,625.00) |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 300.00 | \$5.00 | \$1,500.00 | \$1.76 | \$528.00 | \$972.00 |
| 632.1104 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE | LF | 500.00 | \$0.80 | \$400.00 | \$2.00 | \$1,000.00 | (\$600.00) |
| 632.1118 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE | LF | 250.00 | \$3.60 | \$900.00 | \$4.00 | \$1,000.00 | (\$100.00) |
| 632.911 | OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER | LF | 100.00 | \$2.00 | \$200.00 | \$2.00 | \$200.00 | \$0.00 |
| 632.912 | OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE | LF | 50.00 | \$3.00 | \$150.00 | \$4.00 | \$200.00 | (\$50.00) |
| 632.92 | OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD | SF | 231.20 | \$4.00 | \$924.80 | \$1.76 | \$406.91 | \$517.89 |
| 692. | MOBILIZATION | U | 1.00 | \$175,000.00 | \$175,000.00 | \$129,406.80 | \$129,406.80 | \$45,593.20 |
| 699. | MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$0.00 |
| 1006.23 | SPECIAL WORK - EXTRACTED AND RECOVERED ASPHALT BINDER TESTING | \$ | 3,100.00 | \$1.00 | \$3,100.00 | \$1.00 | \$3,100.00 | \$0.00 |
| 1008.11 | ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK | \$ | 4,000.00 | \$1.00 | \$4,000.00 | \$1.00 | \$4,000.00 | \$0.00 |
| 1008.251 | ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$0.00 |
| 1010.15 | FUEL ADJUSTMENT | \$ | 20,000.00 | \$1.00 | \$20,000.00 | \$1.00 | \$20,000.00 | \$0.00 |
| 1010.2 | ASPHALT CEMENT ADJUSTMENT | \$ | 75,000.00 | \$1.00 | \$75,000.00 | \$1.00 | \$75,000.00 | \$0.00 |

Total:

\$2,986,596.30

\$2,899,362.47

\$87,233.83