



ABC Bid Data

DISTRICT 1 N
16161K
NON-FEDERAL

PROJECT: DISTRICT 1 N
STATE PROJECT NUMBER: 16161K
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: February 22, 2022,
SCOPE OF WORK: Resurfacing of roadways in District 1
COMPLETION DATE: September 23, 2022
LOCATION: Grafton, Coos, District 1

Awarded To: PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Amount: \$4,343,543.25
Award Date:

Certified by: PETER.E.STAMNAS
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220	\$4,343,543.25	A
J HUTCHINS INC 88 ROGERS LANE, RICHMOND VT 05477	\$4,889,545.23	B



ABC Bid Data

DISTRICT 1 N
16161K
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

206.1	COMMON STRUCTURE EXCAVATION	CY	21.70	\$500.00	\$10,850.00	\$1,100.00	\$23,870.00	\$618.00	\$13,410.60
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5,748.70	\$25.00	\$143,717.50	\$29.00	\$166,712.30	\$25.50	\$146,591.85
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	4,398.40	\$84.50	\$371,664.80	\$80.00	\$351,872.00	\$82.28	\$361,900.35
403.11943	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	3,022.50	\$81.00	\$244,822.50	\$85.00	\$256,912.50	\$85.69	\$258,998.03
403.11953	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	249.70	\$83.50	\$20,849.95	\$100.00	\$24,970.00	\$100.41	\$25,072.38
403.12	HBP-HAND METHOD	TON	97.10	\$184.00	\$17,866.40	\$225.00	\$21,847.50	\$275.00	\$26,702.50
403.16	PAVEMENT JOINT ADHESIVE	LF	52,197.10	\$0.25	\$13,049.28	\$0.25	\$13,049.28	\$0.24	\$12,527.30
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	7,176.90	\$1.85	\$13,277.27	\$2.50	\$17,942.25	\$2.16	\$15,502.10
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	22,655.00	\$3.75	\$84,956.25	\$3.75	\$84,956.25	\$2.75	\$62,301.25
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	1,621.90	\$94.67	\$153,545.27	\$82.00	\$132,995.80	\$94.31	\$152,961.39
411.3	PLANT MIX SURFACE TREATMENT (ASPHALT CEMENT), PAVER SHIM	TON	23,576.30	\$78.15	\$1,842,487.85	\$82.00	\$1,933,256.60	\$89.61	\$2,112,672.24
417.	COLD PLANING BITUMINOUS SURFACES	SY	42,528.00	\$3.00	\$127,584.00	\$2.00	\$85,056.00	\$4.50	\$191,376.00
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	9,681.80	\$1.85	\$17,911.33	\$1.50	\$14,522.70	\$0.20	\$1,936.36
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT	GAL	59,968.90	\$2.30	\$137,928.47	\$2.75	\$164,914.48	\$3.15	\$188,902.04
418.41	PLANT MIXED RECYCLED ASPHALT PAVEMENT	TON	8,345.20	\$27.50	\$229,493.00	\$33.00	\$275,391.60	\$33.08	\$276,059.22
604.0007	POLYETHYLENE LINER	EA	55.00	\$134.50	\$7,397.50	\$125.00	\$6,875.00	\$145.00	\$7,975.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	41.00	\$506.50	\$20,766.50	\$450.00	\$18,450.00	\$700.00	\$28,700.00
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	2.00	\$530.00	\$1,060.00	\$450.00	\$900.00	\$785.00	\$1,570.00
604.72	GRATES & FRAMES, TYPE B	EA	14.00	\$670.00	\$9,380.00	\$600.00	\$8,400.00	\$300.00	\$4,200.00
608.2401	4" CONCRETE SIDEWALK	SY	199.70	\$80.00	\$15,976.00	\$85.00	\$16,974.50	\$170.00	\$33,949.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	45.40	\$430.00	\$19,522.00	\$475.00	\$21,565.00	\$350.00	\$15,890.00
609.01	STRAIGHT GRANITE CURB	LF	14.00	\$52.00	\$728.00	\$125.00	\$1,750.00	\$172.00	\$2,408.00
609.5	RESET GRANITE CURB	LF	77.70	\$25.00	\$1,942.50	\$85.00	\$6,604.50	\$28.00	\$2,175.60



ABC Bid Data

DISTRICT 1 N
16161K
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
618.7	FLAGGERS	HR	3,083.00	\$39.00	\$120,237.00	\$39.00	\$120,237.00	\$46.00	\$141,818.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$260,000.00	\$260,000.00	\$75,000.00	\$75,000.00	\$147,000.00	\$147,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,122.65	\$16,490.60	\$1,500.00	\$6,000.00	\$3,000.00	\$12,000.00
628.1	SAWED CONCRETE PAVEMENT	LF	278.30	\$16.00	\$4,452.80	\$20.00	\$5,566.00	\$5.03	\$1,399.85
628.2	SAWED BITUMINOUS PAVEMENT	LF	505.70	\$3.50	\$1,769.95	\$15.00	\$7,585.50	\$3.50	\$1,769.95
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	1,351,273.00	\$0.20	\$270,254.60	\$0.13	\$175,665.49	\$0.14	\$189,178.22
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	55.00	\$2.15	\$118.25	\$1.00	\$55.00	\$4.00	\$220.00
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	216.00	\$5.75	\$1,242.00	\$4.00	\$864.00	\$5.50	\$1,188.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	55.00	\$3.10	\$170.50	\$2.05	\$112.75	\$2.00	\$110.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	197.00	\$5.50	\$1,083.50	\$4.25	\$837.25	\$4.00	\$788.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	1,639.00	\$5.70	\$9,342.30	\$5.00	\$8,195.00	\$5.00	\$8,195.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	118.00	\$8.65	\$1,020.70	\$6.00	\$708.00	\$6.00	\$708.00
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	98.00	\$12.50	\$1,225.00	\$10.00	\$980.00	\$10.00	\$980.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	268.00	\$10.50	\$2,814.00	\$11.00	\$2,948.00	\$10.00	\$2,680.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	210.00	\$2.10	\$441.00	\$2.00	\$420.00	\$2.00	\$420.00
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	98.00	\$1.80	\$176.40	\$3.00	\$294.00	\$3.00	\$294.00
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	233.00	\$4.75	\$1,106.75	\$4.00	\$932.00	\$4.00	\$932.00
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	34.10	\$4.00	\$136.40	\$50.00	\$1,705.00	\$130.00	\$4,433.00
692.	MOBILIZATION	U	1.00	\$290,000.00	\$290,000.00	\$104,000.00	\$104,000.00	\$250,000.00	\$250,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.15	FUEL ADJUSTMENT	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00



ABC Bid Data

DISTRICT 1 N
16161K
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	1,650.00	\$1.00	\$1,650.00	\$1.00	\$1,650.00	\$1.00	\$1,650.00
Totals:					\$4,670,508.12		\$4,343,543.25		\$4,889,545.23
Alt. Totals:									
Totals:					\$4,670,508.12		\$4,343,543.25		\$4,889,545.23



PS&E Comparison

DISTRICT 1 N
16161K
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
206.1	COMMON STRUCTURE EXCAVATION	CY	21.70	\$1,100.00	\$23,870.00	\$500.00	\$10,850.00	\$13,020.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5,748.70	\$29.00	\$166,712.30	\$25.00	\$143,717.50	\$22,994.80
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	4,398.40	\$80.00	\$351,872.00	\$84.50	\$371,664.80	(\$19,792.80)
403.11943	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	3,022.50	\$85.00	\$256,912.50	\$81.00	\$244,822.50	\$12,090.00
403.11953	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	249.70	\$100.00	\$24,970.00	\$83.50	\$20,849.95	\$4,120.05
403.12	HBP-HAND METHOD	TON	97.10	\$225.00	\$21,847.50	\$184.00	\$17,866.40	\$3,981.10
403.16	PAVEMENT JOINT ADHESIVE	LF	52,197.10	\$0.25	\$13,049.28	\$0.25	\$13,049.28	\$0.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	7,176.90	\$2.50	\$17,942.25	\$1.85	\$13,277.27	\$4,664.98
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	22,655.00	\$3.75	\$84,956.25	\$3.75	\$84,956.25	\$0.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	1,621.90	\$82.00	\$132,995.80	\$94.67	\$153,545.27	(\$20,549.47)
411.3	PLANT MIX SURFACE TREATMENT (ASPHALT CEMENT), PAVER SHIM	TON	23,576.30	\$82.00	\$1,933,256.60	\$78.15	\$1,842,487.85	\$90,768.75
417.	COLD PLANING BITUMINOUS SURFACES	SY	42,528.00	\$2.00	\$85,056.00	\$3.00	\$127,584.00	(\$42,528.00)
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	9,681.80	\$1.50	\$14,522.70	\$1.85	\$17,911.33	(\$3,388.63)
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT	GAL	59,968.90	\$2.75	\$164,914.48	\$2.30	\$137,928.47	\$26,986.01



PS&E Comparison

DISTRICT 1 N
16161K
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
418.41	PLANT MIXED RECYCLED ASPHALT PAVEMENT	TON	8,345.20	\$33.00	\$275,391.60	\$27.50	\$229,493.00	\$45,898.60
604.0007	POLYETHYLENE LINER	EA	55.00	\$125.00	\$6,875.00	\$134.50	\$7,397.50	(\$522.50)
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	41.00	\$450.00	\$18,450.00	\$506.50	\$20,766.50	(\$2,316.50)
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	2.00	\$450.00	\$900.00	\$530.00	\$1,060.00	(\$160.00)
604.72	GRATES & FRAMES, TYPE B	EA	14.00	\$600.00	\$8,400.00	\$670.00	\$9,380.00	(\$980.00)
608.2401	4" CONCRETE SIDEWALK	SY	199.70	\$85.00	\$16,974.50	\$80.00	\$15,976.00	\$998.50
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	45.40	\$475.00	\$21,565.00	\$430.00	\$19,522.00	\$2,043.00
609.01	STRAIGHT GRANITE CURB	LF	14.00	\$125.00	\$1,750.00	\$52.00	\$728.00	\$1,022.00
609.5	RESET GRANITE CURB	LF	77.70	\$85.00	\$6,604.50	\$25.00	\$1,942.50	\$4,662.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
618.7	FLAGGERS	HR	3,083.00	\$39.00	\$120,237.00	\$39.00	\$120,237.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$75,000.00	\$75,000.00	\$260,000.00	\$260,000.00	(\$185,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$1,500.00	\$6,000.00	\$4,122.65	\$16,490.60	(\$10,490.60)
628.1	SAWED CONCRETE PAVEMENT	LF	278.30	\$20.00	\$5,566.00	\$16.00	\$4,452.80	\$1,113.20
628.2	SAWED BITUMINOUS PAVEMENT	LF	505.70	\$15.00	\$7,585.50	\$3.50	\$1,769.95	\$5,815.55
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	1,351,273.00	\$0.13	\$175,665.49	\$0.20	\$270,254.60	(\$94,589.11)



PS&E Comparison

DISTRICT 1 N
16161K
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	55.00	\$1.00	\$55.00	\$2.15	\$118.25	(\$63.25)
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	216.00	\$4.00	\$864.00	\$5.75	\$1,242.00	(\$378.00)
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	55.00	\$2.05	\$112.75	\$3.10	\$170.50	(\$57.75)
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	197.00	\$4.25	\$837.25	\$5.50	\$1,083.50	(\$246.25)
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	1,639.00	\$5.00	\$8,195.00	\$5.70	\$9,342.30	(\$1,147.30)
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	118.00	\$6.00	\$708.00	\$8.65	\$1,020.70	(\$312.70)
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	98.00	\$10.00	\$980.00	\$12.50	\$1,225.00	(\$245.00)
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	268.00	\$11.00	\$2,948.00	\$10.50	\$2,814.00	\$134.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	210.00	\$2.00	\$420.00	\$2.10	\$441.00	(\$21.00)
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	98.00	\$3.00	\$294.00	\$1.80	\$176.40	\$117.60
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	233.00	\$4.00	\$932.00	\$4.75	\$1,106.75	(\$174.75)
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	34.10	\$50.00	\$1,705.00	\$4.00	\$136.40	\$1,568.60
692.	MOBILIZATION	U	1.00	\$104,000.00	\$104,000.00	\$290,000.00	\$290,000.00	(\$186,000.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00



PS&E Comparison

DISTRICT 1 N
16161K
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$0.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	1,650.00	\$1.00	\$1,650.00	\$1.00	\$1,650.00	\$0.00
Total:					\$4,343,543.25		\$4,670,508.12	(\$326,964.87)