



Division of Public Works

# ABC Bid Data

PORTSMOUTH AND DOVER

81224B

NON-FEDERAL

<b>PROJECT:</b>	Portsmouth and Dover	<b>Awarded To:</b>	
<b>STATE PROJECT NUMBER:</b>	81224B		
<b>FED. PROJECT NUMBER:</b>	NON-FEDERAL		
<b>DATE BIDS OPEN:</b>	July 12, 2023, 2:00 PM		
<b>SCOPE OF WORK:</b>	Portsmouth and Dover Circuit Court Boilers	<b>Amount:</b>	\$0.00
<b>COMPLETION DATE:</b>	October 31, 2024	<b>Award Date:</b>	
<b>LOCATION:</b>	Rockingham	<b>Certified by:</b>	_____ Director of Project Development

## Summary of Bidders

Contractor	Bid Amount	Rank
GLOVER PLUMBING & HEATING SERVICES LLC 2035 FRANKLIN PIERCE HWY, BARRINGTON NH 03825	\$597,900.00	A



Division of Public Works

# ABC Bid Data

PORTSMOUTH AND DOVER

81224B

NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		GLOVER PLUMBING & HEATING SERVICES LLC 2035 FRANKLIN PIERCE HWY BARRINGTON, NH 03825		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

**Items**

901	DOVER DISTRICT COURTHOUSE-REMOVE EXISTING BOILER AND INSTALL NEW BOILER.	U	1.00	\$200,000.00	\$200,000.00	\$243,470.00	\$243,470.00		
902	PORTSMOUTH DISTRICT COURTHOUSE-REMOVE EXISTING BOILER AND INSTALL NEW BOILER.	U	1.00	\$273,000.00	\$273,000.00	\$330,430.00	\$330,430.00		
903	ALLOWANCE #1 FOR UNFORESEEN CONDITIONS AND OWNER INITIATED CHANGES	\$	24,000.00	\$1.00	\$24,000.00	\$1.00	\$24,000.00		
<b>Totals:</b>					<b>\$497,000.00</b>		<b>\$597,900.00</b>		
<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$497,000.00</b>		<b>\$597,900.00</b>		



Division of Public Works

# PS&E Comparison

PORTSMOUTH AND DOVER

81224B

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
901	DOVER DISTRICT COURTHOUSE-REMOVE EXISTING BOILER AND INSTALL NEW BOILER.	U	1.00	\$243,470.00	\$243,470.00	\$200,000.00	\$200,000.00	\$43,470.00
902	PORTSMOUTH DISTRICT COURTHOUSE-REMOVE EXISTING BOILER AND INSTALL NEW BOILER.	U	1.00	\$330,430.00	\$330,430.00	\$273,000.00	\$273,000.00	\$57,430.00
903	ALLOWANCE #1 FOR UNFORESEEN CONDITIONS AND OWNER INITIATED CHANGES	\$	24,000.00	\$1.00	\$24,000.00	\$1.00	\$24,000.00	\$0.00
<b>Total:</b>					\$597,900.00		\$497,000.00	\$100,900.00