



Division of Public Works

ABC Bid Data

GILFORD
81119D
NON-FEDERAL

PROJECT: GILFORD
STATE PROJECT NUMBER: 81119D
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: February 15, 2023,
SCOPE OF WORK: REBID #2 MARINE PATROL DOCK REPLACEMENT
COMPLETION DATE: March 15, 2024
LOCATION: Belknap

Awarded To:

Amount: \$0.00

Award Date:

Certified by: _____

Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
CHESTERFIELD ASSOCIATES INC 56 South Country RD, PO Box 1229, WESTHAMPTON BEACH NY 11978	\$2,752,086.00	A



Division of Public Works

ABC Bid Data

GILFORD
81119D
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		CHESTERFIELD ASSOCIATES INC 56 South Country RD Westhampton Beach, NY 11978		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

901	DREDGE FOR REPLACEMENT DOCK SYSTEM	CY	1,300.00	\$180.00	\$234,000.00	\$210.00	\$273,000.00		
902	TIMBER PILES	LF	600.00	\$100.00	\$60,000.00	\$140.80	\$84,480.00		
903	STEEL PILES	LF	1,500.00	\$265.00	\$397,500.00	\$284.00	\$426,000.00		
904	REPLACEMENT DOCK SYSTEM	U	1.00	\$1,710,550.00	\$1,710,550.00	\$1,868,606.00	\$1,868,606.00		
905	ALLOWANCE #1 UNFORESEEN OR OWNER INITIATED CHANGES	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00		
Totals:					\$2,502,050.00		\$2,752,086.00		

ALTERNATES 81119D

ALTERNATE #1

991	ADD ALTERNATE #1 BOARDING FLOAT SYSTEM	U	1.00	\$220,000.00	\$220,000.00	\$218,636.00	\$218,636.00		
Alt. Totals:									
Totals:					\$2,502,050.00		\$2,752,086.00		



PS&E Comparison

GILFORD
81119D
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
901	DREDGE FOR REPLACEMENT DOCK SYSTEM	CY	1,300.00	\$210.00	\$273,000.00	\$180.00	\$234,000.00	\$39,000.00
902	TIMBER PILES	LF	600.00	\$140.80	\$84,480.00	\$100.00	\$60,000.00	\$24,480.00
903	STEEL PILES	LF	1,500.00	\$284.00	\$426,000.00	\$265.00	\$397,500.00	\$28,500.00
904	REPLACEMENT DOCK SYSTEM	U	1.00	\$1,868,606.00	\$1,868,606.00	\$1,710,550.00	\$1,710,550.00	\$158,056.00
905	ALLOWANCE #1 UNFORESEEN OR OWNER INITIATED CHANGES	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
ALTERNATES 81119D								
ALTERNATE #1								
991	ADD ALTERNATE #1 BOARDING FLOAT SYSTEM	U	1.00	\$218,636.00	\$218,636.00	\$220,000.00	\$220,000.00	(\$1,364.00)
Total:					\$2,752,086.00		\$2,502,050.00	\$250,036.00