



Division of Public Works

# ABC Bid Data

GILFORD / ORANGE

81203RC

NON-FEDERAL

---

<b>PROJECT:</b>	GILFORD / ORANGE	<b>Awarded To:</b>	
<b>STATE PROJECT NUMBER:</b>	81203RC		
<b>FED. PROJECT NUMBER:</b>	NON-FEDERAL		
<b>DATE BIDS OPEN:</b>	March 22, 2023, 2:00		
<b>SCOPE OF WORK:</b>	ARPA - Fire Tower Facilities Upgrades (Belknap/Cardigan) REBID	<b>Amount:</b>	\$0.00
<b>COMPLETION DATE:</b>	November 17, 2023	<b>Award Date:</b>	
<b>LOCATION:</b>	Grafton, Belknap	<b>Certified by:</b>	_____ Director of Project Development

## Summary of Bidders

<b>Contractor</b>	<b>Bid Amount</b>	<b>Rank</b>
CARENO CONSTRUCTION CO., LLC 270 WEST ROAD STE 4, PORTSMOUTH NH 03801-7611	\$1,197,950.00	A
RENAUD BROS INC 283 FORT BRIDGEMAN ROAD #2, VERNON VT 05354	\$1,325,000.00	B



Division of Public Works

# ABC Bid Data

GILFORD / ORANGE

81203RC

NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		CARENO CONSTRUCTION CO., LLC 270 WEST ROAD STE 4 PORTSMOUTH, NH 03801-7611		RENAUD BROS INC 283 FORT BRIDGEMAN ROAD #2 VERNON, VT 05354	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

**Items**

901	ALL LABOR, EQUIP, MATLS, RENOVATION OF BELKNAP FIRE TOWER	U	1.00	\$600,000.00	\$600,000.00	\$711,729.00	\$711,729.00	\$637,500.00	\$637,500.00
902	ALL LABOR, EQUIP, MATLS, RENOVATION OF CARDIGAN FIRE TOWER	U	1.00	\$400,000.00	\$400,000.00	\$436,221.00	\$436,221.00	\$637,500.00	\$637,500.00
903	ALLOWANCE FOR UNFORSEEN / LATENT CONDITIONS	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00

Totals: **\$1,050,000.00** **\$1,197,950.00** **\$1,325,000.00**

Alt. Totals:

Totals: **\$1,050,000.00** **\$1,197,950.00** **\$1,325,000.00**



Division of Public Works

# PS&E Comparison

GILFORD / ORANGE

81203RC

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
901	ALL LABOR, EQUIP, MATLS, RENOVATION OF BELKNAP FIRE TOWER	U	1.00	\$711,729.00	\$711,729.00	\$600,000.00	\$600,000.00	\$111,729.00
902	ALL LABOR, EQUIP, MATLS, RENOVATION OF CARDIGAN FIRE TOWER	U	1.00	\$436,221.00	\$436,221.00	\$400,000.00	\$400,000.00	\$36,221.00
903	ALLOWANCE FOR UNFORSEEN / LATENT CONDITIONS	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00
<b>Total:</b>					\$1,197,950.00		\$1,050,000.00	\$147,950.00