

**State of New Hampshire
Department of Transportation**

13408B.01

Project: HAMPTON FALLS - HAMPTON
NON-FEDERAL 13408B

County and Code: ROCKINGHAM COUNTY 015

Date Bids Open: March 5, 2015

Scope of Work: BRIDGE REPLACEMENT

Location: HAMPTON FALLS AND HAMPTON

Completion Date: May 18, 2018

A R. S. AUDLEY, INC. 609 ROUTE 3A, BOW, NH 03304	\$11,798,426.89
B GEORGE R. CAIRNS AND SONS, INC. 8 LEDGE RD., WINDHAM, NH 03087	\$13,499,282.92
C E. D. SWETT, INC. 8 INDUSTRIAL PARK DR. CONCORD, NH 03301	\$13,879,412.70
D MIG CORPORATION, INC. ONE ACTON PLACE SUITE 200 ACTON, MA 01720	\$14,637,744.20
E CIANBRO CORPORATION CIANBRO SQUARE, PITTSFIELD, ME 04967	\$18,775,340.40

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.1	CLEARING AND GRUBBING (F)	A	0.10	\$60,000.00	\$6,000.00	\$10,000.00	\$1,000.00	\$42,000.00	\$4,200.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	60.00	\$20.00	\$1,200.00	\$11.80	\$708.00	\$17.00	\$1,020.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,050.00	\$13.00	\$13,650.00	\$25.30	\$26,565.00	\$27.00	\$28,350.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	23.00	\$280.00	\$6,440.00	\$500.00	\$11,500.00	\$530.00	\$12,190.00
202.7	REMOVAL OF GUARDRAIL	LF	4,800.00	\$1.50	\$7,200.00	\$3.15	\$15,120.00	\$1.25	\$6,000.00
203.1	COMMON EXCAVATION	CY	8,065.00	\$11.00	\$88,715.00	\$13.60	\$109,684.00	\$16.00	\$129,040.00
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	450.00	\$17.00	\$7,650.00	\$15.00	\$6,750.00	\$55.00	\$24,750.00
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	4.00	\$700.00	\$2,800.00	\$1,445.00	\$5,780.00	\$1,000.00	\$4,000.00
203.55543	GUARDRAIL 50' EAGRT OFFSET PLATFORM	U	5.00	\$1,200.00	\$6,000.00	\$1,945.00	\$9,725.00	\$1,220.00	\$6,100.00
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERANTE	U	1.00	\$1,000.00	\$1,000.00	\$1,335.00	\$1,335.00	\$1,220.00	\$1,220.00
203.55553	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	2.00	\$1,000.00	\$2,000.00	\$1,335.00	\$2,670.00	\$1,220.00	\$2,440.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	3,072.00	\$11.00	\$33,792.00	\$16.50	\$50,688.00	\$19.00	\$58,368.00
206.1	COMMON STRUCTURE EXCAVATION	CY	14.00	\$16.00	\$224.00	\$20.70	\$289.80	\$28.00	\$392.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	110.00	\$75.00	\$8,250.00	\$35.00	\$3,850.00	\$57.00	\$6,270.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	8,500.00	\$11.00	\$93,500.00	\$16.00	\$136,000.00	\$20.00	\$170,000.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	570.00	\$58.00	\$33,060.00	\$41.25	\$23,512.50	\$56.00	\$31,920.00
210.1	SETTLEMENT PLATFORMS	EA	7.00	\$2,500.00	\$17,500.00	\$230.00	\$1,610.00	\$1,630.00	\$11,410.00
214	FINE GRADING	U	1.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	\$77,500.00	\$77,500.00
304.1	SAND (F)	CY	499.00	\$38.00	\$18,962.00	\$36.00	\$17,964.00	\$41.00	\$20,459.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	850.00	\$20.00	\$17,000.00	\$20.00	\$17,000.00	\$63.00	\$53,550.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	3,322.00	\$34.00	\$112,948.00	\$26.40	\$87,700.80	\$45.00	\$149,490.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	1,000.00	\$24.00	\$24,000.00	\$37.90	\$37,900.00	\$63.00	\$63,000.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,551.00	\$34.00	\$52,734.00	\$26.40	\$40,946.40	\$45.00	\$69,795.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	7,775.00	\$75.00	\$583,125.00	\$81.40	\$632,885.00	\$75.00	\$583,125.00
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	410.00	\$85.00	\$34,850.00	\$99.00	\$40,590.00	\$85.00	\$34,850.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	155.00	\$125.00	\$19,375.00	\$132.00	\$20,460.00	\$125.00	\$19,375.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	8,200.00	\$1.50	\$12,300.00	\$1.65	\$13,530.00	\$1.50	\$12,300.00
403.6	PAVEMENT JOINT ADHESIVE	LF	59,600.00	\$0.23	\$13,708.00	\$0.45	\$26,820.00	\$0.40	\$23,840.00
403.98	HOT BITUMINOUS CONCRETE LEVELING, MACHINE METHOD	TON	720.00	\$80.00	\$57,600.00	\$85.80	\$61,776.00	\$80.00	\$57,600.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	13,300.00	\$75.00	\$997,500.00	\$77.00	\$1,024,100.00	\$75.00	\$997,500.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	940.00	\$80.00	\$75,200.00	\$85.80	\$80,652.00	\$80.00	\$75,200.00
417	COLD PLANING BITUMINOUS SURFACES	SY	15,250.00	\$2.00	\$30,500.00	\$2.75	\$41,937.50	\$2.00	\$30,500.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	11,600.00	\$2.00	\$23,200.00	\$2.30	\$26,680.00	\$2.00	\$23,200.00
502	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$70,000.00	\$70,000.00	\$53,000.00	\$53,000.00	\$100,000.00	\$100,000.00
502.21	REMOVAL OF EXISTING BRIDGE STRUCTURE (PARTIAL)	U	1.00	\$25,000.00	\$25,000.00	\$28,820.00	\$28,820.00	\$75,000.00	\$75,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$25,000.00	\$25,000.00	\$66,900.00	\$66,900.00	\$10,000.00	\$10,000.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$12,000.00	\$12,000.00	\$24,500.00	\$24,500.00	\$125,000.00	\$125,000.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$1,500.00	\$1,500.00	\$5,500.00	\$5,500.00	\$23,000.00	\$23,000.00
503.201	COFFERDAMS	U	1.00	\$68,000.00	\$68,000.00	\$26,845.00	\$26,845.00	\$25,000.00	\$25,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$156,000.00	\$156,000.00	\$263,870.00	\$263,870.00	\$225,000.00	\$225,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$45,000.00	\$45,000.00	\$136,885.00	\$136,885.00	\$150,000.00	\$150,000.00
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$15,000.00	\$15,000.00	\$56,370.00	\$56,370.00	\$50,000.00	\$50,000.00
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$32,000.00	\$32,000.00	\$56,370.00	\$56,370.00	\$50,000.00	\$50,000.00
503.305	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$35,000.00	\$35,000.00	\$56,370.00	\$56,370.00	\$50,000.00	\$50,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	2,415.00	\$12.00	\$28,980.00	\$21.70	\$52,405.50	\$22.00	\$53,130.00
506.2	STEEL SHEET PILING	LB	241,500.00	\$1.40	\$338,100.00	\$1.42	\$342,930.00	\$1.50	\$362,250.00
506.271	PAINTING STEEL SHEET PILING	U	1.00	\$70,000.00	\$70,000.00	\$121,000.00	\$121,000.00	\$120,000.00	\$120,000.00
506.811	REMOVAL OF SHEET PILING (PARTIAL) (SPILLWAY)	U	1.00	\$25,000.00	\$25,000.00	\$4,840.00	\$4,840.00	\$7,500.00	\$7,500.00
508	STRUCTURAL FILL	CY	190.00	\$52.00	\$9,880.00	\$43.25	\$8,217.50	\$45.00	\$8,550.00
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$145,000.00	\$145,000.00	\$101,750.00	\$101,750.00	\$125,000.00	\$125,000.00
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	325,000.00	\$0.54	\$175,500.00	\$0.58	\$188,500.00	\$0.56	\$182,000.00
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	68.00	\$100.00	\$6,800.00	\$110.00	\$7,480.00	\$200.00	\$13,600.00
510.651	SPECIALIZED DRIVING POINTS FOR STEEL BEARING PILES	EA	42.00	\$400.00	\$16,800.00	\$360.00	\$15,120.00	\$400.00	\$16,800.00
510.9	PILE SPLICES	EA	17.00	\$100.00	\$1,700.00	\$11.00	\$187.00	\$1.00	\$17.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	10.00	\$1,500.00	\$15,000.00	\$1,817.00	\$18,170.00	\$1,000.00	\$10,000.00
520.01	CONCRETE CLASS AA	CY	5.00	\$2,000.00	\$10,000.00	\$1,350.00	\$6,750.00	\$2,000.00	\$10,000.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	445.00	\$450.00	\$202,250.00	\$454.00	\$202,030.00	\$400.00	\$178,000.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	440.00	\$800.00	\$352,000.00	\$600.00	\$264,000.00	\$600.00	\$264,000.00
520.21	CONCRETE CLASS B, FOOTINGS (F)	CY	370.00	\$450.00	\$166,500.00	\$420.00	\$155,400.00	\$400.00	\$148,000.00
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	112.00	\$190.00	\$21,280.00	\$130.00	\$14,560.00	\$160.00	\$17,920.00
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	560.00	\$1,350.00	\$756,000.00	\$618.00	\$346,080.00	\$800.00	\$448,000.00
526.3	HIGH MOLECULAR WEIGHT METHACRYL. CRACK SEALER FOR CONCRETE BRIDGE DECK	GAL	50.00	\$390.00	\$19,500.00	\$570.00	\$28,500.00	\$100.00	\$5,000.00
528.2136	PRESTRESSED CONCRETE BEAMS, NEXT-F 36" (F)	LF	1,435.00	\$440.00	\$631,400.00	\$500.00	\$717,500.00	\$500.00	\$717,500.00
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	140.00	\$70.00	\$9,800.00	\$53.00	\$7,420.00	\$60.00	\$8,400.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	146.00	\$60.00	\$8,760.00	\$52.00	\$7,592.00	\$50.00	\$7,300.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	103.00	\$35.00	\$3,605.00	\$60.00	\$6,180.00	\$50.00	\$5,150.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	30.00	\$5.00	\$150.00	\$8.60	\$258.00	\$5.00	\$150.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	60.00	\$6.00	\$360.00	\$8.00	\$480.00	\$5.00	\$300.00
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	29.00	\$7.00	\$203.00	\$8.60	\$249.40	\$5.00	\$145.00
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	41.00	\$10.00	\$410.00	\$10.30	\$422.30	\$10.00	\$410.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	330.00	\$8.00	\$2,640.00	\$11.40	\$3,762.00	\$10.00	\$3,300.00
544	REINFORCING STEEL (F)	LB	146,232.00	\$1.22	\$178,403.04	\$1.45	\$212,036.40	\$1.10	\$160,855.20
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	3,776.00	\$4.50	\$16,992.00	\$12.77	\$48,219.52	\$4.00	\$15,104.00
544.51	STAINLESS STEEL REINFORCEMENT (F)	LB	112,339.00	\$3.65	\$410,037.35	\$4.60	\$516,759.40	\$4.50	\$505,525.50
544.511	STAINLESS STEEL REINFORCEMENT MECH CONNECTORS (F)	LB	4,658.00	\$10.00	\$46,580.00	\$20.35	\$94,790.30	\$12.00	\$55,896.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	3,200.00	\$6.50	\$20,800.00	\$8.80	\$28,160.00	\$7.50	\$24,000.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	76.00	\$200.00	\$15,200.00	\$366.00	\$27,816.00	\$400.00	\$30,400.00
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	330.00	\$475.00	\$156,750.00	\$347.00	\$114,510.00	\$600.00	\$198,000.00
562.1	SILICONE JOINT SEALANT (F)	LF	232.00	\$20.00	\$4,640.00	\$20.85	\$4,837.20	\$10.00	\$2,320.00
563.23	BRIDGE RAIL T3	LF	460.00	\$135.00	\$62,100.00	\$137.50	\$63,250.00	\$125.00	\$57,500.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	8.00	\$5,200.00	\$41,600.00	\$5,472.50	\$43,780.00	\$4,975.00	\$39,800.00
585.11	STONE FILL, CLASS A (BRIDGE)	CY	220.00	\$42.00	\$9,240.00	\$70.70	\$15,554.00	\$93.00	\$20,460.00
585.21	STONE FILL, CLASS B (BRIDGE)	CY	1,320.00	\$34.00	\$44,880.00	\$49.00	\$64,680.00	\$93.00	\$122,760.00
585.3	STONE FILL, CLASS C	CY	31.00	\$36.00	\$1,116.00	\$43.60	\$1,351.60	\$93.00	\$2,883.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,550.00	\$5.00	\$12,750.00	\$1.65	\$4,207.50	\$6.00	\$15,300.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	35.00	\$5.00	\$175.00	\$2.00	\$70.00	\$6.00	\$210.00
603.0001	VIDEO INSPECTION	LF	1,450.00	\$0.75	\$1,087.50	\$2.00	\$2,900.00	\$3.00	\$4,350.00
603.00212	12" R.C. PIPE, 2000D	LF	26.00	\$120.00	\$3,120.00	\$56.00	\$1,456.00	\$85.00	\$2,210.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
603.00215	15" R.C. PIPE, 2000D	LF	42.00	\$125.00	\$5,250.00	\$58.00	\$2,436.00	\$74.00	\$3,108.00
603.00218	18" R.C. PIPE, 2000D	LF	26.00	\$130.00	\$3,380.00	\$62.00	\$1,612.00	\$77.00	\$2,002.00
603.00224	24" R.C. PIPE, 2000D	LF	450.00	\$85.00	\$38,250.00	\$119.00	\$53,550.00	\$83.00	\$37,350.00
603.18012	12" CORRUGATED STEEL SLOTTED DRAIN PIPE, .064"	LF	945.00	\$125.00	\$118,125.00	\$111.00	\$104,895.00	\$148.00	\$139,860.00
603.30124	24" R.C. END SECTIONS	EA	2.00	\$675.00	\$1,350.00	\$1,115.00	\$2,230.00	\$1,260.00	\$2,520.00
603.36115	15" ALUMINIZED STEEL END SECTION	EA	1.00	\$275.00	\$275.00	\$520.00	\$520.00	\$495.00	\$495.00
603.82212	12" PE PIPE (TYPE S)	LF	106.00	\$53.00	\$5,618.00	\$60.00	\$6,360.00	\$66.00	\$6,996.00
603.82215	15" PE PIPE (TYPE S)	LF	830.00	\$55.00	\$45,650.00	\$62.00	\$51,460.00	\$68.00	\$56,440.00
603.99012	12" TEMPORARY DRAIN. PIPE	LF	1,000.00	\$70.00	\$70,000.00	\$60.00	\$60,000.00	\$59.00	\$59,000.00
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	7.00	\$2,300.00	\$16,100.00	\$1,958.00	\$13,706.00	\$3,250.00	\$22,750.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.00	\$3,100.00	\$9,300.00	\$2,717.00	\$8,151.00	\$5,100.00	\$15,300.00
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	2.00	\$3,400.00	\$6,800.00	\$3,450.00	\$6,900.00	\$6,100.00	\$12,200.00
604.21	DROP INLETS TYPE A	U	3.00	\$2,000.00	\$6,000.00	\$1,646.00	\$4,938.00	\$3,050.00	\$9,150.00
604.241	DROP INLETS TYPE D-A	U	20.00	\$1,850.00	\$37,000.00	\$1,350.00	\$27,000.00	\$3,050.00	\$61,000.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	2.00	\$3,200.00	\$6,400.00	\$2,545.00	\$5,090.00	\$9,000.00	\$18,000.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	46.00	\$460.00	\$21,160.00	\$292.00	\$13,432.00	\$315.00	\$14,490.00
604.5	RECONSTRUCTING/ADJUSTING MANHOLES	LF	2.00	\$460.00	\$920.00	\$292.00	\$584.00	\$315.00	\$630.00
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	105.00	\$23.00	\$2,415.00	\$42.00	\$4,410.00	\$53.00	\$5,565.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50 FT) (STEEL POST)	U	5.00	\$1,900.00	\$9,500.00	\$2,310.00	\$11,550.00	\$2,100.00	\$10,500.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 25 FT) (STEEL POST)	U	3.00	\$1,600.00	\$4,800.00	\$2,145.00	\$6,435.00	\$1,950.00	\$5,850.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	10.00	\$460.00	\$4,600.00	\$577.00	\$5,770.00	\$525.00	\$5,250.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	4,750.00	\$16.00	\$76,000.00	\$18.40	\$87,400.00	\$16.75	\$79,562.50
606.25899	TEMP. DOUBLE FACED STEEL BEAM GUARDRAIL ,7.5' STEEL POSTS (NU-GUARD)	LF	3,250.00	\$21.00	\$68,250.00	\$26.30	\$85,475.00	\$23.90	\$77,675.00
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	1,260.00	\$40.00	\$50,400.00	\$145.00	\$182,700.00	\$100.00	\$126,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	6.00	\$6,000.00	\$36,000.00	\$12,985.00	\$77,910.00	\$15,000.00	\$90,000.00
606.953	TEMPORARY TRAFFIC CONTROL BARRIER, TEST LEVEL 3	U	7,600.00	\$25.00	\$190,000.00	\$78.00	\$592,800.00	\$45.00	\$342,000.00
608.28	8" CONCRETE SIDEWALK (F)	SY	173.00	\$55.00	\$9,515.00	\$61.00	\$10,553.00	\$50.00	\$8,650.00
609.01	STRAIGHT GRANITE CURB	LF	280.00	\$17.50	\$4,900.00	\$22.60	\$6,328.00	\$23.00	\$6,440.00
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	950.00	\$14.00	\$13,300.00	\$19.00	\$18,050.00	\$19.00	\$18,050.00
609.23	CURVED GRANITE SLOPE CURB	LF	10.00	\$65.00	\$650.00	\$74.80	\$748.00	\$70.00	\$700.00
609.5	RESET GRANITE CURB	LF	4,050.00	\$5.00	\$20,250.00	\$9.00	\$36,450.00	\$11.00	\$44,550.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	1,250.00	\$5.00	\$6,250.00	\$5.50	\$6,875.00	\$5.00	\$6,250.00
614.321	2" STEEL CONDUIT	LF	10.00	\$20.00	\$200.00	\$31.55	\$315.50	\$29.00	\$290.00
614.331	3" STEEL CONDUIT	LF	50.00	\$25.00	\$1,250.00	\$38.00	\$1,900.00	\$35.00	\$1,750.00
614.512	CONCRETE PULL BOX 18"	EA	3.00	\$550.00	\$1,650.00	\$605.00	\$1,815.00	\$550.00	\$1,650.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
614.523	MOLDED PULL BOX 17"X30"	EA	1.00	\$550.00	\$550.00	\$638.00	\$638.00	\$580.00	\$580.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	310.00	\$12.50	\$3,875.00	\$13.75	\$4,262.50	\$13.00	\$4,030.00
614.72118	2" PVC CONDUIT, SCHEDULE 80	LF	10.00	\$17.00	\$170.00	\$19.25	\$192.50	\$18.00	\$180.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	89.00	\$20.00	\$1,780.00	\$20.90	\$1,860.10	\$19.00	\$1,691.00
615.01	TRAFFIC SIGN TYPE A (F)	SF	140.00	\$68.00	\$9,520.00	\$88.00	\$12,320.00	\$70.00	\$9,800.00
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	162.50	\$72.00	\$11,700.00	\$121.00	\$19,662.50	\$75.00	\$12,187.50
615.014	RELOCATING TRAFFIC SIGN, TYPE A	U	4.00	\$500.00	\$2,000.00	\$5,500.00	\$22,000.00	\$500.00	\$2,000.00
615.02	TRAFFIC SIGN TYPE B (F)	SF	39.00	\$48.00	\$1,872.00	\$60.50	\$2,359.50	\$50.00	\$1,950.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	24.00	\$48.00	\$1,152.00	\$66.00	\$1,584.00	\$50.00	\$1,200.00
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	32.00	\$135.00	\$4,320.00	\$154.00	\$4,928.00	\$125.00	\$4,000.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	4.00	\$300.00	\$1,200.00	\$148.50	\$594.00	\$250.00	\$1,000.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	42.00	\$18.00	\$756.00	\$19.80	\$831.60	\$18.00	\$756.00
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$48.00	\$48.00	\$149.60	\$149.60	\$50.00	\$50.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	490,000.00	\$1.00	\$490,000.00	\$1.00	\$490,000.00	\$1.00	\$490,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$90,000.00	\$90,000.00	\$85,340.00	\$85,340.00	\$350,000.00	\$350,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$20,000.00	\$80,000.00	\$32,900.00	\$131,600.00	\$7,500.00	\$30,000.00
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$14,000.00	\$56,000.00	\$4,360.00	\$17,440.00	\$4,000.00	\$16,000.00
619.502	WORK ZONE ITS OPERATIONAL COSTS (WINTER)	MON	8.00	\$1,800.00	\$14,400.00	\$2,000.00	\$16,000.00	\$1,900.00	\$15,200.00
619.503	WORK ZONE ITS OPERATIONAL COSTS (SUMMER)	MON	20.00	\$950.00	\$19,000.00	\$1,100.00	\$22,000.00	\$1,000.00	\$20,000.00
619.51	PORTABLE QUEUE TRAILER/SENSOR (PQT)	MON	46.00	\$1,500.00	\$69,000.00	\$1,650.00	\$75,900.00	\$1,500.00	\$69,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	46.00	\$1,600.00	\$73,600.00	\$1,760.00	\$80,960.00	\$1,600.00	\$73,600.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$8,000.00	\$16,000.00	\$28,900.00	\$57,800.00	\$15,000.00	\$30,000.00
619.91	RELOCATE WORK ZONE ITS DEVICE	U	6.00	\$450.00	\$2,700.00	\$495.00	\$2,970.00	\$450.00	\$2,700.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	155.00	\$5.00	\$775.00	\$4.40	\$682.00	\$4.00	\$620.00
621.31	SINGLE DELINEATOR WITH POST	EA	150.00	\$32.00	\$4,800.00	\$39.60	\$5,940.00	\$30.00	\$4,500.00
621.32	DOUBLE DELINEATOR WITH POST	EA	50.00	\$32.00	\$1,600.00	\$44.00	\$2,200.00	\$35.00	\$1,750.00
621.73	FLEXIBLE DELINEATORS, PAVEMENT MOUNT (TEMP.)	EA	50.00	\$14.00	\$700.00	\$61.00	\$3,050.00	\$50.00	\$2,500.00
622.1	STEEL WITNESS MARKERS	EA	17.00	\$32.00	\$544.00	\$27.50	\$467.50	\$25.00	\$425.00
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	1.00	\$2,000.00	\$2,000.00	\$1,177.00	\$1,177.00	\$1,070.00	\$1,070.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	6,250.00	\$0.75	\$4,687.50	\$1.30	\$8,125.00	\$1.00	\$6,250.00
628.5	DIAMOND GRINDING CONCRETE PAVEMENT	SY	1,300.00	\$32.00	\$41,600.00	\$36.00	\$46,800.00	\$25.00	\$32,500.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	233,100.00	\$0.15	\$34,965.00	\$0.17	\$39,627.00	\$0.15	\$34,965.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	12,000.00	\$0.25	\$3,000.00	\$0.28	\$3,360.00	\$0.25	\$3,000.00
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	2,050.00	\$4.50	\$9,225.00	\$3.70	\$7,585.00	\$2.00	\$4,100.00
632.1112	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 12" LINE	LF	325.00	\$8.50	\$2,762.50	\$8.20	\$2,665.00	\$4.00	\$1,300.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	1,400.00	\$1.75	\$2,450.00	\$2.20	\$3,080.00	\$2.00	\$2,800.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	4,400.00	\$2.00	\$8,800.00	\$2.75	\$12,100.00	\$2.50	\$11,000.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	89,500.00	\$0.31	\$27,745.00	\$0.33	\$29,535.00	\$0.30	\$26,850.00
643.22	FERTILIZER FOR REFERTILIZATION	TON	4.00	\$950.00	\$3,800.00	\$1,045.00	\$4,180.00	\$950.00	\$3,800.00
645.0001	TURBIDITY BARRIER	LF	1,200.00	\$8.00	\$9,600.00	\$27.00	\$32,400.00	\$10.00	\$12,000.00
645.119	MULCH WITH TACKIFIERS	A	8.00	\$950.00	\$7,600.00	\$1,045.00	\$8,360.00	\$950.00	\$7,600.00
645.12	TEMPORARY MULCH	A	13.00	\$800.00	\$10,400.00	\$935.00	\$12,155.00	\$850.00	\$11,050.00
645.3	EROSION STONE	TON	660.00	\$28.00	\$18,480.00	\$32.00	\$21,120.00	\$31.00	\$20,460.00
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	2,000.00	\$1.50	\$3,000.00	\$1.55	\$3,100.00	\$1.40	\$2,800.00
645.45	PERMANENT CHANNEL STABILIZATION TYPE A	SY	2,900.00	\$4.00	\$11,600.00	\$4.95	\$14,355.00	\$4.50	\$13,050.00
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	350.00	\$28.00	\$9,800.00	\$35.00	\$12,250.00	\$56.00	\$19,600.00
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	1,350.00	\$28.00	\$37,800.00	\$24.00	\$32,400.00	\$45.00	\$60,750.00
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	100.00	\$8.00	\$800.00	\$9.90	\$990.00	\$11.00	\$1,100.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	15,850.00	\$3.50	\$55,475.00	\$3.00	\$47,550.00	\$6.00	\$95,100.00
645.531	SILT FENCE	LF	4,000.00	\$2.50	\$10,000.00	\$2.50	\$10,000.00	\$3.00	\$12,000.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$12,000.00	\$12,000.00	\$17,380.00	\$17,380.00	\$17,500.00	\$17,500.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	1,100.00	\$60.00	\$66,000.00	\$59.00	\$64,900.00	\$50.00	\$55,000.00
645.85	FLOCCULANT TREATMENT SYSTEM (FTS)	MON	19.00	\$3,400.00	\$64,600.00	\$6,600.00	\$125,400.00	\$11,000.00	\$209,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	1,050.00	\$55.00	\$57,750.00	\$71.00	\$74,550.00	\$55.00	\$57,750.00
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	920.00	\$15.00	\$13,800.00	\$115.00	\$105,800.00	\$110.00	\$101,200.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	8.00	\$1,000.00	\$8,000.00	\$1,100.00	\$8,800.00	\$1,000.00	\$8,000.00
647.1	HUMUS	CY	3,100.00	\$20.00	\$62,000.00	\$17.30	\$53,630.00	\$28.00	\$86,800.00
670.0451	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$525,000.00	\$525,000.00	\$652,000.00	\$652,000.00	\$1,227,000.00	\$1,227,000.00
670.0452	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$45,000.00	\$45,000.00	\$57,700.00	\$57,700.00	\$85,900.00	\$85,900.00
670.0453	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$165,000.00	\$165,000.00	\$194,000.00	\$194,000.00	\$300,200.00	\$300,200.00
670.0454	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$20,000.00	\$20,000.00	\$16,600.00	\$16,600.00	\$21,000.00	\$21,000.00
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$20,000.00	\$80,000.00	\$8,685.00	\$34,740.00	\$10,000.00	\$40,000.00
670.7001	FISH LADDER STOPLOG REPAIRS AND MODIFICATIONS	U	1.00	\$15,000.00	\$15,000.00	\$8,500.00	\$8,500.00	\$7,500.00	\$7,500.00
670.95	TEMPORARY SAFETY FENCE	LF	90.00	\$5.00	\$450.00	\$4.15	\$373.50	\$10.00	\$900.00
677.3101	WIRELESS COMMUNICATIONS SYSTEM	U	1.00	\$11,000.00	\$11,000.00	\$13,700.00	\$13,700.00	\$12,470.00	\$12,470.00
677.4101	CCTV SYSTEM	U	1.00	\$55,000.00	\$55,000.00	\$61,930.00	\$61,930.00	\$56,300.00	\$56,300.00
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$5,800.00	\$5,800.00	\$6,380.00	\$6,380.00	\$5,800.00	\$5,800.00
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	1.00	\$1,500.00	\$1,500.00	\$1,695.00	\$1,695.00	\$1,540.00	\$1,540.00
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	1.00	\$1,600.00	\$1,600.00	\$1,780.00	\$1,780.00	\$1,620.00	\$1,620.00
677.63	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,600.00	\$4,600.00	\$5,060.00	\$5,060.00	\$4,600.00	\$4,600.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	1.00	\$3,600.00	\$3,600.00	\$3,955.00	\$3,955.00	\$3,600.00	\$3,600.00
677.9302	3-CONDUCTOR #2 AWG CABLE	LF	315.00	\$5.00	\$1,575.00	\$5.50	\$1,732.50	\$5.00	\$1,575.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	40.00	\$3.00	\$120.00	\$3.30	\$132.00	\$3.00	\$120.00
692	MOBILIZATION	U	1.00	\$895,000.00	\$895,000.00	\$1,270,000.00	\$1,270,000.00	\$625,000.00	\$625,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$3,000.00	\$3,000.00	\$2,750.00	\$2,750.00	\$1,000.00	\$1,000.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$1,000.00	\$1,000.00	\$5,550.00	\$5,550.00	\$1,000.00	\$1,000.00
698.12	FIELD OFFICE TYPE B	MON	48.00	\$2,100.00	\$100,800.00	\$1,540.00	\$73,920.00	\$1,000.00	\$48,000.00
698.2	PHYSICAL TESTING LABORATORY	MON	46.00	\$750.00	\$34,500.00	\$935.00	\$43,010.00	\$200.00	\$9,200.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1009.23	CONTAINMENT AND PREPARATION OF CONTAMINATED SOIL	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	27,000.00	\$1.00	\$27,000.00	\$1.00	\$27,000.00	\$1.00	\$27,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
					\$11,798,426.89		\$13,499,282.92		\$13,879,412.70

Item No:	Description	Unit	Quantity	D		E		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
201.1	CLEARING AND GRUBBING (F)	A	0.10	\$40,000.00	\$4,000.00	\$50,000.00	\$5,000.00		
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	60.00	\$65.00	\$3,900.00	\$22.00	\$1,320.00		
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,050.00	\$10.00	\$10,500.00	\$32.00	\$33,600.00		
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	23.00	\$300.00	\$6,900.00	\$1,100.00	\$25,300.00		
202.7	REMOVAL OF GUARDRAIL	LF	4,800.00	\$1.00	\$4,800.00	\$1.00	\$4,800.00		
203.1	COMMON EXCAVATION	CY	8,065.00	\$15.00	\$120,975.00	\$24.00	\$193,560.00		
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	450.00	\$25.00	\$11,250.00	\$43.00	\$19,350.00		
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	4.00	\$1,200.00	\$4,800.00	\$1,285.00	\$5,140.00		
203.55543	GUARDRAIL 50' EAGRT OFFSET PLATFORM	U	5.00	\$1,200.00	\$6,000.00	\$800.00	\$4,000.00		
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERANTE	U	1.00	\$1,200.00	\$1,200.00	\$800.00	\$800.00		
203.55553	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	2.00	\$1,200.00	\$2,400.00	\$800.00	\$1,600.00		
203.6	EMBANKMENT-IN-PLACE (F)	CY	3,072.00	\$15.00	\$46,080.00	\$20.00	\$61,440.00		
206.1	COMMON STRUCTURE EXCAVATION	CY	14.00	\$70.00	\$980.00	\$43.00	\$602.00		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	110.00	\$32.00	\$3,520.00	\$43.00	\$4,730.00		
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	8,500.00	\$18.00	\$153,000.00	\$29.00	\$246,500.00		
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	570.00	\$38.00	\$21,660.00	\$45.00	\$25,650.00		
210.1	SETTLEMENT PLATFORMS	EA	7.00	\$450.00	\$3,150.00	\$1,070.00	\$7,490.00		
214	FINE GRADING	U	1.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00		
304.1	SAND (F)	CY	499.00	\$40.00	\$19,960.00	\$35.00	\$17,465.00		

Item No:	Description	Unit	Quantity	D		E		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	850.00	\$55.00	\$46,750.00	\$31.00	\$26,350.00		
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	3,322.00	\$55.00	\$182,710.00	\$38.00	\$126,236.00		
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	1,000.00	\$60.00	\$60,000.00	\$50.00	\$50,000.00		
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,551.00	\$45.00	\$69,795.00	\$38.00	\$58,938.00		
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	7,775.00	\$78.00	\$606,450.00	\$74.00	\$575,350.00		
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	410.00	\$93.00	\$38,130.00	\$90.00	\$36,900.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	155.00	\$128.00	\$19,840.00	\$120.00	\$18,600.00		
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	8,200.00	\$1.60	\$13,120.00	\$1.50	\$12,300.00		
403.6	PAVEMENT JOINT ADHESIVE	LF	59,600.00	\$0.25	\$14,900.00	\$0.23	\$13,708.00		
403.98	HOT BITUMINOUS CONCRETE LEVELING, MACHINE METHOD	TON	720.00	\$83.00	\$59,760.00	\$0.40	\$288.00		
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	13,300.00	\$75.00	\$997,500.00	\$78.00	\$1,037,400.00		
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	940.00	\$83.00	\$78,020.00	\$70.00	\$65,800.00		
417	COLD PLANING BITUMINOUS SURFACES	SY	15,250.00	\$3.00	\$45,750.00	\$2.50	\$38,125.00		
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	11,600.00	\$3.00	\$34,800.00	\$2.10	\$24,360.00		
502	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$160,000.00	\$160,000.00	\$80,000.00	\$80,000.00		
502.21	REMOVAL OF EXISTING BRIDGE STRUCTURE (PARTIAL)	U	1.00	\$35,000.00	\$35,000.00	\$300,000.00	\$300,000.00		

Item No:	Description	Unit	Quantity	D		E		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$25,000.00	\$25,000.00	\$75,000.00	\$75,000.00		
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$55,000.00	\$55,000.00	\$75,000.00	\$75,000.00		
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00		
503.201	COFFERDAMS	U	1.00	\$15,000.00	\$15,000.00	\$100,000.00	\$100,000.00		
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$345,000.00	\$345,000.00	\$470,000.00	\$470,000.00		
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$340,000.00	\$340,000.00	\$258,000.00	\$258,000.00		
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$27,500.00	\$27,500.00	\$30,000.00	\$30,000.00		
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$90,000.00	\$90,000.00	\$45,000.00	\$45,000.00		
503.305	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$300,000.00	\$300,000.00	\$37,000.00	\$37,000.00		
504.1	COMMON BRIDGE EXCAVATION (F)	CY	2,415.00	\$16.00	\$38,640.00	\$40.00	\$96,600.00		
506.2	STEEL SHEET PILING	LB	241,500.00	\$1.35	\$326,025.00	\$1.20	\$289,800.00		
506.271	PAINTING STEEL SHEET PILING	U	1.00	\$100,000.00	\$100,000.00	\$205,000.00	\$205,000.00		
506.811	REMOVAL OF SHEET PILING (PARTIAL) (SPILLWAY)	U	1.00	\$10,000.00	\$10,000.00	\$7,400.00	\$7,400.00		
508	STRUCTURAL FILL	CY	190.00	\$30.00	\$5,700.00	\$45.00	\$8,550.00		
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$40,000.00	\$40,000.00	\$65,000.00	\$65,000.00		
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	325,000.00	\$1.00	\$325,000.00	\$0.80	\$260,000.00		
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	68.00	\$100.00	\$6,800.00	\$100.00	\$6,800.00		
510.651	SPECIALIZED DRIVING POINTS FOR STEEL BEARING PILES	EA	42.00	\$350.00	\$14,700.00	\$305.00	\$12,810.00		
510.9	PILE SPLICES	EA	17.00	\$800.00	\$13,600.00	\$675.00	\$11,475.00		

Item No:	Description	Unit	Quantity	D		E		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	10.00	\$500.00	\$5,000.00	\$1,400.00	\$14,000.00		
520.01	CONCRETE CLASS AA	CY	5.00	\$2,400.00	\$12,000.00	\$3,200.00	\$16,000.00		
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	445.00	\$310.00	\$137,950.00	\$650.00	\$289,250.00		
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	440.00	\$500.00	\$220,000.00	\$800.00	\$352,000.00		
520.21	CONCRETE CLASS B, FOOTINGS (F)	CY	370.00	\$375.00	\$138,750.00	\$650.00	\$240,500.00		
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	112.00	\$155.00	\$17,360.00	\$375.00	\$42,000.00		
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	560.00	\$880.00	\$492,800.00	\$1,275.00	\$714,000.00		
526.3	HIGH MOLECULAR WEIGHT METHACRYL. CRACK SEALER FOR CONCRETE BRIDGE DECK	GAL	50.00	\$180.00	\$9,000.00	\$320.00	\$16,000.00		
528.2136	PRESTRESSED CONCRETE BEAMS, NEXT-F 36" (F)	LF	1,435.00	\$525.00	\$753,375.00	\$560.00	\$803,600.00		
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	140.00	\$70.00	\$9,800.00	\$60.00	\$8,400.00		
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	146.00	\$35.00	\$5,110.00	\$65.00	\$9,490.00		
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	103.00	\$60.00	\$6,180.00	\$125.00	\$12,875.00		
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	30.00	\$2.00	\$60.00	\$30.00	\$900.00		
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	60.00	\$2.50	\$150.00	\$35.00	\$2,100.00		
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	29.00	\$4.00	\$116.00	\$36.00	\$1,044.00		
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	41.00	\$7.00	\$287.00	\$40.00	\$1,640.00		

Item No:	Description	Unit	Quantity	D		E		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	330.00	\$5.00	\$1,650.00	\$36.00	\$11,880.00		
544	REINFORCING STEEL (F)	LB	146,232.00	\$0.95	\$138,920.40	\$2.70	\$394,826.40		
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	3,776.00	\$2.55	\$9,628.80	\$30.00	\$113,280.00		
544.51	STAINLESS STEEL REINFORCEMENT (F)	LB	112,339.00	\$3.75	\$421,271.25	\$4.50	\$505,525.50		
544.511	STAINLESS STEEL REINFORCEMENT MECH CONNECTORS (F)	LB	4,658.00	\$12.00	\$55,896.00	\$40.00	\$186,320.00		
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	3,200.00	\$13.00	\$41,600.00	\$1.05	\$3,360.00		
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	76.00	\$400.00	\$30,400.00	\$425.00	\$32,300.00		
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	330.00	\$450.00	\$148,500.00	\$400.00	\$132,000.00		
562.1	SILICONE JOINT SEALANT (F)	LF	232.00	\$10.00	\$2,320.00	\$17.00	\$3,944.00		
563.23	BRIDGE RAIL T3	LF	460.00	\$170.00	\$78,200.00	\$135.00	\$62,100.00		
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	8.00	\$5,750.00	\$46,000.00	\$4,700.00	\$37,600.00		
585.11	STONE FILL, CLASS A (BRIDGE)	CY	220.00	\$65.00	\$14,300.00	\$56.00	\$12,320.00		
585.21	STONE FILL, CLASS B (BRIDGE)	CY	1,320.00	\$40.00	\$52,800.00	\$56.00	\$73,920.00		
585.3	STONE FILL, CLASS C	CY	31.00	\$55.00	\$1,705.00	\$54.00	\$1,674.00		
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,550.00	\$3.00	\$7,650.00	\$1.60	\$4,080.00		
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	35.00	\$20.00	\$700.00	\$5.40	\$189.00		
603.0001	VIDEO INSPECTION	LF	1,450.00	\$1.00	\$1,450.00	\$2.70	\$3,915.00		
603.00212	12" R.C. PIPE, 2000D	LF	26.00	\$85.00	\$2,210.00	\$86.00	\$2,236.00		

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	E Total	Unit Price	Total
603.00215	15" R.C. PIPE, 2000D	LF	42.00	\$78.00	\$3,276.00	\$86.00	\$3,612.00		
603.00218	18" R.C. PIPE, 2000D	LF	26.00	\$80.00	\$2,080.00	\$100.00	\$2,600.00		
603.00224	24" R.C. PIPE, 2000D	LF	450.00	\$84.00	\$37,800.00	\$86.00	\$38,700.00		
603.18012	12" CORRUGATED STEEL SLOTTED DRAIN PIPE, .064"	LF	945.00	\$165.00	\$155,925.00	\$64.00	\$60,480.00		
603.30124	24" R.C. END SECTIONS	EA	2.00	\$1,250.00	\$2,500.00	\$500.00	\$1,000.00		
603.36115	15" ALUMINIZED STEEL END SECTION	EA	1.00	\$520.00	\$520.00	\$200.00	\$200.00		
603.82212	12" PE PIPE (TYPE S)	LF	106.00	\$65.00	\$6,890.00	\$64.00	\$6,784.00		
603.82215	15" PE PIPE (TYPE S)	LF	830.00	\$70.00	\$58,100.00	\$64.00	\$53,120.00		
603.99012	12" TEMPORARY DRAIN. PIPE	LF	1,000.00	\$60.00	\$60,000.00	\$54.00	\$54,000.00		
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	7.00	\$3,400.00	\$23,800.00	\$3,210.00	\$22,470.00		
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.00	\$5,000.00	\$15,000.00	\$4,280.00	\$12,840.00		
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	2.00	\$6,400.00	\$12,800.00	\$5,350.00	\$10,700.00		
604.21	DROP INLETS TYPE A	U	3.00	\$3,000.00	\$9,000.00	\$2,140.00	\$6,420.00		
604.241	DROP INLETS TYPE D-A	U	20.00	\$3,000.00	\$60,000.00	\$2,140.00	\$42,800.00		
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	2.00	\$8,500.00	\$17,000.00	\$4,280.00	\$8,560.00		
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	46.00	\$335.00	\$15,410.00	\$500.00	\$23,000.00		
604.5	RECONSTRUCTING/ADJUSTING MANHOLES	LF	2.00	\$375.00	\$750.00	\$500.00	\$1,000.00		
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	105.00	\$20.00	\$2,100.00	\$48.00	\$5,040.00		
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50 FT) (STEEL POST)	U	5.00	\$2,100.00	\$10,500.00	\$2,000.00	\$10,000.00		

Item No:	Description	Unit	Quantity	D		E		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 25 FT) (STEEL POST)	U	3.00	\$1,700.00	\$5,100.00	\$1,600.00	\$4,800.00		
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	10.00	\$600.00	\$6,000.00	\$650.00	\$6,500.00		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	4,750.00	\$16.50	\$78,375.00	\$16.00	\$76,000.00		
606.25899	TEMP. DOUBLE FACED STEEL BEAM GUARDRAIL ,7.5' STEEL POSTS (NU-GUARD)	LF	3,250.00	\$25.00	\$81,250.00	\$30.00	\$97,500.00		
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	1,260.00	\$70.00	\$88,200.00	\$115.00	\$144,900.00		
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	6.00	\$5,500.00	\$33,000.00	\$16,000.00	\$96,000.00		
606.953	TEMPORARY TRAFFIC CONTROL BARRIER, TEST LEVEL 3	U	7,600.00	\$44.00	\$334,400.00	\$65.00	\$494,000.00		
608.28	8" CONCRETE SIDEWALK (F)	SY	173.00	\$55.00	\$9,515.00	\$100.00	\$17,300.00		
609.01	STRAIGHT GRANITE CURB	LF	280.00	\$22.00	\$6,160.00	\$27.50	\$7,700.00		
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	950.00	\$20.00	\$19,000.00	\$21.00	\$19,950.00		
609.23	CURVED GRANITE SLOPE CURB	LF	10.00	\$92.00	\$920.00	\$100.00	\$1,000.00		
609.5	RESET GRANITE CURB	LF	4,050.00	\$10.00	\$40,500.00	\$8.00	\$32,400.00		
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	1,250.00	\$6.00	\$7,500.00	\$5.00	\$6,250.00		
614.321	2" STEEL CONDUIT	LF	10.00	\$30.00	\$300.00	\$29.00	\$290.00		
614.331	3" STEEL CONDUIT	LF	50.00	\$35.00	\$1,750.00	\$35.00	\$1,750.00		
614.512	CONCRETE PULL BOX 18"	EA	3.00	\$600.00	\$1,800.00	\$550.00	\$1,650.00		

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	E Total	Unit Price	Total
614.523	MOLDED PULL BOX 17"X30"	EA	1.00	\$620.00	\$620.00	\$580.00	\$580.00		
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	310.00	\$15.00	\$4,650.00	\$5.00	\$1,550.00		
614.72118	2" PVC CONDUIT, SCHEDULE 80	LF	10.00	\$20.00	\$200.00	\$6.00	\$60.00		
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	89.00	\$22.00	\$1,958.00	\$10.00	\$890.00		
615.01	TRAFFIC SIGN TYPE A (F)	SF	140.00	\$82.00	\$11,480.00	\$16.00	\$2,240.00		
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	162.50	\$115.00	\$18,687.50	\$25.00	\$4,062.50		
615.014	RELOCATING TRAFFIC SIGN, TYPE A	U	4.00	\$5,200.00	\$20,800.00	\$850.00	\$3,400.00		
615.02	TRAFFIC SIGN TYPE B (F)	SF	39.00	\$58.00	\$2,262.00	\$75.00	\$2,925.00		
615.03	TRAFFIC SIGN TYPE C (F)	SF	24.00	\$63.00	\$1,512.00	\$90.00	\$2,160.00		
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	32.00	\$144.00	\$4,608.00	\$50.00	\$1,600.00		
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	4.00	\$140.00	\$560.00	\$850.00	\$3,400.00		
615.04	TRAFFIC SIGN TYPE AA (F)	SF	42.00	\$20.00	\$840.00	\$40.00	\$1,680.00		
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$140.00	\$140.00	\$850.00	\$850.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	490,000.00	\$1.00	\$490,000.00	\$1.00	\$490,000.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$160,000.00	\$160,000.00	\$1,423,000.00	\$1,423,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$19,800.00	\$79,200.00	\$15,000.00	\$60,000.00		
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$2,500.00	\$10,000.00	\$6,250.00	\$25,000.00		
619.502	WORK ZONE ITS OPERATIONAL COSTS (WINTER)	MON	8.00	\$2,000.00	\$16,000.00	\$1,900.00	\$15,200.00		
619.503	WORK ZONE ITS OPERATIONAL COSTS (SUMMER)	MON	20.00	\$1,100.00	\$22,000.00	\$990.00	\$19,800.00		
619.51	PORTABLE QUEUE TRAILER/SENSOR (PQT)	MON	46.00	\$1,550.00	\$71,300.00	\$1,500.00	\$69,000.00		

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	E Total	Unit Price	Total
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	46.00	\$1,620.00	\$74,520.00	\$1,600.00	\$73,600.00		
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$15,000.00	\$30,000.00	\$80,000.00	\$160,000.00		
619.91	RELOCATE WORK ZONE ITS DEVICE	U	6.00	\$2,750.00	\$16,500.00	\$450.00	\$2,700.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	155.00	\$5.00	\$775.00	\$5.00	\$775.00		
621.31	SINGLE DELINEATOR WITH POST	EA	150.00	\$35.00	\$5,250.00	\$30.00	\$4,500.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	50.00	\$35.00	\$1,750.00	\$35.00	\$1,750.00		
621.73	FLEXIBLE DELINEATORS, PAVEMENT MOUNT (TEMP.)	EA	50.00	\$55.00	\$2,750.00	\$200.00	\$10,000.00		
622.1	STEEL WITNESS MARKERS	EA	17.00	\$35.00	\$595.00	\$33.00	\$561.00		
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	1.00	\$1,400.00	\$1,400.00	\$5,000.00	\$5,000.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	6,250.00	\$1.10	\$6,875.00	\$0.75	\$4,687.50		
628.5	DIAMOND GRINDING CONCRETE PAVEMENT	SY	1,300.00	\$20.00	\$26,000.00	\$27.00	\$35,100.00		
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	233,100.00	\$0.15	\$34,965.00	\$0.15	\$34,965.00		
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	12,000.00	\$0.28	\$3,360.00	\$0.25	\$3,000.00		
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	2,050.00	\$1.80	\$3,690.00	\$3.50	\$7,175.00		
632.1112	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 12" LINE	LF	325.00	\$2.75	\$893.75	\$2.50	\$812.50		
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	1,400.00	\$1.10	\$1,540.00	\$2.00	\$2,800.00		

Item No:	Description	Unit	Quantity	D		E		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	4,400.00	\$1.70	\$7,480.00	\$2.50	\$11,000.00		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	89,500.00	\$0.30	\$26,850.00	\$0.30	\$26,850.00		
643.22	FERTILIZER FOR REFERTILIZATION	TON	4.00	\$980.00	\$3,920.00	\$1,000.00	\$4,000.00		
645.0001	TURBIDITY BARRIER	LF	1,200.00	\$14.00	\$16,800.00	\$38.00	\$45,600.00		
645.119	MULCH WITH TACKIFIERS	A	8.00	\$980.00	\$7,840.00	\$3,000.00	\$24,000.00		
645.12	TEMPORARY MULCH	A	13.00	\$880.00	\$11,440.00	\$2,500.00	\$32,500.00		
645.3	EROSION STONE	TON	660.00	\$30.00	\$19,800.00	\$43.00	\$28,380.00		
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	2,000.00	\$1.45	\$2,900.00	\$3.40	\$6,800.00		
645.45	PERMANENT CHANNEL STABILIZATION TYPE A	SY	2,900.00	\$4.65	\$13,485.00	\$3.40	\$9,860.00		
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	350.00	\$22.00	\$7,700.00	\$32.00	\$11,200.00		
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	1,350.00	\$22.00	\$29,700.00	\$32.00	\$43,200.00		
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	100.00	\$10.00	\$1,000.00	\$7.50	\$750.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	15,850.00	\$3.65	\$57,852.50	\$6.40	\$101,440.00		
645.531	SILT FENCE	LF	4,000.00	\$2.50	\$10,000.00	\$4.30	\$17,200.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$16,000.00	\$16,000.00	\$15,000.00	\$15,000.00		
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	1,100.00	\$55.00	\$60,500.00	\$73.00	\$80,300.00		
645.85	FLOCCULANT TREATMENT SYSTEM (FTS)	MON	19.00	\$12,500.00	\$237,500.00	\$20,000.00	\$380,000.00		

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	E Total	Unit Price	Total
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	1,050.00	\$128.00	\$134,400.00	\$73.00	\$76,650.00		
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	920.00	\$120.00	\$110,400.00	\$100.00	\$92,000.00		
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	8.00	\$1,050.00	\$8,400.00	\$1,345.00	\$10,760.00		
647.1	HUMUS	CY	3,100.00	\$30.00	\$93,000.00	\$15.00	\$46,500.00		
670.0451	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,488,000.00	\$1,488,000.00	\$1,150,000.00	\$1,150,000.00		
670.0452	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$75,000.00	\$75,000.00	\$180,000.00	\$180,000.00		
670.0453	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$280,000.00	\$280,000.00	\$425,000.00	\$425,000.00		
670.0454	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$20,000.00	\$20,000.00	\$60,000.00	\$60,000.00		
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$1,200.00	\$4,800.00	\$25,000.00	\$100,000.00		
670.7001	FISH LADDER STOPLOG REPAIRS AND MODIFICATIONS	U	1.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00		
670.95	TEMPORARY SAFETY FENCE	LF	90.00	\$8.00	\$720.00	\$25.00	\$2,250.00		
677.3101	WIRELESS COMMUNICATIONS SYSTEM	U	1.00	\$13,500.00	\$13,500.00	\$12,470.00	\$12,470.00		
677.4101	CCTV SYSTEM	U	1.00	\$58,000.00	\$58,000.00	\$45,400.00	\$45,400.00		
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$6,500.00	\$6,500.00	\$5,800.00	\$5,800.00		
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	1.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00		
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	1.00	\$1,800.00	\$1,800.00	\$1,620.00	\$1,620.00		
677.63	METER AND DISCONNECT PEDESTAL	U	1.00	\$6,500.00	\$6,500.00	\$4,600.00	\$4,600.00		

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	E Total	Unit Price	Total
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	1.00	\$4,400.00	\$4,400.00	\$3,595.00	\$3,595.00		
677.9302	3-CONDUCTOR #2 AWG CABLE	LF	315.00	\$6.00	\$1,890.00	\$5.00	\$1,575.00		
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	40.00	\$4.00	\$160.00	\$3.00	\$120.00		
692	MOBILIZATION	U	1.00	\$957,000.00	\$957,000.00	\$1,850,000.00	\$1,850,000.00		
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$6,500.00	\$6,500.00	\$2,675.00	\$2,675.00		
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00		
698.12	FIELD OFFICE TYPE B	MON	48.00	\$2,250.00	\$108,000.00	\$2,900.00	\$139,200.00		
698.2	PHYSICAL TESTING LABORATORY	MON	46.00	\$400.00	\$18,400.00	\$1,250.00	\$57,500.00		
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00		
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00		
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00		
1009.23	CONTAINMENT AND PREPARATION OF CONTAMINATED SOIL	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00		
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00		
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00		
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	27,000.00	\$1.00	\$27,000.00	\$1.00	\$27,000.00		

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	E Total	Unit Price	Total
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00		
					\$14,637,744.20		\$18,775,340.40		

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.1	CLEARING AND GRUBBING (F)	A	0.10	\$60,000.00	\$6,000.00	\$10,000.00	\$1,000.00	\$5,000.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	60.00	\$20.00	\$1,200.00	\$3.00	\$180.00	\$1,020.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,050.00	\$13.00	\$13,650.00	\$10.00	\$10,500.00	\$3,150.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	23.00	\$280.00	\$6,440.00	\$300.00	\$6,900.00	(\$460.00)
202.7	REMOVAL OF GUARDRAIL	LF	4,800.00	\$1.50	\$7,200.00	\$1.50	\$7,200.00	\$0.00
203.1	COMMON EXCAVATION	CY	8,065.00	\$11.00	\$88,715.00	\$7.00	\$56,455.00	\$32,260.00
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	450.00	\$17.00	\$7,650.00	\$20.00	\$9,000.00	(\$1,350.00)
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	4.00	\$700.00	\$2,800.00	\$850.00	\$3,400.00	(\$600.00)
203.55543	GUARDRAIL 50' EAGRT OFFSET PLATFORM	U	5.00	\$1,200.00	\$6,000.00	\$850.00	\$4,250.00	\$1,750.00
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERANTE	U	1.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$100.00
203.55553	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	2.00	\$1,000.00	\$2,000.00	\$600.00	\$1,200.00	\$800.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	3,072.00	\$11.00	\$33,792.00	\$8.00	\$24,576.00	\$9,216.00
206.1	COMMON STRUCTURE EXCAVATION	CY	14.00	\$16.00	\$224.00	\$20.00	\$280.00	(\$56.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	110.00	\$75.00	\$8,250.00	\$25.00	\$2,750.00	\$5,500.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	8,500.00	\$11.00	\$93,500.00	\$20.00	\$170,000.00	(\$76,500.00)
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	570.00	\$58.00	\$33,060.00	\$35.00	\$19,950.00	\$13,110.00
210.1	SETTLEMENT PLATFORMS	EA	7.00	\$2,500.00	\$17,500.00	\$1,000.00	\$7,000.00	\$10,500.00
214	FINE GRADING	U	1.00	\$25,000.00	\$25,000.00	\$52,000.00	\$52,000.00	(\$27,000.00)
304.1	SAND (F)	CY	499.00	\$38.00	\$18,962.00	\$20.00	\$9,980.00	\$8,982.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	850.00	\$20.00	\$17,000.00	\$18.00	\$15,300.00	\$1,700.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	3,322.00	\$34.00	\$112,948.00	\$20.00	\$66,440.00	\$46,508.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	1,000.00	\$24.00	\$24,000.00	\$18.00	\$18,000.00	\$6,000.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,551.00	\$34.00	\$52,734.00	\$23.00	\$35,673.00	\$17,061.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	7,775.00	\$75.00	\$583,125.00	\$75.00	\$583,125.00	\$0.00
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	410.00	\$85.00	\$34,850.00	\$80.00	\$32,800.00	\$2,050.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	155.00	\$125.00	\$19,375.00	\$110.00	\$17,050.00	\$2,325.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	8,200.00	\$1.50	\$12,300.00	\$1.25	\$10,250.00	\$2,050.00
403.6	PAVEMENT JOINT ADHESIVE	LF	59,600.00	\$0.23	\$13,708.00	\$0.25	\$14,900.00	(\$1,192.00)
403.98	HOT BITUMINOUS CONCRETE LEVELING, MACHINE METHOD	TON	720.00	\$80.00	\$57,600.00	\$135.00	\$97,200.00	(\$39,600.00)
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	13,300.00	\$75.00	\$997,500.00	\$95.00	\$1,263,500.00	(\$266,000.00)
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	940.00	\$80.00	\$75,200.00	\$80.00	\$75,200.00	\$0.00
417	COLD PLANING BITUMINOUS SURFACES	SY	15,250.00	\$2.00	\$30,500.00	\$1.50	\$22,875.00	\$7,625.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	11,600.00	\$2.00	\$23,200.00	\$1.50	\$17,400.00	\$5,800.00
502	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$70,000.00	\$70,000.00	\$150,000.00	\$150,000.00	(\$80,000.00)
502.21	REMOVAL OF EXISTING BRIDGE STRUCTURE (PARTIAL)	U	1.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	(\$5,000.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$15,000.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$12,000.00	\$12,000.00	\$75,000.00	\$75,000.00	(\$63,000.00)
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$1,500.00	\$1,500.00	\$4,000.00	\$4,000.00	(\$2,500.00)
503.201	COFFERDAMS	U	1.00	\$68,000.00	\$68,000.00	\$25,000.00	\$25,000.00	\$43,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$156,000.00	\$156,000.00	\$135,000.00	\$135,000.00	\$21,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$45,000.00	\$45,000.00	\$70,000.00	\$70,000.00	(\$25,000.00)
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$15,000.00	\$15,000.00	\$30,000.00	\$30,000.00	(\$15,000.00)
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$32,000.00	\$32,000.00	\$30,000.00	\$30,000.00	\$2,000.00
503.305	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$5,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	2,415.00	\$12.00	\$28,980.00	\$25.00	\$60,375.00	(\$31,395.00)
506.2	STEEL SHEET PILING	LB	241,500.00	\$1.40	\$338,100.00	\$1.50	\$362,250.00	(\$24,150.00)
506.271	PAINTING STEEL SHEET PILING	U	1.00	\$70,000.00	\$70,000.00	\$10,000.00	\$10,000.00	\$60,000.00
506.811	REMOVAL OF SHEET PILING (PARTIAL) (SPILLWAY)	U	1.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$15,000.00
508	STRUCTURAL FILL	CY	190.00	\$52.00	\$9,880.00	\$40.00	\$7,600.00	\$2,280.00
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$145,000.00	\$145,000.00	\$150,000.00	\$150,000.00	(\$5,000.00)
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	325,000.00	\$0.54	\$175,500.00	\$0.50	\$162,500.00	\$13,000.00
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	68.00	\$100.00	\$6,800.00	\$180.00	\$12,240.00	(\$5,440.00)
510.651	SPECIALIZED DRIVING POINTS FOR STEEL BEARING PILES	EA	42.00	\$400.00	\$16,800.00	\$400.00	\$16,800.00	\$0.00
510.9	PILE SPLICES	EA	17.00	\$100.00	\$1,700.00	\$325.00	\$5,525.00	(\$3,825.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	10.00	\$1,500.00	\$15,000.00	\$650.00	\$6,500.00	\$8,500.00
520.01	CONCRETE CLASS AA	CY	5.00	\$2,000.00	\$10,000.00	\$600.00	\$3,000.00	\$7,000.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	445.00	\$450.00	\$200,250.00	\$350.00	\$155,750.00	\$44,500.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	440.00	\$800.00	\$352,000.00	\$600.00	\$264,000.00	\$88,000.00
520.21	CONCRETE CLASS B, FOOTINGS (F)	CY	370.00	\$450.00	\$166,500.00	\$300.00	\$111,000.00	\$55,500.00
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	112.00	\$190.00	\$21,280.00	\$150.00	\$16,800.00	\$4,480.00
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	560.00	\$1,350.00	\$756,000.00	\$900.00	\$504,000.00	\$252,000.00
526.3	HIGH MOLECULAR WEIGHT METHACRYL. CRACK SEALER FOR CONCRETE BRIDGE DECK	GAL	50.00	\$390.00	\$19,500.00	\$550.00	\$27,500.00	(\$8,000.00)
528.2136	PRESTRESSED CONCRETE BEAMS, NEXT-F 36" (F)	LF	1,435.00	\$440.00	\$631,400.00	\$375.00	\$538,125.00	\$93,275.00
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	140.00	\$70.00	\$9,800.00	\$75.00	\$10,500.00	(\$700.00)
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	146.00	\$60.00	\$8,760.00	\$40.00	\$5,840.00	\$2,920.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	103.00	\$35.00	\$3,605.00	\$40.00	\$4,120.00	(\$515.00)
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	30.00	\$5.00	\$150.00	\$6.00	\$180.00	(\$30.00)
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	60.00	\$6.00	\$360.00	\$10.00	\$600.00	(\$240.00)
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	29.00	\$7.00	\$203.00	\$8.00	\$232.00	(\$29.00)
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	41.00	\$10.00	\$410.00	\$9.50	\$389.50	\$20.50

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	330.00	\$8.00	\$2,640.00	\$10.00	\$3,300.00	(\$660.00)
544	REINFORCING STEEL (F)	LB	146,232.00	\$1.22	\$178,403.04	\$1.20	\$175,478.40	\$2,924.64
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	3,776.00	\$4.50	\$16,992.00	\$4.00	\$15,104.00	\$1,888.00
544.51	STAINLESS STEEL REINFORCEMENT (F)	LB	112,339.00	\$3.65	\$410,037.35	\$4.00	\$449,356.00	(\$39,318.65)
544.511	STAINLESS STEEL REINFORCEMENT MECH CONNECTORS (F)	LB	4,658.00	\$10.00	\$46,580.00	\$8.00	\$37,264.00	\$9,316.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	3,200.00	\$6.50	\$20,800.00	\$6.75	\$21,600.00	(\$800.00)
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	76.00	\$200.00	\$15,200.00	\$1,500.00	\$114,000.00	(\$98,800.00)
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	330.00	\$475.00	\$156,750.00	\$600.00	\$198,000.00	(\$41,250.00)
562.1	SILICONE JOINT SEALANT (F)	LF	232.00	\$20.00	\$4,640.00	\$20.00	\$4,640.00	\$0.00
563.23	BRIDGE RAIL T3	LF	460.00	\$135.00	\$62,100.00	\$130.00	\$59,800.00	\$2,300.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	8.00	\$5,200.00	\$41,600.00	\$4,450.00	\$35,600.00	\$6,000.00
585.11	STONE FILL, CLASS A (BRIDGE)	CY	220.00	\$42.00	\$9,240.00	\$40.00	\$8,800.00	\$440.00
585.21	STONE FILL, CLASS B (BRIDGE)	CY	1,320.00	\$34.00	\$44,880.00	\$35.00	\$46,200.00	(\$1,320.00)
585.3	STONE FILL, CLASS C	CY	31.00	\$36.00	\$1,116.00	\$40.00	\$1,240.00	(\$124.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,550.00	\$5.00	\$12,750.00	\$3.00	\$7,650.00	\$5,100.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	35.00	\$5.00	\$175.00	\$2.00	\$70.00	\$105.00
603.0001	VIDEO INSPECTION	LF	1,450.00	\$0.75	\$1,087.50	\$1.00	\$1,450.00	(\$362.50)
603.00212	12" R.C. PIPE, 2000D	LF	26.00	\$120.00	\$3,120.00	\$45.00	\$1,170.00	\$1,950.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.00215	15" R.C. PIPE, 2000D	LF	42.00	\$125.00	\$5,250.00	\$50.00	\$2,100.00	\$3,150.00
603.00218	18" R.C. PIPE, 2000D	LF	26.00	\$130.00	\$3,380.00	\$75.00	\$1,950.00	\$1,430.00
603.00224	24" R.C. PIPE, 2000D	LF	450.00	\$85.00	\$38,250.00	\$80.00	\$36,000.00	\$2,250.00
603.18012	12" CORRUGATED STEEL SLOTTED DRAIN PIPE, .064"	LF	945.00	\$125.00	\$118,125.00	\$75.00	\$70,875.00	\$47,250.00
603.30124	24" R.C. END SECTIONS	EA	2.00	\$675.00	\$1,350.00	\$700.00	\$1,400.00	(\$50.00)
603.36115	15" ALUMINIZED STEEL END SECTION	EA	1.00	\$275.00	\$275.00	\$250.00	\$250.00	\$25.00
603.82212	12" PE PIPE (TYPE S)	LF	106.00	\$53.00	\$5,618.00	\$35.00	\$3,710.00	\$1,908.00
603.82215	15" PE PIPE (TYPE S)	LF	830.00	\$55.00	\$45,650.00	\$43.00	\$35,690.00	\$9,960.00
603.99012	12" TEMPORARY DRAIN. PIPE	LF	1,000.00	\$70.00	\$70,000.00	\$55.00	\$55,000.00	\$15,000.00
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	7.00	\$2,300.00	\$16,100.00	\$2,200.00	\$15,400.00	\$700.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.00	\$3,100.00	\$9,300.00	\$2,800.00	\$8,400.00	\$900.00
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	2.00	\$3,400.00	\$6,800.00	\$3,400.00	\$6,800.00	\$0.00
604.21	DROP INLETS TYPE A	U	3.00	\$2,000.00	\$6,000.00	\$1,700.00	\$5,100.00	\$900.00
604.241	DROP INLETS TYPE D-A	U	20.00	\$1,850.00	\$37,000.00	\$1,700.00	\$34,000.00	\$3,000.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	2.00	\$3,200.00	\$6,400.00	\$2,750.00	\$5,500.00	\$900.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	46.00	\$460.00	\$21,160.00	\$325.00	\$14,950.00	\$6,210.00
604.5	RECONSTRUCTING/ADJUSTING MANHOLES	LF	2.00	\$460.00	\$920.00	\$400.00	\$800.00	\$120.00
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	105.00	\$23.00	\$2,415.00	\$15.00	\$1,575.00	\$840.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50 FT) (STEEL POST)	U	5.00	\$1,900.00	\$9,500.00	\$2,000.00	\$10,000.00	(\$500.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 25 FT) (STEEL POST)	U	3.00	\$1,600.00	\$4,800.00	\$1,700.00	\$5,100.00	(\$300.00)
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	10.00	\$460.00	\$4,600.00	\$450.00	\$4,500.00	\$100.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	4,750.00	\$16.00	\$76,000.00	\$15.00	\$71,250.00	\$4,750.00
606.25899	TEMP. DOUBLE FACED STEEL BEAM GUARDRAIL ,7.5' STEEL POSTS (NU-GUARD)	LF	3,250.00	\$21.00	\$68,250.00	\$45.00	\$146,250.00	(\$78,000.00)
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	1,260.00	\$40.00	\$50,400.00	\$70.00	\$88,200.00	(\$37,800.00)
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	6.00	\$6,000.00	\$36,000.00	\$3,500.00	\$21,000.00	\$15,000.00
606.953	TEMPORARY TRAFFIC CONTROL BARRIER, TEST LEVEL 3	U	7,600.00	\$25.00	\$190,000.00	\$20.00	\$152,000.00	\$38,000.00
608.28	8" CONCRETE SIDEWALK (F)	SY	173.00	\$55.00	\$9,515.00	\$50.00	\$8,650.00	\$865.00
609.01	STRAIGHT GRANITE CURB	LF	280.00	\$17.50	\$4,900.00	\$20.00	\$5,600.00	(\$700.00)
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	950.00	\$14.00	\$13,300.00	\$15.00	\$14,250.00	(\$950.00)
609.23	CURVED GRANITE SLOPE CURB	LF	10.00	\$65.00	\$650.00	\$62.00	\$620.00	\$30.00
609.5	RESET GRANITE CURB	LF	4,050.00	\$5.00	\$20,250.00	\$7.00	\$28,350.00	(\$8,100.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	1,250.00	\$5.00	\$6,250.00	\$4.50	\$5,625.00	\$625.00
614.321	2" STEEL CONDUIT	LF	10.00	\$20.00	\$200.00	\$15.00	\$150.00	\$50.00
614.331	3" STEEL CONDUIT	LF	50.00	\$25.00	\$1,250.00	\$17.00	\$850.00	\$400.00
614.512	CONCRETE PULL BOX 18"	EA	3.00	\$550.00	\$1,650.00	\$350.00	\$1,050.00	\$600.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
614.523	MOLDED PULL BOX 17"X30"	EA	1.00	\$550.00	\$550.00	\$500.00	\$500.00	\$50.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	310.00	\$12.50	\$3,875.00	\$8.00	\$2,480.00	\$1,395.00
614.72118	2" PVC CONDUIT, SCHEDULE 80	LF	10.00	\$17.00	\$170.00	\$19.00	\$190.00	(\$20.00)
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	89.00	\$20.00	\$1,780.00	\$19.00	\$1,691.00	\$89.00
615.01	TRAFFIC SIGN TYPE A (F)	SF	140.00	\$68.00	\$9,520.00	\$50.00	\$7,000.00	\$2,520.00
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	162.50	\$72.00	\$11,700.00	\$65.00	\$10,562.50	\$1,137.50
615.014	RELOCATING TRAFFIC SIGN, TYPE A	U	4.00	\$500.00	\$2,000.00	\$5,000.00	\$20,000.00	(\$18,000.00)
615.02	TRAFFIC SIGN TYPE B (F)	SF	39.00	\$48.00	\$1,872.00	\$40.00	\$1,560.00	\$312.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	24.00	\$48.00	\$1,152.00	\$38.00	\$912.00	\$240.00
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	32.00	\$135.00	\$4,320.00	\$138.00	\$4,416.00	(\$96.00)
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	4.00	\$300.00	\$1,200.00	\$137.00	\$548.00	\$652.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	42.00	\$18.00	\$756.00	\$19.00	\$798.00	(\$42.00)
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$48.00	\$48.00	\$50.00	\$50.00	(\$2.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	490,000.00	\$1.00	\$490,000.00	\$1.00	\$490,000.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$90,000.00	\$90,000.00	\$400,000.00	\$400,000.00	(\$310,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$20,000.00	\$80,000.00	\$3,400.00	\$13,600.00	\$66,400.00
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$14,000.00	\$56,000.00	\$2,000.00	\$8,000.00	\$48,000.00
619.502	WORK ZONE ITS OPERATIONAL COSTS (WINTER)	MON	8.00	\$1,800.00	\$14,400.00	\$1,900.00	\$15,200.00	(\$800.00)
619.503	WORK ZONE ITS OPERATIONAL COSTS (SUMMER)	MON	20.00	\$950.00	\$19,000.00	\$800.00	\$16,000.00	\$3,000.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
619.51	PORTABLE QUEUE TRAILER/SENSOR (PQT)	MON	46.00	\$1,500.00	\$69,000.00	\$670.00	\$30,820.00	\$38,180.00
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	46.00	\$1,600.00	\$73,600.00	\$885.00	\$40,710.00	\$32,890.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$8,000.00	\$16,000.00	\$6,000.00	\$12,000.00	\$4,000.00
619.91	RELOCATE WORK ZONE ITS DEVICE	U	6.00	\$450.00	\$2,700.00	\$275.00	\$1,650.00	\$1,050.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	155.00	\$5.00	\$775.00	\$4.00	\$620.00	\$155.00
621.31	SINGLE DELINEATOR WITH POST	EA	150.00	\$32.00	\$4,800.00	\$30.00	\$4,500.00	\$300.00
621.32	DOUBLE DELINEATOR WITH POST	EA	50.00	\$32.00	\$1,600.00	\$40.00	\$2,000.00	(\$400.00)
621.73	FLEXIBLE DELINEATORS, PAVEMENT MOUNT (TEMP.)	EA	50.00	\$14.00	\$700.00	\$23.00	\$1,150.00	(\$450.00)
622.1	STEEL WITNESS MARKERS	EA	17.00	\$32.00	\$544.00	\$30.00	\$510.00	\$34.00
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	1.00	\$2,000.00	\$2,000.00	\$950.00	\$950.00	\$1,050.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	6,250.00	\$0.75	\$4,687.50	\$1.50	\$9,375.00	(\$4,687.50)
628.5	DIAMOND GRINDING CONCRETE PAVEMENT	SY	1,300.00	\$32.00	\$41,600.00	\$15.00	\$19,500.00	\$22,100.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	233,100.00	\$0.15	\$34,965.00	\$0.15	\$34,965.00	\$0.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	12,000.00	\$0.25	\$3,000.00	\$0.25	\$3,000.00	\$0.00
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	2,050.00	\$4.50	\$9,225.00	\$3.00	\$6,150.00	\$3,075.00
632.1112	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 12" LINE	LF	325.00	\$8.50	\$2,762.50	\$3.50	\$1,137.50	\$1,625.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	1,400.00	\$1.75	\$2,450.00	\$1.50	\$2,100.00	\$350.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	4,400.00	\$2.00	\$8,800.00	\$1.40	\$6,160.00	\$2,640.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	89,500.00	\$0.31	\$27,745.00	\$0.35	\$31,325.00	(\$3,580.00)
643.22	FERTILIZER FOR REFERTILIZATION	TON	4.00	\$950.00	\$3,800.00	\$900.00	\$3,600.00	\$200.00
645.0001	TURBIDITY BARRIER	LF	1,200.00	\$8.00	\$9,600.00	\$15.00	\$18,000.00	(\$8,400.00)
645.119	MULCH WITH TACKIFIERS	A	8.00	\$950.00	\$7,600.00	\$900.00	\$7,200.00	\$400.00
645.12	TEMPORARY MULCH	A	13.00	\$800.00	\$10,400.00	\$900.00	\$11,700.00	(\$1,300.00)
645.3	EROSION STONE	TON	660.00	\$28.00	\$18,480.00	\$25.00	\$16,500.00	\$1,980.00
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	2,000.00	\$1.50	\$3,000.00	\$1.60	\$3,200.00	(\$200.00)
645.45	PERMANENT CHANNEL STABILIZATION TYPE A	SY	2,900.00	\$4.00	\$11,600.00	\$4.00	\$11,600.00	\$0.00
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	350.00	\$28.00	\$9,800.00	\$18.00	\$6,300.00	\$3,500.00
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	1,350.00	\$28.00	\$37,800.00	\$16.00	\$21,600.00	\$16,200.00
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	100.00	\$8.00	\$800.00	\$8.00	\$800.00	\$0.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	15,850.00	\$3.50	\$55,475.00	\$4.00	\$63,400.00	(\$7,925.00)
645.531	SILT FENCE	LF	4,000.00	\$2.50	\$10,000.00	\$2.50	\$10,000.00	\$0.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$12,000.00	\$12,000.00	\$3,000.00	\$3,000.00	\$9,000.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	1,100.00	\$60.00	\$66,000.00	\$50.00	\$55,000.00	\$11,000.00
645.85	FLOCCULANT TREATMENT SYSTEM (FTS)	MON	19.00	\$3,400.00	\$64,600.00	\$11,000.00	\$209,000.00	(\$144,400.00)
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	1,050.00	\$55.00	\$57,750.00	\$70.00	\$73,500.00	(\$15,750.00)
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	920.00	\$15.00	\$13,800.00	\$50.00	\$46,000.00	(\$32,200.00)
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	8.00	\$1,000.00	\$8,000.00	\$1,300.00	\$10,400.00	(\$2,400.00)
647.1	HUMUS	CY	3,100.00	\$20.00	\$62,000.00	\$15.00	\$46,500.00	\$15,500.00
670.0451	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$525,000.00	\$525,000.00	\$500,000.00	\$500,000.00	\$25,000.00
670.0452	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$45,000.00	\$45,000.00	\$39,000.00	\$39,000.00	\$6,000.00
670.0453	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$165,000.00	\$165,000.00	\$130,000.00	\$130,000.00	\$35,000.00
670.0454	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00	\$9,000.00
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$20,000.00	\$80,000.00	\$6,000.00	\$24,000.00	\$56,000.00
670.7001	FISH LADDER STOPLOG REPAIRS AND MODIFICATIONS	U	1.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$5,000.00
670.95	TEMPORARY SAFETY FENCE	LF	90.00	\$5.00	\$450.00	\$3.50	\$315.00	\$135.00
677.3101	WIRELESS COMMUNICATIONS SYSTEM	U	1.00	\$11,000.00	\$11,000.00	\$14,600.00	\$14,600.00	(\$3,600.00)
677.4101	CCTV SYSTEM	U	1.00	\$55,000.00	\$55,000.00	\$65,000.00	\$65,000.00	(\$10,000.00)
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$5,800.00	\$5,800.00	\$13,500.00	\$13,500.00	(\$7,700.00)
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	1.00	\$1,500.00	\$1,500.00	\$800.00	\$800.00	\$700.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	1.00	\$1,600.00	\$1,600.00	\$4,500.00	\$4,500.00	(\$2,900.00)
677.63	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,600.00	\$4,600.00	\$2,000.00	\$2,000.00	\$2,600.00
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	1.00	\$3,600.00	\$3,600.00	\$3,000.00	\$3,000.00	\$600.00
677.9302	3-CONDUCTOR #2 AWG CABLE	LF	315.00	\$5.00	\$1,575.00	\$10.00	\$3,150.00	(\$1,575.00)
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	40.00	\$3.00	\$120.00	\$6.00	\$240.00	(\$120.00)
692	MOBILIZATION	U	1.00	\$895,000.00	\$895,000.00	\$582,000.00	\$582,000.00	\$313,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$1,500.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$1,000.00	\$1,000.00	\$10,000.00	\$10,000.00	(\$9,000.00)
698.12	FIELD OFFICE TYPE B	MON	48.00	\$2,100.00	\$100,800.00	\$2,000.00	\$96,000.00	\$4,800.00
698.2	PHYSICAL TESTING LABORATORY	MON	46.00	\$750.00	\$34,500.00	\$850.00	\$39,100.00	(\$4,600.00)
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$0.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1009.23	CONTAINMENT AND PREPARATION OF CONTAMINATED SOIL	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	27,000.00	\$1.00	\$27,000.00	\$1.00	\$27,000.00	\$0.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
					\$11,798,426.89		\$11,531,862.90	\$266,563.99