



ABC Bid Data

LANCASTER
42850D
NON-FEDERAL

PROJECT: LANCASTER
STATE PROJECT NUMBER: 42850D
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: June 03, 2021, 2:00
SCOPE OF WORK: Fuel system replacement at Lancaster PS 107
COMPLETION DATE: July 22, 2022
LOCATION: Coos

Awarded To: SRS PETROLEUM SERVICES
700 W CENTER STREET
WEST BRIDGEWATER, MA
02379

Amount: \$873,000.00
Award Date:

Certified by: PETER.E.STAMNAS
Director of Project Development

Summary of Bidders

| Contractor | Bid Amount | Rank |
|---|----------------|------|
| SRS PETROLEUM SERVICES 700 W CENTER STREET, WEST BRIDGEWATER MA 02379 | \$873,000.00 | A |
| STEPHENS-MARQUIS ASSOCIATES 717 DANIEL WEBSTER HWY, MERRIMACK NH 03054 | \$1,032,000.00 | B |



ABC Bid Data

LANCASTER
42850D
NON-FEDERAL

| Item No. | Description | Unit | Quantity | PS&E | | SRS PETROLEUM SERVICES 700 W CENTER STREET WEST BRIDGEWATER, MA 02379 | | STEPHENS-MARQUIS ASSOCIATES 717 DANIEL WEBSTER HWY MERRIMACK, NH 03054 | |
|----------|-------------|------|----------|------------|-------|---|-------|--|-------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |

Items

| | | | | | | | | | |
|-----------|---|-----|-----------|--------------|--------------|--------------|--------------|--------------|--------------|
| 206.19 | COMMON STRUCTURE EXCAVATION EXPLORATORY | CY | 150.00 | \$50.00 | \$7,500.00 | \$10.00 | \$1,500.00 | \$10.00 | \$1,500.00 |
| 206.2 | ROCK STRUCTURE EXCAVATION | CY | 300.00 | \$75.00 | \$22,500.00 | \$10.00 | \$3,000.00 | \$40.00 | \$12,000.00 |
| 214. | FINE GRADING | U | 1.00 | \$7,500.00 | \$7,500.00 | \$4,000.00 | \$4,000.00 | \$1,500.00 | \$1,500.00 |
| 304.201 | GRAVEL | CY | 390.00 | \$35.00 | \$13,650.00 | \$88.61 | \$34,557.90 | \$40.00 | \$15,600.00 |
| 304.301 | CRUSHED GRAVEL | CY | 430.00 | \$45.00 | \$19,350.00 | \$9.30 | \$3,999.00 | \$40.00 | \$17,200.00 |
| 403.11023 | HBP-BINDER, MM | TON | 360.00 | \$160.00 | \$57,600.00 | \$175.00 | \$63,000.00 | \$100.00 | \$36,000.00 |
| 403.11943 | HBP-1/2" WEARING, MM, HIGH STRENGTH | TON | 160.00 | \$160.00 | \$25,600.00 | \$200.00 | \$32,000.00 | \$110.00 | \$17,600.00 |
| 403.12 | HOT BITUMINOUS PAVEMENT, HAND METHOD | TON | 10.00 | \$300.00 | \$3,000.00 | \$281.25 | \$2,812.50 | \$300.00 | \$3,000.00 |
| 403.16 | PAVEMENT JOINT ADHESIVE | LF | 1,450.00 | \$3.00 | \$4,350.00 | \$2.19 | \$3,175.50 | \$1.00 | \$1,450.00 |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 330.00 | \$8.50 | \$2,805.00 | \$4.55 | \$1,501.50 | \$5.00 | \$1,650.00 |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 180.00 | \$3.50 | \$630.00 | \$4.00 | \$720.00 | \$5.00 | \$900.00 |
| 662.281 | DECOMMISSION DRILLED WELL | LF | 470.00 | \$30.00 | \$14,100.00 | \$10.00 | \$4,700.00 | \$15.00 | \$7,050.00 |
| 670.111 | UST SYSTEM INSTALLATION | U | 1.00 | \$505,400.00 | \$505,400.00 | \$497,037.60 | \$497,037.60 | \$700,000.00 | \$700,000.00 |
| 670.121 | CANOPY INSTALLATION | U | 1.00 | \$60,000.00 | \$60,000.00 | \$75,000.00 | \$75,000.00 | \$85,000.00 | \$85,000.00 |
| 670.131 | UST SYSTEM REMOVAL | U | 1.00 | \$30,000.00 | \$30,000.00 | \$43,000.00 | \$43,000.00 | \$20,000.00 | \$20,000.00 |
| 670.141 | CONCRETE TANK ANCHOR PAD REMOVAL | U | 1.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 |
| 670.151 | EXCAVATION LINER REMOVAL | U | 1.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 | \$750.00 | \$750.00 |
| 670.161 | DISCHARGE PERMIT FOR TREATED GROUNDWATER | U | 1.00 | \$2,500.00 | \$2,500.00 | \$1,000.00 | \$1,000.00 | \$1,800.00 | \$1,800.00 |
| 670.171 | FILE NOTICE OF INTENT - RGP | U | 1.00 | \$5,000.00 | \$5,000.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 |
| 670.181 | PRE-MANUFACTURED BUILDING | U | 1.00 | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$44,000.00 | \$44,000.00 |
| 697.31 | PROJECT OPERATIONS PLAN | U | 1.00 | \$7,500.00 | \$7,500.00 | \$6,000.00 | \$6,000.00 | \$1,000.00 | \$1,000.00 |
| 698.14 | FIELD OFFICE TYPE D | MON | 6.00 | \$1,600.00 | \$9,600.00 | \$416.00 | \$2,496.00 | \$1,000.00 | \$6,000.00 |
| 1008.11 | ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 |
| 1009.21 | TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK) | \$ | 30,000.00 | \$1.00 | \$30,000.00 | \$1.00 | \$30,000.00 | \$1.00 | \$30,000.00 |



ABC Bid Data

LANCASTER
42850D
NON-FEDERAL

| Item No. | Description | Unit | Quantity | PS&E | | SRS PETROLEUM SERVICES 700 W CENTER STREET WEST BRIDGEWATER, MA 02379 | | STEPHENS-MARQUIS ASSOCIATES 717 DANIEL WEBSTER HWY MERRIMACK, NH 03054 | |
|--------------|-------------------------|------|-----------|------------|--------------|---|--------------|--|----------------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 1009.51 | REMOVAL/STORAGE OF FUEL | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 1010.15 | FUEL ADJUSTMENT | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 |
| Totals: | | | | | \$890,585.00 | | \$873,000.00 | | \$1,032,000.00 |
| Alt. Totals: | | | | | | | | | |
| Totals: | | | | | \$890,585.00 | | \$873,000.00 | | \$1,032,000.00 |



PS&E Comparison

LANCASTER
42850D
NON-FEDERAL

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|--------------|---|------|----------|--------------|--------------|--------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| Items | | | | | | | | |
| 206.19 | COMMON STRUCTURE EXCAVATION EXPLORATORY | CY | 150.00 | \$10.00 | \$1,500.00 | \$50.00 | \$7,500.00 | (\$6,000.00) |
| 206.2 | ROCK STRUCTURE EXCAVATION | CY | 300.00 | \$10.00 | \$3,000.00 | \$75.00 | \$22,500.00 | (\$19,500.00) |
| 214. | FINE GRADING | U | 1.00 | \$4,000.00 | \$4,000.00 | \$7,500.00 | \$7,500.00 | (\$3,500.00) |
| 304.201 | GRAVEL | CY | 390.00 | \$88.61 | \$34,557.90 | \$35.00 | \$13,650.00 | \$20,907.90 |
| 304.301 | CRUSHED GRAVEL | CY | 430.00 | \$9.30 | \$3,999.00 | \$45.00 | \$19,350.00 | (\$15,351.00) |
| 403.11023 | HBP-BINDER, MM | TON | 360.00 | \$175.00 | \$63,000.00 | \$160.00 | \$57,600.00 | \$5,400.00 |
| 403.11943 | HBP-1/2" WEARING, MM, HIGH STRENGTH | TON | 160.00 | \$200.00 | \$32,000.00 | \$160.00 | \$25,600.00 | \$6,400.00 |
| 403.12 | HOT BITUMINOUS PAVEMENT, HAND METHOD | TON | 10.00 | \$281.25 | \$2,812.50 | \$300.00 | \$3,000.00 | (\$187.50) |
| 403.16 | PAVEMENT JOINT ADHESIVE | LF | 1,450.00 | \$2.19 | \$3,175.50 | \$3.00 | \$4,350.00 | (\$1,174.50) |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 330.00 | \$4.55 | \$1,501.50 | \$8.50 | \$2,805.00 | (\$1,303.50) |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 180.00 | \$4.00 | \$720.00 | \$3.50 | \$630.00 | \$90.00 |
| 662.281 | DECOMMISSION DRILLED WELL | LF | 470.00 | \$10.00 | \$4,700.00 | \$30.00 | \$14,100.00 | (\$9,400.00) |
| 670.111 | UST SYSTEM INSTALLATION | U | 1.00 | \$497,037.60 | \$497,037.60 | \$505,400.00 | \$505,400.00 | (\$8,362.40) |
| 670.121 | CANOPY INSTALLATION | U | 1.00 | \$75,000.00 | \$75,000.00 | \$60,000.00 | \$60,000.00 | \$15,000.00 |
| 670.131 | UST SYSTEM REMOVAL | U | 1.00 | \$43,000.00 | \$43,000.00 | \$30,000.00 | \$30,000.00 | \$13,000.00 |



PS&E Comparison

LANCASTER
42850D
NON-FEDERAL

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|---------------|---|------|-----------|-------------|---------------------|-------------|---------------------|----------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 670.141 | CONCRETE TANK ANCHOR PAD REMOVAL | U | 1.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$0.00 |
| 670.151 | EXCAVATION LINER REMOVAL | U | 1.00 | \$1,500.00 | \$1,500.00 | \$1,000.00 | \$1,000.00 | \$500.00 |
| 670.161 | DISCHARGE PERMIT FOR TREATED GROUNDWATER | U | 1.00 | \$1,000.00 | \$1,000.00 | \$2,500.00 | \$2,500.00 | (\$1,500.00) |
| 670.171 | FILE NOTICE OF INTENT - RGP | U | 1.00 | \$1,000.00 | \$1,000.00 | \$5,000.00 | \$5,000.00 | (\$4,000.00) |
| 670.181 | PRE-MANUFACTURED BUILDING | U | 1.00 | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$0.00 |
| 697.31 | PROJECT OPERATIONS PLAN | U | 1.00 | \$6,000.00 | \$6,000.00 | \$7,500.00 | \$7,500.00 | (\$1,500.00) |
| 698.14 | FIELD OFFICE TYPE D | MON | 6.00 | \$416.00 | \$2,496.00 | \$1,600.00 | \$9,600.00 | (\$7,104.00) |
| 1008.11 | ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | \$0.00 |
| 1009.21 | TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK) | \$ | 30,000.00 | \$1.00 | \$30,000.00 | \$1.00 | \$30,000.00 | \$0.00 |
| 1009.51 | REMOVAL/STORAGE OF FUEL | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$0.00 |
| 1010.15 | FUEL ADJUSTMENT | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | \$0.00 |
| Total: | | | | | \$873,000.00 | | \$890,585.00 | (\$17,585.00) |