



# ABC Bid Data

NEW IPSWICH/CHESTER/BOW  
42227D  
NON-FEDERAL

**PROJECT:** NEW IPSWICH/CHESTER/BOW  
**STATE PROJECT NUMBER:** 42227D  
**FED. PROJECT NUMBER:** NON-FEDERAL  
**DATE BIDS OPEN:** November 01, 2018,  
**SCOPE OF WORK:** DECOMMISSION SALTED WELLS  
**COMPLETION DATE:** June 28, 2019  
**LOCATION:**

**Awarded To:** SKILLINGS & SONS INC  
9 COLUMBIA DRIVE  
AMHERST, NH 03031

**Amount:** \$18,000.00  
**Award Date:**

**Certified by:** PETER.E.STAMNAS  
Director of Project Development

## Summary of Bidders

Contractor	Bid Amount	Rank
SKILLINGS & SONS INC 9 COLUMBIA DRIVE, AMHERST NH 03031	\$18,000.00	A
WRAGG BROS OF VERMONT INC ROUTE 5, PO BOX 110, ASCUTNEY VT 05030	\$21,000.00	B
N.A. MANOSH INC 120NORTHGATE PLAZA, MORRISVILLE VT 05661	\$35,000.00	C

Item No.	Description	Unit	Quantity	PS&E		SKILLINGS & SONS INC 9 COLUMBIA DRIVE AMHERST, NH 03031		WRAGG BROS OF VERMONT INC ROUTE 5 ASCUTNEY, VT 05030	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

**Items**

662.281	DECOMMISSION DRILLED WELL	LF	2,000.00	\$8.00	\$16,000.00	\$8.50	\$17,000.00	\$10.00	\$20,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00
<b>Totals:</b>					<b>\$17,000.00</b>		<b>\$18,000.00</b>		<b>\$21,000.00</b>
<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$17,000.00</b>		<b>\$18,000.00</b>		<b>\$21,000.00</b>

Item No.	Description	Unit	Quantity	PS&E		N.A. MANOSH INC. 120NORTHGATE PLAZA MORRISVILLE, VT 05661		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

**Items**

662.281	DECOMMISSION DRILLED WELL	LF	2,000.00	\$8.00	\$16,000.00	\$17.00	\$34,000.00		
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00		
<b>Totals:</b>					<b>\$17,000.00</b>		<b>\$35,000.00</b>		
<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$17,000.00</b>		<b>\$35,000.00</b>		



# PS&E Comparison

NEW IPSWICH/CHESTER/BOW  
42227D  
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
662.281	DECOMMISSION DRILLED WELL	LF	2,000.00	\$8.50	\$17,000.00	\$8.00	\$16,000.00	\$1,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$0.00
<b>Total:</b>					\$18,000.00		\$17,000.00	\$1,000.00