



ABC Bid Data

PELHAM/SALEM
42227C
NON-FEDERAL

PROJECT: PELHAM/SALEM
STATE PROJECT NUMBER: 42227C
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: November 01, 2018,
SCOPE OF WORK: Decommission existing salted wells
COMPLETION DATE: June 28, 2019
LOCATION:

Awarded To: SKILLINGS & SONS INC
9 COLUMBIA DRIVE
AMHERST, NH 03031

Amount: \$18,000.00
Award Date:

Certified by: PETER.E.STAMNAS
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
SKILLINGS & SONS INC 9 COLUMBIA DRIVE, AMHERST NH 03031	\$18,000.00	A
WRAGG BROS OF VERMONT INC ROUTE 5, PO BOX 110, ASCUTNEY VT 05030	\$21,000.00	B
N.A. MANOSH INC 120NORTHGATE PLAZA, MORRISVILLE VT 05661	\$35,000.00	C

Item No.	Description	Unit	Quantity	PS&E		SKILLINGS & SONS INC 9 COLUMBIA DRIVE AMHERST, NH 03031		WRAGG BROS OF VERMONT INC ROUTE 5 ASCUTNEY, VT 05030	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

662.281	DECOMMISSION DRILLED WELL	LF	2,000.00	\$8.00	\$16,000.00	\$8.50	\$17,000.00	\$10.00	\$20,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00
Totals:					\$17,000.00		\$18,000.00		\$21,000.00
Alt. Totals:									
Totals:					\$17,000.00		\$18,000.00		\$21,000.00

Item No.	Description	Unit	Quantity	PS&E		N.A. MANOSH INC. 120NORTHGATE PLAZA MORRISVILLE, VT 05661		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

662.281	DECOMMISSION DRILLED WELL	LF	2,000.00	\$8.00	\$16,000.00	\$17.00	\$34,000.00		
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00		
Totals:					\$17,000.00		\$35,000.00		
Alt. Totals:									
Totals:					\$17,000.00		\$35,000.00		



PS&E Comparison

PELHAM/SALEM
42227C
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
662.281	DECOMMISSION DRILLED WELL	LF	2,000.00	\$8.50	\$17,000.00	\$8.00	\$16,000.00	\$1,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$0.00
Total:					\$18,000.00		\$17,000.00	\$1,000.00