



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

PROJECT:	SEABROOK - HAMPTON	Awarded To:	SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952
STATE PROJECT NUMBER:	15904	Amount:	\$107,559,567.35
FED. PROJECT NUMBER:	X-A001(026)	Certified by:	<u>WILLIAM.J.OLDENBURG</u> <small>Director of Project Development</small>
DATE BIDS OPEN:	December 14, 2023,	Award Date:	
SCOPE OF WORK:	Reconstruction of Red List bridge carrying NH 1A over Hampton River(Br#235/025) Debt Serv.Proj#42710		
COMPLETION DATE:	June 23, 2028		
LOCATION:	Rockingham, District 6		

Summary of Bidders

Contractor	Bid Amount	Rank
SPS NEW ENGLAND, INC. 98 ELM STREET, SALISBURY MA 01952	\$107,559,567.35	A
REED & REED INC PO BOX 370, WOOLWICH ME 04579	\$119,679,480.00	B



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.21	REMOVING SMALL TREES	EA	1.00	\$220.00	\$220.00	\$6,000.00	\$6,000.00	\$3,700.00	\$3,700.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	550.00	\$2.00	\$1,100.00	\$25.00	\$13,750.00	\$21.00	\$11,550.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	1,000.00	\$2.00	\$2,000.00	\$25.00	\$25,000.00	\$21.00	\$21,000.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$62,000.00	\$62,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$64,000.00	\$64,000.00
202.302	BUILDING ASBESTOS ABATEMENT	U	1.00	\$40,000.00	\$40,000.00	\$25,000.00	\$25,000.00	\$46,000.00	\$46,000.00
202.31	FILL ABANDONED PIPE	CY	3.00	\$475.00	\$1,425.00	\$2,100.00	\$6,300.00	\$1,100.00	\$3,300.00
202.32	FILL AND ABANDON STRUCTURE	CY	3.00	\$300.00	\$900.00	\$1,250.00	\$3,750.00	\$1,100.00	\$3,300.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	340.00	\$26.00	\$8,840.00	\$28.00	\$9,520.00	\$75.00	\$25,500.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$925.00	\$3,700.00	\$2,000.00	\$8,000.00	\$2,600.00	\$10,400.00
202.6	CURB REMOVAL FOR SALVAGE	LF	2,450.00	\$7.00	\$17,150.00	\$4.60	\$11,270.00	\$6.50	\$15,925.00
202.7	REMOVAL OF GUARDRAIL	LF	480.00	\$5.00	\$2,400.00	\$6.50	\$3,120.00	\$7.50	\$3,600.00
202.8428	REMOVE AND SALVAGE BRIDGE MOUNTED LIGHT POLE	U	8.00	\$1,000.00	\$8,000.00	\$4,000.00	\$32,000.00	\$860.00	\$6,880.00
202.861	REMOVE UTILITY POLE	EA	5.00	\$1,400.00	\$7,000.00	\$4,000.00	\$20,000.00	\$150.00	\$750.00
203.1	COMMON EXCAVATION	CY	3,850.00	\$15.00	\$57,750.00	\$50.00	\$192,500.00	\$34.00	\$130,900.00
203.11	COMMON EXCAVATION - LRS	CY	1,350.00	\$17.00	\$22,950.00	\$35.00	\$47,250.00	\$39.00	\$52,650.00
203.181	RELOCATION OF SEED BANK AND SAND MATERIALS	CY	700.00	\$25.00	\$17,500.00	\$125.00	\$87,500.00	\$47.00	\$32,900.00
203.2	ROCK EXCAVATION	CY	193.00	\$56.00	\$10,808.00	\$175.00	\$33,775.00	\$260.00	\$50,180.00
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	4.00	\$1,475.00	\$5,900.00	\$2,100.00	\$8,400.00	\$2,100.00	\$8,400.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	8,500.00	\$12.00	\$102,000.00	\$28.00	\$238,000.00	\$26.00	\$221,000.00
206.1	COMMON STRUCTURE EXCAVATION	CY	2,300.00	\$13.00	\$29,900.00	\$8.00	\$18,400.00	\$31.00	\$71,300.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	40.00	\$75.00	\$3,000.00	\$500.00	\$20,000.00	\$260.00	\$10,400.00
207.2	ROCK CHANNEL EXCAVATION	CY	520.00	\$115.00	\$59,800.00	\$150.00	\$78,000.00	\$600.00	\$312,000.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	10,400.00	\$35.00	\$364,000.00	\$29.00	\$301,600.00	\$90.00	\$936,000.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	356.00	\$45.00	\$16,020.00	\$70.00	\$24,920.00	\$63.00	\$22,428.00
209.62	LIGHTWEIGHT FILL (FGA)	CY	1,700.00	\$150.00	\$255,000.00	\$240.00	\$408,000.00	\$205.00	\$348,500.00
211.11	VIBRATION MONITORING SERVICES	HR	600.00	\$125.00	\$75,000.00	\$1.00	\$600.00	\$75.00	\$45,000.00
214.	FINE GRADING	U	1.00	\$182,700.00	\$182,700.00	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00
304.1	SAND (F)	CY	3,200.00	\$25.00	\$80,000.00	\$65.00	\$208,000.00	\$57.00	\$182,400.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	2,400.00	\$32.00	\$76,800.00	\$55.00	\$132,000.00	\$68.00	\$163,200.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	220.00	\$34.00	\$7,480.00	\$55.00	\$12,100.00	\$84.00	\$18,480.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,650.00	\$28.00	\$46,200.00	\$70.00	\$115,500.00	\$72.00	\$118,800.00
403.11022	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	1,120.00	\$75.00	\$84,000.00	\$165.00	\$184,800.00	\$110.00	\$123,200.00
403.11032	HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	1,100.00	\$71.00	\$78,100.00	\$165.00	\$181,500.00	\$110.00	\$121,000.00
403.11942	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	2,200.00	\$115.00	\$253,000.00	\$190.00	\$418,000.00	\$120.00	\$264,000.00
403.12	HBP-HAND METHOD	TON	25.00	\$240.00	\$6,000.00	\$210.00	\$5,250.00	\$225.00	\$5,625.00
403.16	PAVEMENT JOINT ADHESIVE	LF	14,400.00	\$1.00	\$14,400.00	\$1.00	\$14,400.00	\$1.00	\$14,400.00
403.19	HBP-TEMPORARY	TON	180.00	\$200.00	\$36,000.00	\$270.00	\$48,600.00	\$135.00	\$24,300.00
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	313.00	\$200.00	\$62,600.00	\$290.00	\$90,770.00	\$175.00	\$54,775.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	6,570.00	\$1.25	\$8,212.50	\$1.00	\$6,570.00	\$1.00	\$6,570.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	1,700.00	\$9.00	\$15,300.00	\$13.00	\$22,100.00	\$5.00	\$8,500.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	12,200.00	\$5.00	\$61,000.00	\$10.00	\$122,000.00	\$5.00	\$61,000.00
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$9,584,525.00	\$9,584,525.00	\$12,000,000.00	\$12,000,000.00	\$7,500,000.00	\$7,500,000.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$1,900,000.00	\$1,900,000.00	\$3,500,000.00	\$3,500,000.00	\$3,000,000.00	\$3,000,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$2,995,000.00	\$2,995,000.00	\$7,000,000.00	\$7,000,000.00	\$8,500,000.00	\$8,500,000.00
503.201	COFFERDAMS	U	1.00	\$285,000.00	\$285,000.00	\$500,000.00	\$500,000.00	\$6,000,000.00	\$6,000,000.00
503.202	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00	\$750,000.00	\$750,000.00
503.203	COFFERDAMS	U	1.00	\$80,000.00	\$80,000.00	\$200,000.00	\$200,000.00	\$750,000.00	\$750,000.00
503.204	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$350,000.00	\$350,000.00	\$1,000,000.00	\$1,000,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$204,000.00	\$204,000.00	\$150,000.00	\$150,000.00	\$300,000.00	\$300,000.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$256,000.00	\$256,000.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	685.00	\$45.00	\$30,825.00	\$100.00	\$68,500.00	\$65.00	\$44,525.00
504.2	ROCK BRIDGE EXCAVATION	CY	170.00	\$100.00	\$17,000.00	\$155.00	\$26,350.00	\$250.00	\$42,500.00
506.2	STEEL SHEET PILING	LB	387,100.00	\$2.75	\$1,064,525.00	\$2.50	\$967,750.00	\$2.50	\$967,750.00
508.	STRUCTURAL FILL	CY	375.00	\$45.00	\$16,875.00	\$60.00	\$22,500.00	\$85.00	\$31,875.00
509.1	MOBILIZATION AND DEMOBILIZATION OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$300,000.00	\$300,000.00	\$750,000.00	\$750,000.00	\$9,500,000.00	\$9,500,000.00
509.2	DRILLED SHAFTS	LF	2,100.00	\$2,000.00	\$4,200,000.00	\$4,000.00	\$8,400,000.00	\$2,300.00	\$4,830,000.00
509.3	OBSTRUCTION REMOVAL	LF	105.00	\$200.00	\$21,000.00	\$4,750.00	\$498,750.00	\$1,200.00	\$126,000.00
509.4	ROCK SOCKET EXCAVATION	LF	375.00	\$2,500.00	\$937,500.00	\$4,000.00	\$1,500,000.00	\$2,500.00	\$937,500.00
509.51	CROSSHOLE SONIC LOGGING (CSL) TEST	EA	36.00	\$3,500.00	\$126,000.00	\$6,750.00	\$243,000.00	\$7,500.00	\$270,000.00
509.52	THERMAL IMAGE PROFILING (TIP) TEST	EA	6.00	\$9,000.00	\$54,000.00	\$12,800.00	\$76,800.00	\$10,000.00	\$60,000.00
509.62	DRILLED SHAFT REINFORCING STEEL	LB	425,000.00	\$2.00	\$850,000.00	\$3.85	\$1,636,250.00	\$2.20	\$935,000.00
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00
510.22	HIGH-STRAIN DYNAMIC TESTING	EA	4.00	\$5,000.00	\$20,000.00	\$4,250.00	\$17,000.00	\$12,000.00	\$48,000.00
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	613,300.00	\$2.50	\$1,533,250.00	\$2.00	\$1,226,600.00	\$1.75	\$1,073,275.00
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	72.00	\$200.00	\$14,400.00	\$200.00	\$14,400.00	\$250.00	\$18,000.00
510.9	PILE SPLICES	EA	72.00	\$300.00	\$21,600.00	\$2,750.00	\$198,000.00	\$1,000.00	\$72,000.00
520.02	CONCRETE CLASS AA, ABOVE FOOTINGS (F)	CY	1,179.00	\$1,200.00	\$1,414,800.00	\$1,950.00	\$2,299,050.00	\$3,200.00	\$3,772,800.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	330.00	\$1,200.00	\$396,000.00	\$1,200.00	\$396,000.00	\$3,000.00	\$990,000.00
520.021	CONCRETE CLASS AA, FOOTINGS (F)	CY	3,620.00	\$800.00	\$2,896,000.00	\$750.00	\$2,715,000.00	\$950.00	\$3,439,000.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	71.00	\$600.00	\$42,600.00	\$500.00	\$35,500.00	\$1,400.00	\$99,400.00
520.1	CONCRETE CLASS A	CY	1.00	\$1,375.00	\$1,375.00	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	505.00	\$1,000.00	\$505,000.00	\$1,575.00	\$795,375.00	\$4,500.00	\$2,272,500.00
520.2	CONCRETE CLASS B	CY	3.00	\$685.00	\$2,055.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00
520.21	CONCRETE CLASS B, FOOTINGS (F)	CY	200.00	\$500.00	\$100,000.00	\$750.00	\$150,000.00	\$1,500.00	\$300,000.00
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	393.00	\$375.00	\$147,375.00	\$300.00	\$117,900.00	\$550.00	\$216,150.00

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	2,239.00	\$1,300.00	\$2,910,700.00	\$1,500.00	\$3,358,500.00	\$2,100.00	\$4,701,900.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	50,095.00	\$22.00	\$1,102,090.00	\$25.00	\$1,252,375.00	\$24.00	\$1,202,280.00
529.21	PRECAST CONCRETE SUBSTRUCTURE, PIER (STAY-IN-PLACE FORM)	CY	1,240.00	\$2,000.00	\$2,480,000.00	\$0.01	\$12.40	\$1,000.00	\$1,240,000.00
532.1	ANTI-GRAFFITI COATING	SF	2,090.00	\$2.00	\$4,180.00	\$1.10	\$2,299.00	\$11.00	\$22,990.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	447.00	\$100.00	\$44,700.00	\$170.00	\$75,990.00	\$150.00	\$67,050.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	50.00	\$70.00	\$3,500.00	\$20.00	\$1,000.00	\$550.00	\$27,500.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	5,480.00	\$27.00	\$147,960.00	\$31.00	\$169,880.00	\$50.00	\$274,000.00
540.201	FENDER SYSTEM	U	4.00	\$200,000.00	\$800,000.00	\$85,000.00	\$340,000.00	\$90,000.00	\$360,000.00
540.202	FENDER SYSTEM	U	2.00	\$130,000.00	\$260,000.00	\$80,000.00	\$160,000.00	\$300,000.00	\$600,000.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	140.00	\$10.00	\$1,400.00	\$14.00	\$1,960.00	\$33.00	\$4,620.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	148.00	\$10.00	\$1,480.00	\$16.00	\$2,368.00	\$11.00	\$1,628.00
544.	REINFORCING STEEL (F)	LB	9,050.00	\$2.00	\$18,100.00	\$2.00	\$18,100.00	\$2.00	\$18,100.00
544.1	REINFORCING STEEL (ROADWAY)	LB	11.00	\$2.00	\$22.00	\$2,200.00	\$24,200.00	\$11.00	\$121.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	1,362,840.00	\$2.50	\$3,407,100.00	\$2.00	\$2,725,680.00	\$2.00	\$2,725,680.00
544.23	REINFORCING STEEL-EPOXY COATED COUPLER	EA	216.00	\$62.00	\$13,392.00	\$200.00	\$43,200.00	\$275.00	\$59,400.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	700.00	\$9.00	\$6,300.00	\$23.00	\$16,100.00	\$12.00	\$8,400.00
547.1	SHEAR CONNECTORS (F)	EA	16,170.00	\$10.00	\$161,700.00	\$7.00	\$113,190.00	\$10.00	\$161,700.00
547.2	SHEAR CONNECTORS (F)	EA	905.00	\$10.00	\$9,050.00	\$7.00	\$6,335.00	\$50.00	\$45,250.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	42.00	\$7,000.00	\$294,000.00	\$16,000.00	\$672,000.00	\$18,000.00	\$756,000.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$7,000.00	\$42,000.00	\$13,000.00	\$78,000.00	\$16,000.00	\$96,000.00
550.1	STRUCTURAL STEEL (F)	LB	4,030,200.00	\$4.35	\$17,531,370.00	\$7.00	\$28,211,400.00	\$4.75	\$19,143,450.00
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	54.00	\$5,000.00	\$270,000.00	\$7,500.00	\$405,000.00	\$6,500.00	\$351,000.00
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	54.00	\$5,000.00	\$270,000.00	\$8,750.00	\$472,500.00	\$7,500.00	\$405,000.00
562.1	SILICONE JOINT SEALANT (F)	LF	180.00	\$25.00	\$4,500.00	\$35.00	\$6,300.00	\$30.00	\$5,400.00
563.24	BRIDGE RAIL T4	LF	2,989.00	\$350.00	\$1,046,150.00	\$575.00	\$1,718,675.00	\$300.00	\$896,700.00
563.243	BRIDGE RAIL T4 WITH SNOW SCREENING	LF	221.00	\$400.00	\$88,400.00	\$850.00	\$187,850.00	\$325.00	\$71,825.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$3,700.00	\$3,700.00	\$110,000.00	\$110,000.00	\$20,000.00	\$20,000.00
564.4	BRIDGE NAVIGATION LIGHTS	U	1.00	\$70,000.00	\$70,000.00	\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00
565.242	BRIDGE APPROACH RAIL T4 (STEEL POSTS)	U	4.00	\$12,500.00	\$50,000.00	\$22,000.00	\$88,000.00	\$12,000.00	\$48,000.00
583.5	RIPRAP, CLASS V	CY	2,540.00	\$75.00	\$190,500.00	\$170.00	\$431,800.00	\$270.00	\$685,800.00
583.9	RIPRAP, CLASS IX	CY	8,070.00	\$95.00	\$766,650.00	\$0.01	\$80.70	\$325.00	\$2,622,750.00
585.3	STONE FILL, CLASS C	CY	8.00	\$75.00	\$600.00	\$115.00	\$920.00	\$85.00	\$680.00
593.211	GEOTEXTILE; SEPARATION CL.1, NON-WOVEN	SY	1,300.00	\$5.00	\$6,500.00	\$3.00	\$3,900.00	\$11.00	\$14,300.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,590.00	\$5.00	\$12,950.00	\$4.00	\$10,360.00	\$6.00	\$15,540.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	1,100.00	\$4.00	\$4,400.00	\$3.50	\$3,850.00	\$6.00	\$6,600.00
603.0001	VIDEO INSPECTION	LF	1,900.00	\$4.00	\$7,600.00	\$2.00	\$3,800.00	\$3.50	\$6,650.00
603.00212	12" R.C. PIPE, 2000D	LF	5.00	\$67.00	\$335.00	\$400.00	\$2,000.00	\$315.00	\$1,575.00
603.00215	15" R.C. PIPE, 2000D	LF	260.00	\$75.00	\$19,500.00	\$150.00	\$39,000.00	\$190.00	\$49,400.00
603.25112	12" STEEL PIPE SLEEVE (0.250")	LF	249.00	\$100.00	\$24,900.00	\$70.00	\$17,430.00	\$145.00	\$36,105.00
603.25124	24" STEEL PIPE SLEEVE (0.250")	LF	115.00	\$150.00	\$17,250.00	\$300.00	\$34,500.00	\$335.00	\$38,525.00
603.33215	15" CORR. POLYETHYLENE END SECTION	EA	1.00	\$327.00	\$327.00	\$400.00	\$400.00	\$365.00	\$365.00
603.33218	18" CORR. POLYETHYLENE END SECTION	EA	1.00	\$500.00	\$500.00	\$475.00	\$475.00	\$680.00	\$680.00
603.8051	UNDERGROUND INFILTRATION SYSTEM	U	1.00	\$64,000.00	\$64,000.00	\$200,000.00	\$200,000.00	\$81,000.00	\$81,000.00
603.82212	12" PE PIPE (TYPE S)	LF	25.00	\$60.00	\$1,500.00	\$70.00	\$1,750.00	\$72.00	\$1,800.00
603.82215	15" PE PIPE (TYPE S)	LF	920.00	\$65.00	\$59,800.00	\$60.00	\$55,200.00	\$92.00	\$84,640.00
603.82218	18" PE PIPE (TYPE S)	LF	490.00	\$80.00	\$39,200.00	\$75.00	\$36,750.00	\$100.00	\$49,000.00
603.82224	24" PE PIPE (TYPE S)	LF	10.00	\$156.00	\$1,560.00	\$550.00	\$5,500.00	\$155.00	\$1,550.00
604.0007	POLYETHYLENE LINER	EA	15.00	\$220.00	\$3,300.00	\$155.00	\$2,325.00	\$340.00	\$5,100.00
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	16.00	\$2,890.00	\$46,240.00	\$4,500.00	\$72,000.00	\$5,300.00	\$84,800.00
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	3.00	\$3,000.00	\$9,000.00	\$4,500.00	\$13,500.00	\$5,300.00	\$15,900.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	2.00	\$510.00	\$1,020.00	\$650.00	\$1,300.00	\$525.00	\$1,050.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	9.00	\$750.00	\$6,750.00	\$800.00	\$7,200.00	\$365.00	\$3,285.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$5,200.00	\$5,200.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$5,200.00	\$5,200.00
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$5,200.00	\$5,200.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$5,200.00	\$5,200.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	4.00	\$3,530.00	\$14,120.00	\$5,100.00	\$20,400.00	\$3,500.00	\$14,000.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	175.00	\$28.00	\$4,900.00	\$48.00	\$8,400.00	\$28.00	\$4,900.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	3,350.00	\$33.00	\$110,550.00	\$94.00	\$314,900.00	\$125.00	\$418,750.00
606.41741	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	750.00	\$64.00	\$48,000.00	\$115.00	\$86,250.00	\$250.00	\$187,500.00
606.93	TEMPORARY BEAM GUARDRAIL	LF	150.00	\$32.00	\$4,800.00	\$48.00	\$7,200.00	\$15.00	\$2,250.00
606.93255	TEMPORARY BEAM GUARDRAIL (TERMINAL UNIT EAGRT, TL-2) (STEEL POSTS)	U	2.00	\$4,000.00	\$8,000.00	\$5,100.00	\$10,200.00	\$5,500.00	\$11,000.00
606.9512	TEMP. IMPACT ATTENUATION DEVICE (REDIRECTIVE), TEST LEVEL 2	U	2.00	\$7,500.00	\$15,000.00	\$6,900.00	\$13,800.00	\$13,000.00	\$26,000.00
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	3.00	\$3,500.00	\$10,500.00	\$4,100.00	\$12,300.00	\$10,000.00	\$30,000.00
607.9840	RESETTING MISCELLANEOUS FENCE TYPES, 4' HIGH	LF	330.00	\$70.00	\$23,100.00	\$45.00	\$14,850.00	\$50.00	\$16,500.00
608.24	4" CONCRETE SIDEWALK (F)	SY	1,400.00	\$67.00	\$93,800.00	\$68.00	\$95,200.00	\$105.00	\$147,000.00
608.36	6" REINFORCED CONCRETE SIDEWALK (F)	SY	320.00	\$96.00	\$30,720.00	\$85.00	\$27,200.00	\$130.00	\$41,600.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	20.00	\$450.00	\$9,000.00	\$110.00	\$2,200.00	\$440.00	\$8,800.00
609.01	STRAIGHT GRANITE CURB	LF	2,250.00	\$49.00	\$110,250.00	\$50.00	\$112,500.00	\$55.00	\$123,750.00
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	175.00	\$27.00	\$4,725.00	\$50.00	\$8,750.00	\$51.00	\$8,925.00
609.5	RESET GRANITE CURB	LF	920.00	\$19.00	\$17,480.00	\$25.00	\$23,000.00	\$20.00	\$18,400.00
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	115.00	\$140.00	\$16,100.00	\$200.00	\$23,000.00	\$135.00	\$15,525.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	630.00	\$180.00	\$113,400.00	\$230.00	\$144,900.00	\$175.00	\$110,250.00
611.41502	STEEL CASING PIPE WITH 8" DI CARRIER PIPE	LF	55.00	\$165.00	\$9,075.00	\$200.00	\$11,000.00	\$440.00	\$24,200.00
611.43914	12" SUPPORTED CEMENT LINED DI WATER PIPE (DI-MJ), INSULATED	LF	1,430.00	\$590.00	\$843,700.00	\$410.00	\$586,300.00	\$900.00	\$1,287,000.00
611.51020	2" CORPORATION STOP	EA	2.00	\$350.00	\$700.00	\$1,245.00	\$2,490.00	\$1,250.00	\$2,500.00
611.52010	1" CURB STOP WITH BOX	EA	1.00	\$450.00	\$450.00	\$1,070.00	\$1,070.00	\$1,000.00	\$1,000.00
611.52020	2" CURB STOP WITH BOX	EA	1.00	\$500.00	\$500.00	\$1,615.00	\$1,615.00	\$1,600.00	\$1,600.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
611.55010	1" PE SERVICE PIPE	LF	6.00	\$50.00	\$300.00	\$350.00	\$2,100.00	\$105.00	\$630.00
611.55020	2" PE SERVICE PIPE	LF	460.00	\$20.00	\$9,200.00	\$48.00	\$22,080.00	\$65.00	\$29,900.00
611.70008	8" FITTING	EA	7.00	\$760.00	\$5,320.00	\$1,190.00	\$8,330.00	\$1,000.00	\$7,000.00
611.70012	12" FITTING	EA	10.00	\$1,400.00	\$14,000.00	\$1,250.00	\$12,500.00	\$1,600.00	\$16,000.00
611.70404	4" LINESSTOP	EA	1.00	\$5,000.00	\$5,000.00	\$9,220.00	\$9,220.00	\$9,500.00	\$9,500.00
611.70408	8" LINESSTOP	EA	3.00	\$5,000.00	\$15,000.00	\$11,500.00	\$34,500.00	\$9,500.00	\$28,500.00
611.70412	12" LINESSTOP	EA	1.00	\$14,000.00	\$14,000.00	\$27,500.00	\$27,500.00	\$25,000.00	\$25,000.00
611.71006	6" GATE VALVE WITH BOX	EA	2.00	\$1,400.00	\$2,800.00	\$2,200.00	\$4,400.00	\$3,100.00	\$6,200.00
611.71008	8" GATE VALVE WITH BOX	EA	5.00	\$2,400.00	\$12,000.00	\$2,400.00	\$12,000.00	\$3,500.00	\$17,500.00
611.71012	12" GATE VALVE WITH BOX	EA	1.00	\$3,600.00	\$3,600.00	\$5,030.00	\$5,030.00	\$5,000.00	\$5,000.00
611.71112	12" TAPPING SLEEVE & VALVE WITH BOX	EA	1.00	\$8,050.00	\$8,050.00	\$11,900.00	\$11,900.00	\$11,000.00	\$11,000.00
611.73008	8" COUPLING	EA	1.00	\$530.00	\$530.00	\$1,700.00	\$1,700.00	\$1,300.00	\$1,300.00
611.73312	12" EXPANSION JOINT	EA	2.00	\$1,300.00	\$2,600.00	\$20,500.00	\$41,000.00	\$20,000.00	\$40,000.00
611.74206	8" X 6" REDUCER	EA	1.00	\$750.00	\$750.00	\$1,040.00	\$1,040.00	\$2,100.00	\$2,100.00
611.74408	12" X 8" REDUCER	EA	2.00	\$1,000.00	\$2,000.00	\$1,350.00	\$2,700.00	\$320.00	\$640.00
611.75	AIR RELEASE VALVE WITH VAULT	EA	1.00	\$2,100.00	\$2,100.00	\$3,250.00	\$3,250.00	\$8,100.00	\$8,100.00
611.78108	8" FLOW METER WITH VAULT	U	1.00	\$28,000.00	\$28,000.00	\$26,300.00	\$26,300.00	\$45,000.00	\$45,000.00
611.78302	2" METER PIT	U	1.00	\$9,340.00	\$9,340.00	\$4,700.00	\$4,700.00	\$12,000.00	\$12,000.00
611.81	HYDRANT	EA	2.00	\$4,580.00	\$9,160.00	\$8,400.00	\$16,800.00	\$7,500.00	\$15,000.00
611.814	REMOVE HYDRANT	EA	1.00	\$1,250.00	\$1,250.00	\$4,030.00	\$4,030.00	\$3,200.00	\$3,200.00
614.16218	6" 2-DUCT PVC CONDUIT, SCHEDULE 80, CONCRETE ENCASED	LF	270.00	\$438.30	\$118,341.00	\$220.00	\$59,400.00	\$275.00	\$74,250.00
614.16918	6" 9-DUCT PVC CONDUIT, SCHEDULE 80, CONCRETE ENCASED	LF	732.00	\$624.70	\$457,280.40	\$440.00	\$322,080.00	\$400.00	\$292,800.00
614.2229	2" 2-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	635.00	\$45.00	\$28,575.00	\$130.00	\$82,550.00	\$100.00	\$63,500.00
614.2419	4" FIBERGLASS CONDUIT (BRIDGE)	LF	1,304.00	\$60.00	\$78,240.00	\$88.00	\$114,752.00	\$90.00	\$117,360.00
614.2699	6" 9-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	1,310.00	\$395.48	\$518,078.80	\$800.00	\$1,048,000.00	\$425.00	\$556,750.00
614.522	MOLDED PULL BOX 13"X24"	EA	2.00	\$750.00	\$1,500.00	\$1,140.00	\$2,280.00	\$1,300.00	\$2,600.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
614.523	MOLDED PULL BOX 17"X30"	EA	5.00	\$860.00	\$4,300.00	\$1,200.00	\$6,000.00	\$1,800.00	\$9,000.00
614.59	ELECTRIC VAULT	U	2.00	\$25,663.50	\$51,327.00	\$18,000.00	\$36,000.00	\$40,000.00	\$80,000.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	1,170.00	\$20.00	\$23,400.00	\$53.00	\$62,010.00	\$20.00	\$23,400.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	730.00	\$30.00	\$21,900.00	\$63.00	\$45,990.00	\$35.00	\$25,550.00
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	263.00	\$30.00	\$7,890.00	\$70.00	\$18,410.00	\$65.00	\$17,095.00
614.76114	6" PVC CONDUIT, SCHEDULE 40	LF	60.00	\$40.00	\$2,400.00	\$92.00	\$5,520.00	\$125.00	\$7,500.00
615.0301	TRAFFIC SIGN TYPE C	SF	122.00	\$62.00	\$7,564.00	\$122.00	\$14,884.00	\$95.00	\$11,590.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	61.00	\$64.00	\$3,904.00	\$53.00	\$3,233.00	\$40.00	\$2,440.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	12.00	\$200.00	\$2,400.00	\$364.00	\$4,368.00	\$275.00	\$3,300.00
615.0601	TRAFFIC SIGN TYPE CC	SF	42.00	\$30.00	\$1,260.00	\$22.00	\$924.00	\$16.00	\$672.00
615.30691	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	4.00	\$4,800.00	\$19,200.00	\$1,325.00	\$5,300.00	\$12,000.00	\$48,000.00
616.972	CLASSIFICATION EQUIPMENT WITH SOLAR	U	1.00	\$70,000.00	\$70,000.00	\$26,500.00	\$26,500.00	\$45,000.00	\$45,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
618.7	FLAGGERS	HR	2,000.00	\$35.00	\$70,000.00	\$55.00	\$110,000.00	\$50.00	\$100,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$241,488.00	\$241,488.00	\$250,000.00	\$250,000.00	\$750,000.00	\$750,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$5,500.00	\$22,000.00	\$990.00	\$3,960.00	\$25,000.00	\$100,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	10.00	\$6.00	\$60.00	\$330.00	\$3,300.00	\$8.00	\$80.00
621.31	SINGLE DELINEATOR WITH POST	EA	2.00	\$52.00	\$104.00	\$145.00	\$290.00	\$55.00	\$110.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$54.00	\$108.00	\$145.00	\$290.00	\$60.00	\$120.00
622.1	STEEL WITNESS MARKERS	EA	7.00	\$40.00	\$280.00	\$77.00	\$539.00	\$50.00	\$350.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,550.00	\$4.00	\$10,200.00	\$3.30	\$8,415.00	\$15.00	\$38,250.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	44,500.00	\$0.50	\$22,250.00	\$0.40	\$17,800.00	\$0.25	\$11,125.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	115.00	\$1.00	\$115.00	\$3.25	\$373.75	\$2.00	\$230.00
632.02	RETROREFLECTIVE PAINT PAVEMENT MARKING, SYMBOL OR WORD	SF	504.00	\$3.00	\$1,512.00	\$14.00	\$7,056.00	\$4.00	\$2,016.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	55.00	\$5.00	\$275.00	\$5.00	\$275.00	\$3.00	\$165.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	270.00	\$3.00	\$810.00	\$5.00	\$1,350.00	\$4.00	\$1,080.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	50.00	\$11.50	\$575.00	\$13.25	\$662.50	\$6.00	\$300.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	555.00	\$13.00	\$7,215.00	\$17.00	\$9,435.00	\$10.00	\$5,550.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	25,060.00	\$1.00	\$25,060.00	\$1.00	\$25,060.00	\$0.50	\$12,530.00
645.119	MULCH WITH TACKIFIERS	A	1.00	\$1,465.00	\$1,465.00	\$2,200.00	\$2,200.00	\$1,700.00	\$1,700.00
645.3	EROSION STONE	TON	150.00	\$35.00	\$5,250.00	\$65.00	\$9,750.00	\$63.00	\$9,450.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	2,000.00	\$3.00	\$6,000.00	\$3.30	\$6,600.00	\$6.00	\$12,000.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	3,300.00	\$6.00	\$19,800.00	\$8.00	\$26,400.00	\$8.00	\$26,400.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	50.00	\$5.00	\$250.00	\$5.00	\$250.00	\$16.00	\$800.00
645.531	SILT FENCE	LF	3,300.00	\$4.00	\$13,200.00	\$8.00	\$26,400.00	\$7.50	\$24,750.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00	\$3,600.00	\$3,600.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	1,500.00	\$90.00	\$135,000.00	\$160.00	\$240,000.00	\$60.00	\$90,000.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$4,500.00	\$4,500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	1.00	\$2,600.00	\$2,600.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00
647.1	HUMUS	CY	450.00	\$20.00	\$9,000.00	\$66.00	\$29,700.00	\$42.00	\$18,900.00
650.99	BEACH GRASS PLANTINGS	EA	44,600.00	\$2.50	\$111,500.00	\$8.00	\$356,800.00	\$9.00	\$401,400.00
661.001	INTERPRETIVE SIGN	EA	3.00	\$6,500.00	\$19,500.00	\$8,300.00	\$24,900.00	\$25,000.00	\$75,000.00
661.012	MOUNTING OF EXISTING PLAQUE	EA	1.00	\$1,600.00	\$1,600.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$4,500.00	\$18,000.00	\$11,000.00	\$44,000.00	\$18,000.00	\$72,000.00
670.2811	NAVIGATIONAL CLEARANCE GAUGE	U	2.00	\$15,000.00	\$30,000.00	\$8,500.00	\$17,000.00	\$15,000.00	\$30,000.00
670.95	TEMPORARY SAFETY FENCE	LF	150.00	\$4.00	\$600.00	\$50.00	\$7,500.00	\$40.00	\$6,000.00
677.3101	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$15,000.00	\$15,000.00	\$99,100.00	\$99,100.00	\$70,000.00	\$70,000.00
677.41001	CLOSED CIRCUIT TELEVISION (CCTV) SYSTEM FOUNDATION	U	1.00	\$45,000.00	\$45,000.00	\$52,000.00	\$52,000.00	\$55,000.00	\$55,000.00
677.4101	CCTV SYSTEM	U	1.00	\$80,000.00	\$80,000.00	\$155,000.00	\$155,000.00	\$100,000.00	\$100,000.00
677.4102	CCTV SYSTEM	U	1.00	\$23,575.00	\$23,575.00	\$52,000.00	\$52,000.00	\$15,000.00	\$15,000.00
677.51006	6-STRAND SINGLE MODE FIBER OPTIC CABLE	LF	1,210.00	\$4.00	\$4,840.00	\$24.00	\$29,040.00	\$3.00	\$3,630.00
677.53	FIBER OPTIC SPLICE	EA	4.00	\$110.00	\$440.00	\$525.00	\$2,100.00	\$1,000.00	\$4,000.00



ABC Bid Data

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	PS&E		SPS NEW ENGLAND, INC. 98 ELM STREET SALISBURY, MA 01952		REED & REED INC PO BOX 370 WOOLWICH, ME 04579	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,500.00	\$12,500.00	\$13,200.00	\$13,200.00	\$20,000.00	\$20,000.00
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	1.00	\$1,500.00	\$1,500.00	\$875.00	\$875.00	\$900.00	\$900.00
677.5822	1 GBPS FIBER ETHERNET SWITCH	EA	1.00	\$4,700.00	\$4,700.00	\$14,400.00	\$14,400.00	\$12,000.00	\$12,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,785.00	\$5,785.00	\$3,800.00	\$3,800.00	\$12,000.00	\$12,000.00
677.64	UNINTERRUPTIBLE POWER SUPPLY (UPS)	EA	1.00	\$8,700.00	\$8,700.00	\$11,400.00	\$11,400.00	\$10,000.00	\$10,000.00
677.9302	3-CONDUCTOR #2 AWG CABLE	LF	915.00	\$11.00	\$10,065.00	\$23.00	\$21,045.00	\$12.00	\$10,980.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	1,210.00	\$7.00	\$8,470.00	\$17.00	\$20,570.00	\$6.00	\$7,260.00
692.	MOBILIZATION	U	1.00	\$5,500,000.00	\$5,500,000.00	\$9,000,000.00	\$9,000,000.00	\$12,000,000.00	\$12,000,000.00
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,700.00	\$1,700.00	\$2,500.00	\$2,500.00	\$6,000.00	\$6,000.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,250.00	\$3,250.00	\$15,000.00	\$15,000.00	\$100,000.00	\$100,000.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$5,590.00	\$5,590.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
698.11	FIELD OFFICE TYPE A	MON	50.00	\$5,000.00	\$250,000.00	\$4,850.00	\$242,500.00	\$5,000.00	\$250,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1008.421	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY GAS SERVICE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.01	STEEL COST ADJUSTMENT	\$	800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	10,500.00	\$1.00	\$10,500.00	\$1.00	\$10,500.00	\$1.00	\$10,500.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
Totals:					\$76,373,398.70		\$107,559,567.35		\$119,679,480.00
Alt. Totals:									
Totals:					\$76,373,398.70		\$107,559,567.35		\$119,679,480.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.21	REMOVING SMALL TREES	EA	1.00	\$6,000.00	\$6,000.00	\$220.00	\$220.00	\$5,780.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	550.00	\$25.00	\$13,750.00	\$2.00	\$1,100.00	\$12,650.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	1,000.00	\$25.00	\$25,000.00	\$2.00	\$2,000.00	\$23,000.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	(\$25,000.00)
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$30,000.00
202.302	BUILDING ASBESTOS ABATEMENT	U	1.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	(\$15,000.00)
202.31	FILL ABANDONED PIPE	CY	3.00	\$2,100.00	\$6,300.00	\$475.00	\$1,425.00	\$4,875.00
202.32	FILL AND ABANDON STRUCTURE	CY	3.00	\$1,250.00	\$3,750.00	\$300.00	\$900.00	\$2,850.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	340.00	\$28.00	\$9,520.00	\$26.00	\$8,840.00	\$680.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$2,000.00	\$8,000.00	\$925.00	\$3,700.00	\$4,300.00
202.6	CURB REMOVAL FOR SALVAGE	LF	2,450.00	\$4.60	\$11,270.00	\$7.00	\$17,150.00	(\$5,880.00)
202.7	REMOVAL OF GUARDRAIL	LF	480.00	\$6.50	\$3,120.00	\$5.00	\$2,400.00	\$720.00
202.8428	REMOVE AND SALVAGE BRIDGE MOUNTED LIGHT POLE	U	8.00	\$4,000.00	\$32,000.00	\$1,000.00	\$8,000.00	\$24,000.00
202.861	REMOVE UTILITY POLE	EA	5.00	\$4,000.00	\$20,000.00	\$1,400.00	\$7,000.00	\$13,000.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
203.1	COMMON EXCAVATION	CY	3,850.00	\$50.00	\$192,500.00	\$15.00	\$57,750.00	\$134,750.00
203.11	COMMON EXCAVATION - LRS	CY	1,350.00	\$35.00	\$47,250.00	\$17.00	\$22,950.00	\$24,300.00
203.181	RELOCATION OF SEED BANK AND SAND MATERIALS	CY	700.00	\$125.00	\$87,500.00	\$25.00	\$17,500.00	\$70,000.00
203.2	ROCK EXCAVATION	CY	193.00	\$175.00	\$33,775.00	\$56.00	\$10,808.00	\$22,967.00
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	4.00	\$2,100.00	\$8,400.00	\$1,475.00	\$5,900.00	\$2,500.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	8,500.00	\$28.00	\$238,000.00	\$12.00	\$102,000.00	\$136,000.00
206.1	COMMON STRUCTURE EXCAVATION	CY	2,300.00	\$8.00	\$18,400.00	\$13.00	\$29,900.00	(\$11,500.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	40.00	\$500.00	\$20,000.00	\$75.00	\$3,000.00	\$17,000.00
207.2	ROCK CHANNEL EXCAVATION	CY	520.00	\$150.00	\$78,000.00	\$115.00	\$59,800.00	\$18,200.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	10,400.00	\$29.00	\$301,600.00	\$35.00	\$364,000.00	(\$62,400.00)
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	356.00	\$70.00	\$24,920.00	\$45.00	\$16,020.00	\$8,900.00
209.62	LIGHTWEIGHT FILL (FGA)	CY	1,700.00	\$240.00	\$408,000.00	\$150.00	\$255,000.00	\$153,000.00
211.11	VIBRATION MONITORING SERVICES	HR	600.00	\$1.00	\$600.00	\$125.00	\$75,000.00	(\$74,400.00)
214.	FINE GRADING	U	1.00	\$75,000.00	\$75,000.00	\$182,700.00	\$182,700.00	(\$107,700.00)
304.1	SAND (F)	CY	3,200.00	\$65.00	\$208,000.00	\$25.00	\$80,000.00	\$128,000.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	2,400.00	\$55.00	\$132,000.00	\$32.00	\$76,800.00	\$55,200.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	220.00	\$55.00	\$12,100.00	\$34.00	\$7,480.00	\$4,620.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,650.00	\$70.00	\$115,500.00	\$28.00	\$46,200.00	\$69,300.00
403.11022	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	1,120.00	\$165.00	\$184,800.00	\$75.00	\$84,000.00	\$100,800.00
403.11032	HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	1,100.00	\$165.00	\$181,500.00	\$71.00	\$78,100.00	\$103,400.00
403.11942	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	2,200.00	\$190.00	\$418,000.00	\$115.00	\$253,000.00	\$165,000.00
403.12	HBP-HAND METHOD	TON	25.00	\$210.00	\$5,250.00	\$240.00	\$6,000.00	(\$750.00)
403.16	PAVEMENT JOINT ADHESIVE	LF	14,400.00	\$1.00	\$14,400.00	\$1.00	\$14,400.00	\$0.00
403.19	HBP-TEMPORARY	TON	180.00	\$270.00	\$48,600.00	\$200.00	\$36,000.00	\$12,600.00
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	313.00	\$290.00	\$90,770.00	\$200.00	\$62,600.00	\$28,170.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	6,570.00	\$1.00	\$6,570.00	\$1.25	\$8,212.50	(\$1,642.50)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	1,700.00	\$13.00	\$22,100.00	\$9.00	\$15,300.00	\$6,800.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	12,200.00	\$10.00	\$122,000.00	\$5.00	\$61,000.00	\$61,000.00
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$12,000,000.00	\$12,000,000.00	\$9,584,525.00	\$9,584,525.00	\$2,415,475.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$3,500,000.00	\$3,500,000.00	\$1,900,000.00	\$1,900,000.00	\$1,600,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$7,000,000.00	\$7,000,000.00	\$2,995,000.00	\$2,995,000.00	\$4,005,000.00
503.201	COFFERDAMS	U	1.00	\$500,000.00	\$500,000.00	\$285,000.00	\$285,000.00	\$215,000.00
503.202	COFFERDAMS	U	1.00	\$200,000.00	\$200,000.00	\$100,000.00	\$100,000.00	\$100,000.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
503.203	COFFERDAMS	U	1.00	\$200,000.00	\$200,000.00	\$80,000.00	\$80,000.00	\$120,000.00
503.204	COFFERDAMS	U	1.00	\$350,000.00	\$350,000.00	\$100,000.00	\$100,000.00	\$250,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$150,000.00	\$150,000.00	\$204,000.00	\$204,000.00	(\$54,000.00)
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$400,000.00	\$400,000.00	\$256,000.00	\$256,000.00	\$144,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	685.00	\$100.00	\$68,500.00	\$45.00	\$30,825.00	\$37,675.00
504.2	ROCK BRIDGE EXCAVATION	CY	170.00	\$155.00	\$26,350.00	\$100.00	\$17,000.00	\$9,350.00
506.2	STEEL SHEET PILING	LB	387,100.00	\$2.50	\$967,750.00	\$2.75	\$1,064,525.00	(\$96,775.00)
508.	STRUCTURAL FILL	CY	375.00	\$60.00	\$22,500.00	\$45.00	\$16,875.00	\$5,625.00
509.1	MOBILIZATION AND DEMOBILIZATION OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$750,000.00	\$750,000.00	\$300,000.00	\$300,000.00	\$450,000.00
509.2	DRILLED SHAFTS	LF	2,100.00	\$4,000.00	\$8,400,000.00	\$2,000.00	\$4,200,000.00	\$4,200,000.00
509.3	OBSTRUCTION REMOVAL	LF	105.00	\$4,750.00	\$498,750.00	\$200.00	\$21,000.00	\$477,750.00
509.4	ROCK SOCKET EXCAVATION	LF	375.00	\$4,000.00	\$1,500,000.00	\$2,500.00	\$937,500.00	\$562,500.00
509.51	CROSSHOLE SONIC LOGGING (CSL) TEST	EA	36.00	\$6,750.00	\$243,000.00	\$3,500.00	\$126,000.00	\$117,000.00
509.52	THERMAL IMAGE PROFILING (TIP) TEST	EA	6.00	\$12,800.00	\$76,800.00	\$9,000.00	\$54,000.00	\$22,800.00
509.62	DRILLED SHAFT REINFORCING STEEL	LB	425,000.00	\$3.85	\$1,636,250.00	\$2.00	\$850,000.00	\$786,250.00
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	(\$25,000.00)
510.22	HIGH-STRAIN DYNAMIC TESTING	EA	4.00	\$4,250.00	\$17,000.00	\$5,000.00	\$20,000.00	(\$3,000.00)



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	613,300.00	\$2.00	\$1,226,600.00	\$2.50	\$1,533,250.00	(\$306,650.00)
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	72.00	\$200.00	\$14,400.00	\$200.00	\$14,400.00	\$0.00
510.9	PILE SPLICES	EA	72.00	\$2,750.00	\$198,000.00	\$300.00	\$21,600.00	\$176,400.00
520.02	CONCRETE CLASS AA, ABOVE FOOTINGS (F)	CY	1,179.00	\$1,950.00	\$2,299,050.00	\$1,200.00	\$1,414,800.00	\$884,250.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	330.00	\$1,200.00	\$396,000.00	\$1,200.00	\$396,000.00	\$0.00
520.021	CONCRETE CLASS AA, FOOTINGS (F)	CY	3,620.00	\$750.00	\$2,715,000.00	\$800.00	\$2,896,000.00	(\$181,000.00)
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	71.00	\$500.00	\$35,500.00	\$600.00	\$42,600.00	(\$7,100.00)
520.1	CONCRETE CLASS A	CY	1.00	\$5,000.00	\$5,000.00	\$1,375.00	\$1,375.00	\$3,625.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	505.00	\$1,575.00	\$795,375.00	\$1,000.00	\$505,000.00	\$290,375.00
520.2	CONCRETE CLASS B	CY	3.00	\$1,500.00	\$4,500.00	\$685.00	\$2,055.00	\$2,445.00
520.21	CONCRETE CLASS B, FOOTINGS (F)	CY	200.00	\$750.00	\$150,000.00	\$500.00	\$100,000.00	\$50,000.00
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	393.00	\$300.00	\$117,900.00	\$375.00	\$147,375.00	(\$29,475.00)
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	2,239.00	\$1,500.00	\$3,358,500.00	\$1,300.00	\$2,910,700.00	\$447,800.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	50,095.00	\$25.00	\$1,252,375.00	\$22.00	\$1,102,090.00	\$150,285.00
529.21	PRECAST CONCRETE SUBSTRUCTURE, PIER (STAY-IN-PLACE FORM)	CY	1,240.00	\$0.01	\$12.40	\$2,000.00	\$2,480,000.00	(\$2,479,987.60)
532.1	ANTI-GRAFFITI COATING	SF	2,090.00	\$1.10	\$2,299.00	\$2.00	\$4,180.00	(\$1,881.00)
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	447.00	\$170.00	\$75,990.00	\$100.00	\$44,700.00	\$31,290.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	50.00	\$20.00	\$1,000.00	\$70.00	\$3,500.00	(\$2,500.00)
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	5,480.00	\$31.00	\$169,880.00	\$27.00	\$147,960.00	\$21,920.00
540.201	FENDER SYSTEM	U	4.00	\$85,000.00	\$340,000.00	\$200,000.00	\$800,000.00	(\$460,000.00)
540.202	FENDER SYSTEM	U	2.00	\$80,000.00	\$160,000.00	\$130,000.00	\$260,000.00	(\$100,000.00)
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	140.00	\$14.00	\$1,960.00	\$10.00	\$1,400.00	\$560.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	148.00	\$16.00	\$2,368.00	\$10.00	\$1,480.00	\$888.00
544.	REINFORCING STEEL (F)	LB	9,050.00	\$2.00	\$18,100.00	\$2.00	\$18,100.00	\$0.00
544.1	REINFORCING STEEL (ROADWAY)	LB	11.00	\$2,200.00	\$24,200.00	\$2.00	\$22.00	\$24,178.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	1,362,840.00	\$2.00	\$2,725,680.00	\$2.50	\$3,407,100.00	(\$681,420.00)
544.23	REINFORCING STEEL-EPOXY COATED COUPLER	EA	216.00	\$200.00	\$43,200.00	\$62.00	\$13,392.00	\$29,808.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	700.00	\$23.00	\$16,100.00	\$9.00	\$6,300.00	\$9,800.00
547.1	SHEAR CONNECTORS (F)	EA	16,170.00	\$7.00	\$113,190.00	\$10.00	\$161,700.00	(\$48,510.00)
547.2	SHEAR CONNECTORS (F)	EA	905.00	\$7.00	\$6,335.00	\$10.00	\$9,050.00	(\$2,715.00)
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	42.00	\$16,000.00	\$672,000.00	\$7,000.00	\$294,000.00	\$378,000.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$13,000.00	\$78,000.00	\$7,000.00	\$42,000.00	\$36,000.00
550.1	STRUCTURAL STEEL (F)	LB	4,030,200.00	\$7.00	\$28,211,400.00	\$4.35	\$17,531,370.00	\$10,680,030.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	54.00	\$7,500.00	\$405,000.00	\$5,000.00	\$270,000.00	\$135,000.00
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	54.00	\$8,750.00	\$472,500.00	\$5,000.00	\$270,000.00	\$202,500.00
562.1	SILICONE JOINT SEALANT (F)	LF	180.00	\$35.00	\$6,300.00	\$25.00	\$4,500.00	\$1,800.00
563.24	BRIDGE RAIL T4	LF	2,989.00	\$575.00	\$1,718,675.00	\$350.00	\$1,046,150.00	\$672,525.00
563.243	BRIDGE RAIL T4 WITH SNOW SCREENING	LF	221.00	\$850.00	\$187,850.00	\$400.00	\$88,400.00	\$99,450.00
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$110,000.00	\$110,000.00	\$3,700.00	\$3,700.00	\$106,300.00
564.4	BRIDGE NAVIGATION LIGHTS	U	1.00	\$130,000.00	\$130,000.00	\$70,000.00	\$70,000.00	\$60,000.00
565.242	BRIDGE APPROACH RAIL T4 (STEEL POSTS)	U	4.00	\$22,000.00	\$88,000.00	\$12,500.00	\$50,000.00	\$38,000.00
583.5	RIPRAP, CLASS V	CY	2,540.00	\$170.00	\$431,800.00	\$75.00	\$190,500.00	\$241,300.00
583.9	RIPRAP, CLASS IX	CY	8,070.00	\$0.01	\$80.70	\$95.00	\$766,650.00	(\$766,569.30)
585.3	STONE FILL, CLASS C	CY	8.00	\$115.00	\$920.00	\$75.00	\$600.00	\$320.00
593.211	GEOTEXTILE; SEPARATION CL.1, NON-WOVEN	SY	1,300.00	\$3.00	\$3,900.00	\$5.00	\$6,500.00	(\$2,600.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,590.00	\$4.00	\$10,360.00	\$5.00	\$12,950.00	(\$2,590.00)
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	1,100.00	\$3.50	\$3,850.00	\$4.00	\$4,400.00	(\$550.00)
603.0001	VIDEO INSPECTION	LF	1,900.00	\$2.00	\$3,800.00	\$4.00	\$7,600.00	(\$3,800.00)
603.00212	12" R.C. PIPE, 2000D	LF	5.00	\$400.00	\$2,000.00	\$67.00	\$335.00	\$1,665.00
603.00215	15" R.C. PIPE, 2000D	LF	260.00	\$150.00	\$39,000.00	\$75.00	\$19,500.00	\$19,500.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.25112	12" STEEL PIPE SLEEVE (0.250")	LF	249.00	\$70.00	\$17,430.00	\$100.00	\$24,900.00	(\$7,470.00)
603.25124	24" STEEL PIPE SLEEVE (0.250")	LF	115.00	\$300.00	\$34,500.00	\$150.00	\$17,250.00	\$17,250.00
603.33215	15" CORR. POLYETHYLENE END SECTION	EA	1.00	\$400.00	\$400.00	\$327.00	\$327.00	\$73.00
603.33218	18" CORR. POLYETHYLENE END SECTION	EA	1.00	\$475.00	\$475.00	\$500.00	\$500.00	(\$25.00)
603.8051	UNDERGROUND INFILTRATION SYSTEM	U	1.00	\$200,000.00	\$200,000.00	\$64,000.00	\$64,000.00	\$136,000.00
603.82212	12" PE PIPE (TYPE S)	LF	25.00	\$70.00	\$1,750.00	\$60.00	\$1,500.00	\$250.00
603.82215	15" PE PIPE (TYPE S)	LF	920.00	\$60.00	\$55,200.00	\$65.00	\$59,800.00	(\$4,600.00)
603.82218	18" PE PIPE (TYPE S)	LF	490.00	\$75.00	\$36,750.00	\$80.00	\$39,200.00	(\$2,450.00)
603.82224	24" PE PIPE (TYPE S)	LF	10.00	\$550.00	\$5,500.00	\$156.00	\$1,560.00	\$3,940.00
604.0007	POLYETHYLENE LINER	EA	15.00	\$155.00	\$2,325.00	\$220.00	\$3,300.00	(\$975.00)
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	16.00	\$4,500.00	\$72,000.00	\$2,890.00	\$46,240.00	\$25,760.00
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	3.00	\$4,500.00	\$13,500.00	\$3,000.00	\$9,000.00	\$4,500.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	2.00	\$650.00	\$1,300.00	\$510.00	\$1,020.00	\$280.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	9.00	\$800.00	\$7,200.00	\$750.00	\$6,750.00	\$450.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$2,000.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$2,000.00
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$2,000.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$2,000.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	4.00	\$5,100.00	\$20,400.00	\$3,530.00	\$14,120.00	\$6,280.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	175.00	\$48.00	\$8,400.00	\$28.00	\$4,900.00	\$3,500.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	3,350.00	\$94.00	\$314,900.00	\$33.00	\$110,550.00	\$204,350.00
606.41741	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	750.00	\$115.00	\$86,250.00	\$64.00	\$48,000.00	\$38,250.00
606.93	TEMPORARY BEAM GUARDRAIL	LF	150.00	\$48.00	\$7,200.00	\$32.00	\$4,800.00	\$2,400.00
606.93255	TEMPORARY BEAM GUARDRAIL (TERMINAL UNIT EAGRT, TL-2) (STEEL POSTS)	U	2.00	\$5,100.00	\$10,200.00	\$4,000.00	\$8,000.00	\$2,200.00
606.9512	TEMP. IMPACT ATTENUATION DEVICE (REDIRECTIVE), TEST LEVEL 2	U	2.00	\$6,900.00	\$13,800.00	\$7,500.00	\$15,000.00	(\$1,200.00)
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	3.00	\$4,100.00	\$12,300.00	\$3,500.00	\$10,500.00	\$1,800.00
607.9840	RESETTING MISCELLANEOUS FENCE TYPES, 4' HIGH	LF	330.00	\$45.00	\$14,850.00	\$70.00	\$23,100.00	(\$8,250.00)
608.24	4" CONCRETE SIDEWALK (F)	SY	1,400.00	\$68.00	\$95,200.00	\$67.00	\$93,800.00	\$1,400.00
608.36	6" REINFORCED CONCRETE SIDEWALK (F)	SY	320.00	\$85.00	\$27,200.00	\$96.00	\$30,720.00	(\$3,520.00)
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	20.00	\$110.00	\$2,200.00	\$450.00	\$9,000.00	(\$6,800.00)
609.01	STRAIGHT GRANITE CURB	LF	2,250.00	\$50.00	\$112,500.00	\$49.00	\$110,250.00	\$2,250.00
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	175.00	\$50.00	\$8,750.00	\$27.00	\$4,725.00	\$4,025.00
609.5	RESET GRANITE CURB	LF	920.00	\$25.00	\$23,000.00	\$19.00	\$17,480.00	\$5,520.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	115.00	\$200.00	\$23,000.00	\$140.00	\$16,100.00	\$6,900.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	630.00	\$230.00	\$144,900.00	\$180.00	\$113,400.00	\$31,500.00
611.41502	STEEL CASING PIPE WITH 8" DI CARRIER PIPE	LF	55.00	\$200.00	\$11,000.00	\$165.00	\$9,075.00	\$1,925.00
611.43914	12" SUPPORTED CEMENT LINED DI WATER PIPE (DI-MJ), INSULATED	LF	1,430.00	\$410.00	\$586,300.00	\$590.00	\$843,700.00	(\$257,400.00)
611.51020	2" CORPORATION STOP	EA	2.00	\$1,245.00	\$2,490.00	\$350.00	\$700.00	\$1,790.00
611.52010	1" CURB STOP WITH BOX	EA	1.00	\$1,070.00	\$1,070.00	\$450.00	\$450.00	\$620.00
611.52020	2" CURB STOP WITH BOX	EA	1.00	\$1,615.00	\$1,615.00	\$500.00	\$500.00	\$1,115.00
611.55010	1" PE SERVICE PIPE	LF	6.00	\$350.00	\$2,100.00	\$50.00	\$300.00	\$1,800.00
611.55020	2" PE SERVICE PIPE	LF	460.00	\$48.00	\$22,080.00	\$20.00	\$9,200.00	\$12,880.00
611.70008	8" FITTING	EA	7.00	\$1,190.00	\$8,330.00	\$760.00	\$5,320.00	\$3,010.00
611.70012	12" FITTING	EA	10.00	\$1,250.00	\$12,500.00	\$1,400.00	\$14,000.00	(\$1,500.00)
611.70404	4" LINES TOP	EA	1.00	\$9,220.00	\$9,220.00	\$5,000.00	\$5,000.00	\$4,220.00
611.70408	8" LINES TOP	EA	3.00	\$11,500.00	\$34,500.00	\$5,000.00	\$15,000.00	\$19,500.00
611.70412	12" LINES TOP	EA	1.00	\$27,500.00	\$27,500.00	\$14,000.00	\$14,000.00	\$13,500.00
611.71006	6" GATE VALVE WITH BOX	EA	2.00	\$2,200.00	\$4,400.00	\$1,400.00	\$2,800.00	\$1,600.00
611.71008	8" GATE VALVE WITH BOX	EA	5.00	\$2,400.00	\$12,000.00	\$2,400.00	\$12,000.00	\$0.00
611.71012	12" GATE VALVE WITH BOX	EA	1.00	\$5,030.00	\$5,030.00	\$3,600.00	\$3,600.00	\$1,430.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
611.71112	12" TAPPING SLEEVE & VALVE WITH BOX	EA	1.00	\$11,900.00	\$11,900.00	\$8,050.00	\$8,050.00	\$3,850.00
611.73008	8" COUPLING	EA	1.00	\$1,700.00	\$1,700.00	\$530.00	\$530.00	\$1,170.00
611.73312	12" EXPANSION JOINT	EA	2.00	\$20,500.00	\$41,000.00	\$1,300.00	\$2,600.00	\$38,400.00
611.74206	8" X 6" REDUCER	EA	1.00	\$1,040.00	\$1,040.00	\$750.00	\$750.00	\$290.00
611.74408	12" X 8" REDUCER	EA	2.00	\$1,350.00	\$2,700.00	\$1,000.00	\$2,000.00	\$700.00
611.75	AIR RELEASE VALVE WITH VAULT	EA	1.00	\$3,250.00	\$3,250.00	\$2,100.00	\$2,100.00	\$1,150.00
611.78108	8" FLOW METER WITH VAULT	U	1.00	\$26,300.00	\$26,300.00	\$28,000.00	\$28,000.00	(\$1,700.00)
611.78302	2" METER PIT	U	1.00	\$4,700.00	\$4,700.00	\$9,340.00	\$9,340.00	(\$4,640.00)
611.81	HYDRANT	EA	2.00	\$8,400.00	\$16,800.00	\$4,580.00	\$9,160.00	\$7,640.00
611.814	REMOVE HYDRANT	EA	1.00	\$4,030.00	\$4,030.00	\$1,250.00	\$1,250.00	\$2,780.00
614.16218	6" 2-DUCT PVC CONDUIT, SCHEDULE 80, CONCRETE ENCASED	LF	270.00	\$220.00	\$59,400.00	\$438.30	\$118,341.00	(\$58,941.00)
614.16918	6" 9-DUCT PVC CONDUIT, SCHEDULE 80, CONCRETE ENCASED	LF	732.00	\$440.00	\$322,080.00	\$624.70	\$457,280.40	(\$135,200.40)
614.2229	2" 2-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	635.00	\$130.00	\$82,550.00	\$45.00	\$28,575.00	\$53,975.00
614.2419	4" FIBERGLASS CONDUIT (BRIDGE)	LF	1,304.00	\$88.00	\$114,752.00	\$60.00	\$78,240.00	\$36,512.00
614.2699	6" 9-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	1,310.00	\$800.00	\$1,048,000.00	\$395.48	\$518,078.80	\$529,921.20
614.522	MOLDED PULL BOX 13"X24"	EA	2.00	\$1,140.00	\$2,280.00	\$750.00	\$1,500.00	\$780.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
614.523	MOLDED PULL BOX 17"X30"	EA	5.00	\$1,200.00	\$6,000.00	\$860.00	\$4,300.00	\$1,700.00
614.59	ELECTRIC VAULT	U	2.00	\$18,000.00	\$36,000.00	\$25,663.50	\$51,327.00	(\$15,327.00)
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	1,170.00	\$53.00	\$62,010.00	\$20.00	\$23,400.00	\$38,610.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	730.00	\$63.00	\$45,990.00	\$30.00	\$21,900.00	\$24,090.00
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	263.00	\$70.00	\$18,410.00	\$30.00	\$7,890.00	\$10,520.00
614.76114	6" PVC CONDUIT, SCHEDULE 40	LF	60.00	\$92.00	\$5,520.00	\$40.00	\$2,400.00	\$3,120.00
615.0301	TRAFFIC SIGN TYPE C	SF	122.00	\$122.00	\$14,884.00	\$62.00	\$7,564.00	\$7,320.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	61.00	\$53.00	\$3,233.00	\$64.00	\$3,904.00	(\$671.00)
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	12.00	\$364.00	\$4,368.00	\$200.00	\$2,400.00	\$1,968.00
615.0601	TRAFFIC SIGN TYPE CC	SF	42.00	\$22.00	\$924.00	\$30.00	\$1,260.00	(\$336.00)
615.30691	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	4.00	\$1,325.00	\$5,300.00	\$4,800.00	\$19,200.00	(\$13,900.00)
616.972	CLASSIFICATION EQUIPMENT WITH SOLAR	U	1.00	\$26,500.00	\$26,500.00	\$70,000.00	\$70,000.00	(\$43,500.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
618.7	FLAGGERS	HR	2,000.00	\$55.00	\$110,000.00	\$35.00	\$70,000.00	\$40,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$250,000.00	\$250,000.00	\$241,488.00	\$241,488.00	\$8,512.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$990.00	\$3,960.00	\$5,500.00	\$22,000.00	(\$18,040.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	10.00	\$330.00	\$3,300.00	\$6.00	\$60.00	\$3,240.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
621.31	SINGLE DELINEATOR WITH POST	EA	2.00	\$145.00	\$290.00	\$52.00	\$104.00	\$186.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$145.00	\$290.00	\$54.00	\$108.00	\$182.00
622.1	STEEL WITNESS MARKERS	EA	7.00	\$77.00	\$539.00	\$40.00	\$280.00	\$259.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,550.00	\$3.30	\$8,415.00	\$4.00	\$10,200.00	(\$1,785.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	44,500.00	\$0.40	\$17,800.00	\$0.50	\$22,250.00	(\$4,450.00)
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	115.00	\$3.25	\$373.75	\$1.00	\$115.00	\$258.75
632.02	RETROREFLECTIVE PAINT PAVEMENT MARKING, SYMBOL OR WORD	SF	504.00	\$14.00	\$7,056.00	\$3.00	\$1,512.00	\$5,544.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	55.00	\$5.00	\$275.00	\$5.00	\$275.00	\$0.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	270.00	\$5.00	\$1,350.00	\$3.00	\$810.00	\$540.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	50.00	\$13.25	\$662.50	\$11.50	\$575.00	\$87.50
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	555.00	\$17.00	\$9,435.00	\$13.00	\$7,215.00	\$2,220.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	25,060.00	\$1.00	\$25,060.00	\$1.00	\$25,060.00	\$0.00
645.119	MULCH WITH TACKIFIERS	A	1.00	\$2,200.00	\$2,200.00	\$1,465.00	\$1,465.00	\$735.00
645.3	EROSION STONE	TON	150.00	\$65.00	\$9,750.00	\$35.00	\$5,250.00	\$4,500.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	2,000.00	\$3.30	\$6,600.00	\$3.00	\$6,000.00	\$600.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	3,300.00	\$8.00	\$26,400.00	\$6.00	\$19,800.00	\$6,600.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	50.00	\$5.00	\$250.00	\$5.00	\$250.00	\$0.00
645.531	SILT FENCE	LF	3,300.00	\$8.00	\$26,400.00	\$4.00	\$13,200.00	\$13,200.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$6,000.00	\$6,000.00	\$8,000.00	\$8,000.00	(\$2,000.00)
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	1,500.00	\$160.00	\$240,000.00	\$90.00	\$135,000.00	\$105,000.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	(\$500.00)
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	1.00	\$4,000.00	\$4,000.00	\$2,600.00	\$2,600.00	\$1,400.00
647.1	HUMUS	CY	450.00	\$66.00	\$29,700.00	\$20.00	\$9,000.00	\$20,700.00
650.99	BEACH GRASS PLANTINGS	EA	44,600.00	\$8.00	\$356,800.00	\$2.50	\$111,500.00	\$245,300.00
661.001	INTERPRETIVE SIGN	EA	3.00	\$8,300.00	\$24,900.00	\$6,500.00	\$19,500.00	\$5,400.00
661.012	MOUNTING OF EXISTING PLAQUE	EA	1.00	\$2,000.00	\$2,000.00	\$1,600.00	\$1,600.00	\$400.00
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$11,000.00	\$44,000.00	\$4,500.00	\$18,000.00	\$26,000.00
670.2811	NAVIGATIONAL CLEARANCE GAUGE	U	2.00	\$8,500.00	\$17,000.00	\$15,000.00	\$30,000.00	(\$13,000.00)
670.95	TEMPORARY SAFETY FENCE	LF	150.00	\$50.00	\$7,500.00	\$4.00	\$600.00	\$6,900.00
677.3101	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$99,100.00	\$99,100.00	\$15,000.00	\$15,000.00	\$84,100.00
677.41001	CLOSED CIRCUIT TELEVISION (CCTV) SYSTEM FOUNDATION	U	1.00	\$52,000.00	\$52,000.00	\$45,000.00	\$45,000.00	\$7,000.00



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.4101	CCTV SYSTEM	U	1.00	\$155,000.00	\$155,000.00	\$80,000.00	\$80,000.00	\$75,000.00
677.4102	CCTV SYSTEM	U	1.00	\$52,000.00	\$52,000.00	\$23,575.00	\$23,575.00	\$28,425.00
677.51006	6-STRAND SINGLE MODE FIBER OPTIC CABLE	LF	1,210.00	\$24.00	\$29,040.00	\$4.00	\$4,840.00	\$24,200.00
677.53	FIBER OPTIC SPLICE	EA	4.00	\$525.00	\$2,100.00	\$110.00	\$440.00	\$1,660.00
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,200.00	\$13,200.00	\$12,500.00	\$12,500.00	\$700.00
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	1.00	\$875.00	\$875.00	\$1,500.00	\$1,500.00	(\$625.00)
677.5822	1 GBPS FIBER ETHERNET SWITCH	EA	1.00	\$14,400.00	\$14,400.00	\$4,700.00	\$4,700.00	\$9,700.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,800.00	\$3,800.00	\$5,785.00	\$5,785.00	(\$1,985.00)
677.64	UNINTERRUPTIBLE POWER SUPPLY (UPS)	EA	1.00	\$11,400.00	\$11,400.00	\$8,700.00	\$8,700.00	\$2,700.00
677.9302	3-CONDUCTOR #2 AWG CABLE	LF	915.00	\$23.00	\$21,045.00	\$11.00	\$10,065.00	\$10,980.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	1,210.00	\$17.00	\$20,570.00	\$7.00	\$8,470.00	\$12,100.00
692.	MOBILIZATION	U	1.00	\$9,000,000.00	\$9,000,000.00	\$5,500,000.00	\$5,500,000.00	\$3,500,000.00
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,500.00	\$2,500.00	\$1,700.00	\$1,700.00	\$800.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$15,000.00	\$15,000.00	\$3,250.00	\$3,250.00	\$11,750.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$10,000.00	\$10,000.00	\$5,590.00	\$5,590.00	\$4,410.00
698.11	FIELD OFFICE TYPE A	MON	50.00	\$4,850.00	\$242,500.00	\$5,000.00	\$250,000.00	(\$7,500.00)



PS&E Comparison

SEABROOK - HAMPTON

15904

X-A001(026)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$0.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1008.421	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY GAS SERVICE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1010.01	STEEL COST ADJUSTMENT	\$	800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	10,500.00	\$1.00	\$10,500.00	\$1.00	\$10,500.00	\$0.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$0.00
Total:					\$107,559,567.35		\$76,373,398.70	\$31,186,168.65