



ABC Bid Data

STATEWIDE
81130RA
NON-FEDERAL


PROJECT: STATEWIDE
STATE PROJECT 81130RA
FED. PROJECT NUMBER: NON-FEDERAL

SCOPE OF WORK: STATEWIDE VAULT UPGRADES AT READINESS CENTERS
COMPLETION DATE: November 19, 2021
LOCATION:

Certified
by: _____

Summary of Bidders

Contractor	Bid Amount	Rank
MARK CARRIER CONSTRUCTION INC SUITE 101, 175 LINCOLN STREET, MANCHESTER NH 03103-5031	\$915,651.00	A
PROJECT RESOURCE GROUP LLC 237 PLEASANT POND ROAD, PO BOX 43, FRANCESTOWN NH 03043	\$995,896.00	B



ABC Bid Data

STATEWIDE
81130RA
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		MARK CARRIER CONSTRUCTION INC		PROJECT RESOURCE GROUP LLC	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
901	COST FOR REMOVING EXISTING VAULT DOORS AND INSTALLING NEW VAULT CHAIRS	U	1.00	\$198,000.00	\$198,000.00	\$291,135.00	\$291,135.00	\$287,534.00	\$287,534.00
902	COST FOR NEW STEEL PLATING	U	1.00	\$435,000.00	\$435,000.00	\$547,786.00	\$547,786.00	\$622,940.00	\$622,940.00
903	COST FOR A LICENSED ELECTRICIAN AND LABORER, FOR (1) FULL DAY, FOR EACH VAULT	U	1.00	\$19,000.00	\$19,000.00	\$26,730.00	\$26,730.00	\$35,422.00	\$35,422.00
904	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00

Totals: \$702,000.00 \$915,651.00 \$995,896.00

Alt. Totals:

Totals: \$702,000.00 \$915,651.00 \$995,896.00