New Hasmpthive ABC Bid Data

Department of Transportation

STATEWIDE DURABLES 2024

44755
X-A005(567)
PROJECT: STATEWIDE DURABLES 2024 Awarded To: K5 CORPORATION
STATE PROJECT NUMBER: 44755 - 9 ROCKVIEW WAY
FED. PROJECT NUMBER: X-A005(567) ROCKLAND, MA 02370
DATE BIDS OPEN: June 13, 2024, 2:00
SCOPE OF WORK: Durable pavement markings Amount: $1,554,500.25 Certified by: W"—'_-'AM-J-O_LDENBURG
COMPLETION DATE: July 25, 2025 Award Date: Director of Project Development
LOCATION: Grafton, Merrimack, District 1, Hillsborough, District 3, District 5, District 4
Summary of Bidders
Contractor Bid Amount Rank
K5 CORPORATION $1,554,500.25 A
9 ROCKVIEW WAY, ROCKLAND MA 02370
L & D SAFETY MARKING CORP $1,899,914.75 B
304 EAST MONTPELIER RD, BARRE VT 05641-8373
ROADSAFE TRAFFIC SYSTEMS INC $2,385,184.50 C

55 Bodwell St., AVON MA 02322

Thursday, June 20, 2024
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New Hasmpthive ABC Bid Data

STATEWIDE DURABLES 2024

Department of Transportation

44755
X-A005(567)
PS&E K5 CORPORATION L & D SAFETY MARKING CORP
9 ROCKVIEW WAY 304 EAST MONTPELIER RD
ROCKLAND, MA 02370 BARRE, VT 05641-8373
Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
Items
618.61 UNIFORMED OFFICERS WITH VEHICLE $ 40,000.00 $1.00 $40,000.00 $1.00 $40,000.00 $1.00 $40,000.00
618.7 FLAGGERS HR 500.00 $53.47 $26,735.00 $18.00 $9,000.00 $30.00 $15,000.00
619.1 MAINTENANCE OF TRAFFIC u 1.00 $215,000.00 $215,000.00 $38,500.00 $38,500.00 $140,000.00 $140,000.00
619.25 PORTABLE CHANGEABLE MESSAGE SIGN U 2.00 $2,000.00 $4,000.00 $1,000.00 $2,000.00 $2,000.00 $4,000.00
619.279 AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN U 4.00 $2,000.00 $8,000.00 $1,000.00 $4,000.00 $3,000.00 $12,000.00
619.63 TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3 U 2.00 $4,000.00 $8,000.00 $1,000.00 $2,000.00 $1,500.00 $3,000.00
632.71204 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 245.00 $1.60 $392.00 $1.45 $355.25 $1.55 $379.75
MARKING, 4" LINE
632.71206 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 666,100.00 $1.70 $1,132,370.00 $1.45 $965,845.00 $1.65 $1,099,065.00
MARKING, 6" LINE
632.71208 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 240.00 $3.60 $864.00 $2.00 $480.00 $3.00 $720.00
MARKING, 8" LINE
632.71212 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 31,430.00 $3.30 $103,719.00 $3.00 $94,290.00 $4.00 $125,720.00
MARKING, 12" LINE
692. MOBILIZATION u 1.00 $243,030.00 $243,030.00 $13,000.00 $13,000.00 $75,000.00 $75,000.00
1008.61 ALTER. AND ADD. AS NEEDED - RETROREFLECTOMETER $ 366,030.00 $1.00 $366,030.00 $1.00 $366,030.00 $1.00 $366,030.00
(SALVAGE TO DEPT.)
1010.15 FUEL ADJUSTMENT $ 19,000.00 $1.00 $19,000.00 $1.00 $19,000.00 $1.00 $19,000.00
Totals: I $2,167,140.00 $1,554,500.25 $1,899,914.75|
Alt. Totals: I I
Totals: I $2,167,140.00 $1,554,500.25 $1,899,914.75|
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New Hasmpthive ABC Bid Data

STATEWIDE DURABLES 2024

Department of Transportation

44755
X-A005(567)
PS&E ROADSAFE TRAFFIC SYSTEMS INC
55 Bodwell St.
Avon, MA 02322

Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
Items
618.61 UNIFORMED OFFICERS WITH VEHICLE $ 40,000.00 $1.00 $40,000.00 $1.00 $40,000.00
618.7 FLAGGERS HR 500.00 $53.47 $26,735.00 $120.00 $60,000.00
619.1 MAINTENANCE OF TRAFFIC u 1.00 $215,000.00 $215,000.00 $45,000.00 $45,000.00
619.25 PORTABLE CHANGEABLE MESSAGE SIGN U 2.00 $2,000.00 $4,000.00 $9,000.00 $18,000.00
619.279 AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN U 4.00 $2,000.00 $8,000.00 $9,000.00 $36,000.00
619.63 TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3 U 2.00 $4,000.00 $8,000.00 $115,000.00 $230,000.00
632.71204 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 245.00 $1.60 $392.00 $1.90 $465.50

MARKING, 4" LINE
632.71206 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 666,100.00 $1.70 $1,132,370.00 $2.00 $1,332,200.00

MARKING, 6" LINE
632.71208 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 240.00 $3.60 $864.00 $2.00 $480.00

MARKING, 8" LINE
632.71212 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 31,430.00 $3.30 $103,719.00 $6.30 $198,009.00

MARKING, 12" LINE
692. MOBILIZATION u 1.00 $243,030.00 $243,030.00 $40,000.00 $40,000.00
1008.61 ALTER. AND ADD. AS NEEDED - RETROREFLECTOMETER $ 366,030.00 $1.00 $366,030.00 $1.00 $366,030.00

(SALVAGE TO DEPT.)
1010.15 FUEL ADJUSTMENT $ 19,000.00 $1.00 $19,000.00 $1.00 $19,000.00

Totals: | $2,167,140.00 $2,385,184.50
Alt. Totals: I
Totals: | $2,167,140.00 $2,385,184.50

Thursday, June 20, 2024




New Hampthive

Department of Transportation

PS&E Comparison

STATEWIDE DURABLES 2024

44755
X-A005(567)
A-Bidder PS&E
Item No. Description Unit Quantity Unit Price Total Unit Price Total | A-PS&E Difference
Items
618.61 UNIFORMED OFFICERS WITH VEHICLE $ 40,000.00 $1.00[  $40,000.00 $1.00[  $40,000.00 $0.00
618.7 FLAGGERS HR 500.00 $18.00 $9,000.00 $53.47|  $26,735.00 ($17,735.00)
619.1 MAINTENANCE OF TRAFFIC U 1.00 $38,500.00|  $38,500.00|  $215,000.00| $215,000.00 ($176,500.00)
619.25 PORTABLE CHANGEABLE MESSAGE SIGN u 2.00 $1,000.00 $2,000.00 $2,000.00 $4,000.00 ($2,000.00)
619.279 - TRAILER-MOUNTED SPEED U 4.00 $1,000.00 $4,000.00 $2,000.00 $8,000.00 ($4,000.00)
619.63 TReC MO UNTED IMPACT ATTENUATOR, 1y 2.00 $1,000.00 $2,000.00 $4,000.00 $8,000.00 ($6,000.00)
632.71204 SE\?EO,\XEE,\?TRETROREFLECT'VE POLYUREA || ¢ 245.00 $1.45 $355.25 $1.60 $392.00 ($36.75)
MARKING, 4" LINE
632.71206 SE\?EO,\XEESTRETROREFLECT'VE POLYUREA || F 666,100.00 $1.45| $965,845.00 $1.70| $1,132,370.00 ($166,525.00)
MARKING, 6" LINE
632.71208 SE\?EO,\)I’EE,\?TRETROREFLECT'VE POLYUREA I/ F 240.00 $2.00 $480.00 $3.60 $864.00 ($384.00)
MARKING, 8" LINE
632.71212 SE\?S“XEE,\?TRETROREFLECT'VE POLYUREA || F 31,430.00 $3.00|  $94,290.00 $3.30| $103,719.00 ($9,429.00)
MARKING, 12" LINE
692. MOBILIZATION U 1.00 $13,000.00]  $13,000.00]  $243,030.00| $243,030.00 ($230,030.00)
ALTER. AND ADD. AS NEEDED -
1008.61 ALTER AND ADD. A NEE $ 366,030.00 $1.00[ $366,030.00 $1.00| $366,030.00 $0.00
(SALVAGE TO DEPT.)
1010.15 FUEL ADJUSTMENT $ 19,000.00 $1.00[  $19,000.00 $1.00[  $19,000.00 $0.00
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Total: $1,554,500.25 $2,167,140.00 ($612,639.75)
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