



ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

PROJECT: STATEWIDE-RWIS
STATE PROJECT NUMBER: 25198
FED. PROJECT NUMBER: A003(059)
DATE BIDS OPEN: June 18, 2020, 2:00
SCOPE OF WORK: To install Road and Weather systems around the State.
COMPLETION DATE: August 27, 2021
LOCATION:

Awarded To: NEW ENGLAND SIGNAL SYSTEMS INC
 616 FIRST NH TURNPIK
 NORTHWOOD, NH 03261-0326

Amount: \$1,026,755.00

Award Date:

Certified by: PETER.E.STAMNAS
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
NEW ENGLAND SIGNAL SYSTEMS INC 616 FIRST NH TURNPIK, PO BOX 326, NORTHWOOD NH 03261-0326	\$1,026,755.00	A
DAGLE ELECTRICAL CONSTRUCTION CORP 68 INDUSTRIAL WAY, WILMINGTON MA 01887	\$1,177,711.00	B
MOULISON LLC 10 IRON TRAIL ROAD, PO BOX 348, BIDDEFORD ME 04005-0348	\$1,194,167.00	C
EAST COAST SIGNALS, INC. 69 NORTH ROAD, DEERFIELD NH 03037	\$1,314,095.50	D
WESTON SOLUTIONS INC 43 N MAIN STREET, CONCORD NH 03301	\$1,737,600.00	E



ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		NEW ENGLAND SIGNAL SYSTEMS INC 616 FIRST NH TURNPIK NORTHWOOD, NH 03261-0326		DAGLE ELECTRICAL CONSTRUCTION CORP 68 INDUSTRIAL WAY WILMINGTON, MA 01887	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$3,000.00	\$6,000.00	\$4,250.00	\$8,500.00	\$3,600.00	\$7,200.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$27.50	\$2,062.50	\$35.00	\$2,625.00	\$35.00	\$2,625.00
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$1,755.00	\$1,755.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
614.331	3" STEEL CONDUIT	LF	95.00	\$38.00	\$3,610.00	\$12.00	\$1,140.00	\$20.00	\$1,900.00
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$450.00	\$3,600.00	\$500.00	\$4,000.00	\$600.00	\$4,800.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$18.00	\$18,000.00	\$20.00	\$20,000.00	\$20.00	\$20,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$6,000.00	\$6,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$5.00	\$10.00	\$7.50	\$15.00	\$10.00	\$20.00
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$50.00	\$50.00	\$65.00	\$65.00	\$80.00	\$80.00
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$54.50	\$54.50	\$70.00	\$70.00	\$90.00	\$90.00
626.71	UTILITY POLE	EA	3.00	\$4,000.00	\$12,000.00	\$1,000.00	\$3,000.00	\$5,000.00	\$15,000.00
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$105,916.00	\$105,916.00
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$106,000.00	\$106,000.00
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$106,000.00	\$106,000.00
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$106,000.00	\$106,000.00
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$84,000.00	\$84,000.00
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00



ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		NEW ENGLAND SIGNAL SYSTEMS INC 616 FIRST NH TURNPIK NORTHWOOD, NH 03261-0326		DAGLE ELECTRICAL CONSTRUCTION CORP 68 INDUSTRIAL WAY WILMINGTON, MA 01887	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.63059	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
677.63069	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
677.63079	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$28.00	\$8,400.00	\$5.00	\$1,500.00	\$4.00	\$1,200.00
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	960.00	\$14.00	\$13,440.00	\$4.00	\$3,840.00	\$3.00	\$2,880.00
692.	MOBILIZATION	U	1.00	\$39,000.00	\$39,000.00	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00

Totals: **\$754,357.00** **\$1,026,755.00** **\$1,177,711.00**

Alt. Totals:

Totals: **\$754,357.00** **\$1,026,755.00** **\$1,177,711.00**



ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		MOULISON LLC 10 IRON TRAIL ROAD BIDDEFORD, ME 04005-0348		EAST COAST SIGNALS, INC. 69 NORTH ROAD DEERFIELD, NH 03037	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$3,000.00	\$6,000.00	\$7,500.00	\$15,000.00	\$6,600.00	\$13,200.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$27.50	\$2,062.50	\$40.00	\$3,000.00	\$53.00	\$3,975.00
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$1,755.00	\$1,755.00	\$2,500.00	\$2,500.00	\$3,225.00	\$3,225.00
614.331	3" STEEL CONDUIT	LF	95.00	\$38.00	\$3,610.00	\$65.00	\$6,175.00	\$31.00	\$2,945.00
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$450.00	\$3,600.00	\$1,500.00	\$12,000.00	\$475.00	\$3,800.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$18.00	\$18,000.00	\$25.00	\$25,000.00	\$23.00	\$23,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$6,000.00	\$6,000.00	\$8,000.00	\$8,000.00	\$57,000.00	\$57,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$5.00	\$10.00	\$6.00	\$12.00	\$5.25	\$10.50
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$50.00	\$50.00	\$65.00	\$65.00	\$60.00	\$60.00
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$54.50	\$54.50	\$75.00	\$75.00	\$65.00	\$65.00
626.71	UTILITY POLE	EA	3.00	\$4,000.00	\$12,000.00	\$2,950.00	\$8,850.00	\$1,600.00	\$4,800.00
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$99,000.00	\$99,000.00	\$106,400.00	\$106,400.00
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$92,500.00	\$92,500.00	\$109,725.00	\$109,725.00
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$99,000.00	\$99,000.00	\$109,990.00	\$109,990.00
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$92,500.00	\$92,500.00	\$102,250.00	\$102,250.00
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$92,500.00	\$92,500.00	\$105,175.00	\$105,175.00
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$107,300.00	\$107,300.00
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$113,050.00	\$113,050.00
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$102,225.00	\$102,225.00
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$105,175.00	\$105,175.00
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$109,125.00	\$109,125.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,500.00	\$5,500.00	\$4,500.00	\$4,500.00



ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		MOULISON LLC 10 IRON TRAIL ROAD BIDDEFORD, ME 04005-0348		EAST COAST SIGNALS, INC. 69 NORTH ROAD DEERFIELD, NH 03037	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,500.00	\$5,500.00	\$4,500.00	\$4,500.00
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.63059	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00
677.63069	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00
677.63079	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$28.00	\$8,400.00	\$5.50	\$1,650.00	\$6.00	\$1,800.00
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	960.00	\$14.00	\$13,440.00	\$5.25	\$5,040.00	\$5.00	\$4,800.00
692.	MOBILIZATION	U	1.00	\$39,000.00	\$39,000.00	\$100,000.00	\$100,000.00	\$62,500.00	\$62,500.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00

Totals: **\$754,357.00** **\$1,194,167.00** **\$1,314,095.50**

Alt. Totals:

Totals: **\$754,357.00** **\$1,194,167.00** **\$1,314,095.50**



ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		WESTON SOLUTIONS INC 43 N MAIN STREET CONCORD, NH 03301		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$3,000.00	\$6,000.00	\$5,684.00	\$11,368.00		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$27.50	\$2,062.50	\$50.00	\$3,750.00		
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$1,755.00	\$1,755.00	\$4,200.00	\$4,200.00		
614.331	3" STEEL CONDUIT	LF	95.00	\$38.00	\$3,610.00	\$24.00	\$2,280.00		
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$450.00	\$3,600.00	\$2,875.00	\$23,000.00		
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$18.00	\$18,000.00	\$12.00	\$12,000.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$6,000.00	\$6,000.00	\$102,770.00	\$102,770.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$5.00	\$10.00	\$12.00	\$24.00		
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$50.00	\$50.00	\$58.00	\$58.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$54.50	\$54.50	\$60.00	\$60.00		
626.71	UTILITY POLE	EA	3.00	\$4,000.00	\$12,000.00	\$6,900.00	\$20,700.00		
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		



ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		WESTON SOLUTIONS INC 43 N MAIN STREET CONCORD, NH 03301		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.63059	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$6,325.00	\$6,325.00		
677.63069	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$6,325.00	\$6,325.00		
677.63079	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$6,325.00	\$6,325.00		
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$28.00	\$8,400.00	\$34.00	\$10,200.00		
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	960.00	\$14.00	\$13,440.00	\$29.00	\$27,840.00		
692.	MOBILIZATION	U	1.00	\$39,000.00	\$39,000.00	\$317,100.00	\$317,100.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00		
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		

Totals:	\$754,357.00	\$1,737,600.00	
Alt. Totals:			
Totals:	\$754,357.00	\$1,737,600.00	



PS&E Comparison

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$4,250.00	\$8,500.00	\$3,000.00	\$6,000.00	\$2,500.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$35.00	\$2,625.00	\$27.50	\$2,062.50	\$562.50
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$2,000.00	\$2,000.00	\$1,755.00	\$1,755.00	\$245.00
614.331	3" STEEL CONDUIT	LF	95.00	\$12.00	\$1,140.00	\$38.00	\$3,610.00	(\$2,470.00)
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$500.00	\$4,000.00	\$450.00	\$3,600.00	\$400.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$20.00	\$20,000.00	\$18.00	\$18,000.00	\$2,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$20,000.00	\$20,000.00	\$6,000.00	\$6,000.00	\$14,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$7.50	\$15.00	\$5.00	\$10.00	\$5.00
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$65.00	\$65.00	\$50.00	\$50.00	\$15.00
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$70.00	\$70.00	\$54.50	\$54.50	\$15.50
626.71	UTILITY POLE	EA	3.00	\$1,000.00	\$3,000.00	\$4,000.00	\$12,000.00	(\$9,000.00)
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$58,388.00	\$58,388.00	\$28,062.00



PS&E Comparison

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.63059	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$2,000.00	\$2,000.00	\$1,495.00	\$1,495.00	\$505.00



PS&E Comparison

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.63069	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$2,000.00	\$2,000.00	\$1,495.00	\$1,495.00	\$505.00
677.63079	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$2,000.00	\$2,000.00	\$1,495.00	\$1,495.00	\$505.00
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$5.00	\$1,500.00	\$28.00	\$8,400.00	(\$6,900.00)
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	960.00	\$4.00	\$3,840.00	\$14.00	\$13,440.00	(\$9,600.00)
692.	MOBILIZATION	U	1.00	\$40,000.00	\$40,000.00	\$39,000.00	\$39,000.00	\$1,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
Total:					\$1,026,755.00		\$754,357.00	\$272,398.00