



PROJECT: STATEWIDE
 STATE PROJECT NUMBER: 81128RA
 FED. PROJECT NUMBER: NON-FEDERAL
 DATE BIDS OPEN: July 01, 2020, 2:00 PM

Certified by: _____

SCOPE OF WORK: LITTLETON & FRANKLIN READINESS CENTER ROOF REPLACEMENTS
 COMPLETION DATE: December 04, 2020
 LOCATION:

Summary of Bidders

Contractor	Bid Amount	Rank
SKYLINE ROOFING SERVICES LLC 861 PAGE STREET, MANCHESTER NH 03109	\$882,000.00	A
CARENO CONSTRUCTION CO., LLC 270 WEST ROAD, STE 4, PORTSMOUTH NH 03801-7611	\$1,097,200.00	B



Item No.	Description	Unit	Quantity	PS&E		SKYLINE ROOFING SERVICES LLC 861 PAGE STREET MANCHESTER, NH 03109		CARENO CONSTRUCTION CO., LLC 270 WEST ROAD, STE 4 PORTSMOUTH, NH 03801-7611	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
901	REMOVE AND REPLACE ROOF SYSTEM AT LITTLETON READINES CENTER	U	1.00	\$ 391,000.00	\$ 391,000.00	\$431,200.00	\$431,200.00	\$519,200.00	\$519,200.00
902	ALLOWANCE FOR UNFORESEEN CONDITIONS AND OWNER INITIATED CHANGES AT LITTLETON RC	\$	40,000.00	\$ 1.00	\$ 40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
903	REMOVE AND REPLACE ROOF SYSTEM AT FRANKLIN READINESS CENTER	U	1.00	\$ 467,000.00	\$ 467,000.00	\$362,800.00	\$362,800.00	\$490,000.00	\$490,000.00
904	ALLOWANCE FOR UNFORESEEN CONDITIONS AND OWNER INTIATED CHANGES AT FRANKLIN RC	\$	48,000.00	\$ 1.00	\$ 48,000.00	\$1.00	\$48,000.00	\$1.00	\$48,000.00
Totals:						\$946,000.00	\$882,000.00	\$1,097,200.00	

81128RA ALTERNATE
 DEDUCT ALTERNATE 1

991	DEDUCT ALTERNATE 1 REMOVE AND REPLACE SEWER LINE PER DRAWING SEWER RECONSTRUCTION PLAN	U	1.00	\$ 21,000.00	\$ 21,000.00	\$48,000.00	\$48,000.00	(\$56,000.00)	(\$56,000.00)
-----	--	---	------	--------------	--------------	-------------	-------------	---------------	---------------

Alt. Totals:			
Totals:	\$946,000.00	\$882,000.00	\$1,097,200.00