



ABC Bid Data

WELL DECOMMISSION (3 SITES)
43140A
NON-FEDERAL

PROJECT: WELL DECOMMISSION (3 SITES)
STATE PROJECT NUMBER: 43140A
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: February 11, 2021,
SCOPE OF WORK: Decommission 3 wells at various locations
COMPLETION DATE: May 20, 2022
LOCATION: Merrimack, Rockingham, Hillsborough

Awarded To: WRAGG BROS OF VERMONT
INC
5285 ROUTE 5
ASCUTNEY, VT 05030

Amount: \$12,780.00
Award Date:

Certified by: PETER.E.STAMNAS
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
WRAGG BROS OF VERMONT INC 5285 ROUTE 5, PO BOX 110, ASCUTNEY VT 05030	\$12,780.00	A
SKILLINGS & SONS INC 9 COLUMBIA DRIVE, AMHERST NH 03031	\$15,645.00	B
R J OLSZAK CONSTRUCTION INC DBA ALL-WAYS WRECKING 717 MAYHEW TURNPIKE, BRIDGEWATER NH 03222	\$21,000.00	C



ABC Bid Data

WELL DECOMMISSION (3 SITES)

43140A

NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		WRAGG BROS OF VERMONT INC 5285 ROUTE 5 ASCUTNEY, VT 05030		SKILLINGS & SONS INC 9 COLUMBIA DRIVE AMHERST, NH 03031	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

662.281	DECOMMISSION DRILLED WELL	LF	560.00	\$14.00	\$7,840.00	\$13.00	\$7,280.00	\$17.00	\$9,520.00
662.285	DECOMMISSION DUG WELL	LF	25.00	\$280.00	\$7,000.00	\$100.00	\$2,500.00	\$125.00	\$3,125.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00

Totals:				\$17,840.00	\$12,780.00	\$15,645.00			
----------------	--	--	--	--------------------	--------------------	--------------------	--	--	--

Alt. Totals:									
---------------------	--	--	--	--	--	--	--	--	--

Totals:				\$17,840.00	\$12,780.00	\$15,645.00			
----------------	--	--	--	--------------------	--------------------	--------------------	--	--	--



ABC Bid Data

WELL DECOMMISSION (3 SITES)

43140A

NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		R J OLSZAK CONSTRUCTION INC DBA ALL-WAYS WRECKING 717 MAYHEW TURNPIKE BRIDGEWATER, NH 03222		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

662.281	DECOMMISSION DRILLED WELL	LF	560.00	\$14.00	\$7,840.00	\$25.00	\$14,000.00		
662.285	DECOMMISSION DUG WELL	LF	25.00	\$280.00	\$7,000.00	\$160.00	\$4,000.00		
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00		

Totals:				\$17,840.00	\$21,000.00				
Alt. Totals:									
Totals:				\$17,840.00	\$21,000.00				



PS&E Comparison

WELL DECOMMISSION (3 SITES)

43140A

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
662.281	DECOMMISSION DRILLED WELL	LF	560.00	\$13.00	\$7,280.00	\$14.00	\$7,840.00	(\$560.00)
662.285	DECOMMISSION DUG WELL	LF	25.00	\$100.00	\$2,500.00	\$280.00	\$7,000.00	(\$4,500.00)
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00
Total:					\$12,780.00		\$17,840.00	(\$5,060.00)