



ABC Bid Data

WOODSTOCK
42576
X-A004(917)

PROJECT:	WOODSTOCK	Awarded To:	CWS FENCE & GUARDRAIL CO PO BOX 120 ANDOVER, NH 03216-3810
STATE PROJECT NUMBER:	42576	Amount:	\$1,032,167.00
FED. PROJECT NUMBER:	X-A004(917)	Award Date:	
DATE BIDS OPEN:	March 12, 2020, 2:00	Certified by:	<u>PETER.E.STAMNAS</u> <small>Director of Project Development</small>
SCOPE OF WORK:	Replacement of corten guardrail on NH Route 112 in Woodstock.		
COMPLETION DATE:	October 30, 2020		
LOCATION:	Grafton		

Summary of Bidders

Contractor	Bid Amount	Rank
CWS FENCE & GUARDRAIL CO PO BOX 120, ANDOVER NH 03216-3810	\$1,032,167.00	A
J HUTCHINS INC 88 ROGERS LANE, RICHMOND VT 05477	\$1,069,513.13	B
PREMIER FENCE LLC 1010 TURNPIKE STREET, CANTON MA 02021	\$1,240,463.47	C

Item No.	Description	Unit	Quantity	PS&E		CWS FENCE & GUARDRAIL CO PO BOX 120 ANDOVER, NH 03216-3810		J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

202.7	REMOVAL OF GUARDRAIL	LF	19,000.00	\$2.00	\$38,000.00	\$3.00	\$57,000.00	\$2.55	\$48,450.00
203.5561	EAGRT PLATFORM PREFERRED	U	35.00	\$1,400.00	\$49,000.00	\$1,450.00	\$50,750.00	\$1,495.00	\$52,325.00
203.5562	EAGRT PLATFORM ALTERNATE	U	3.00	\$1,400.00	\$4,200.00	\$1,450.00	\$4,350.00	\$1,495.00	\$4,485.00
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	2.00	\$1,300.00	\$2,600.00	\$1,450.00	\$2,900.00	\$1,495.00	\$2,990.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	325.00	\$35.00	\$11,375.00	\$30.00	\$9,750.00	\$25.15	\$8,173.75
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$50.00	\$5,000.00	\$12.50	\$1,250.00	\$77.50	\$7,750.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	1,200.00	\$40.00	\$48,000.00	\$54.00	\$64,800.00	\$49.50	\$59,400.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	5.00	\$400.00	\$2,000.00	\$240.00	\$1,200.00	\$607.15	\$3,035.75
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	5.00	\$100.00	\$500.00	\$100.00	\$500.00	\$133.80	\$669.00
606.000	STEEL BEAM FOR BEAM GUARDRAIL	LF	600.00	\$8.00	\$4,800.00	\$12.00	\$7,200.00	\$15.35	\$9,210.00
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	50.00	\$18.00	\$900.00	\$15.00	\$750.00	\$24.35	\$1,217.50
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	39.00	\$2,700.00	\$105,300.00	\$3,285.00	\$128,115.00	\$3,265.00	\$127,335.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	2.00	\$2,500.00	\$5,000.00	\$2,875.00	\$5,750.00	\$3,285.00	\$6,570.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	1.00	\$800.00	\$800.00	\$850.00	\$850.00	\$875.00	\$875.00
606.1297	BEAM GUARDRAIL (TERMINAL UNIT TYPE E-2 MODIFIED) (STEEL POST)	LF	325.00	\$40.00	\$13,000.00	\$35.00	\$11,375.00	\$42.35	\$13,763.75
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	62.50	\$28.00	\$1,750.00	\$30.00	\$1,875.00	\$32.35	\$2,021.88
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	12,750.00	\$23.00	\$293,250.00	\$22.00	\$280,500.00	\$24.95	\$318,112.50
606.184	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (REDUCED POST SPACING)	LF	350.00	\$26.00	\$9,100.00	\$27.50	\$9,625.00	\$34.25	\$11,987.50
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$950.00	\$1,900.00	\$1,355.00	\$2,710.00
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$950.00	\$1,900.00	\$1,370.00	\$2,740.00
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	2.00	\$1,900.00	\$3,800.00	\$1,850.00	\$3,700.00	\$2,165.00	\$4,330.00
609.5	RESET GRANITE CURB	LF	110.00	\$100.00	\$11,000.00	\$18.50	\$2,035.00	\$92.15	\$10,136.50
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	90.00	\$20.00	\$1,800.00	\$18.00	\$1,620.00	\$34.25	\$3,082.50
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00
618.7	FLAGGERS	HR	1,200.00	\$35.00	\$42,000.00	\$36.00	\$43,200.00	\$39.25	\$47,100.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$50,000.00	\$50,000.00	\$31,000.00	\$31,000.00	\$59,315.00	\$59,315.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$3,000.00	\$6,000.00	\$1,600.00	\$3,200.00	\$3,275.00	\$6,550.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$1,000.00	\$2,000.00	\$100.00	\$200.00	\$515.00	\$1,030.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	210.00	\$5.00	\$1,050.00	\$5.00	\$1,050.00	\$5.50	\$1,155.00

Item No.	Description	Unit	Quantity	PS&E		CWS FENCE & GUARDRAIL CO PO BOX 120 ANDOVER, NH 03216-3810		J HUTCHINS INC 88 ROGERS LANE RICHMOND, VT 05477	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
621.31	SINGLE DELINEATOR WITH POST	EA	135.00	\$45.00	\$6,075.00	\$50.00	\$6,750.00	\$44.50	\$6,007.50
621.32	DOUBLE DELINEATOR WITH POST	EA	25.00	\$50.00	\$1,250.00	\$55.00	\$1,375.00	\$49.50	\$1,237.50
628.2	SAWED BITUMINOUS PAVEMENT	LF	200.00	\$8.00	\$1,600.00	\$6.25	\$1,250.00	\$4.15	\$830.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	14,400.00	\$5.00	\$72,000.00	\$3.50	\$50,400.00	\$1.10	\$15,840.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,650.00	\$5.00	\$13,250.00	\$4.00	\$10,600.00	\$2.85	\$7,552.50
645.531	SILT FENCE	LF	2,650.00	\$3.50	\$9,275.00	\$1.50	\$3,975.00	\$2.00	\$5,300.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	20,200.00	\$1.00	\$20,200.00	\$3.00	\$60,600.00	\$1.35	\$27,270.00
647.1	HUMUS	CY	2,300.00	\$25.00	\$57,500.00	\$22.00	\$50,600.00	\$35.00	\$80,500.00
692.	MOBILIZATION	U	1.00	\$60,000.00	\$60,000.00	\$67,272.00	\$67,272.00	\$57,455.00	\$57,455.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
1008.141	ALTERATIONS AND ADDITIONS AS NEEDED - GUARDRAIL MODIFICATIONS	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
Totals:					\$1,010,375.00		\$1,032,167.00		\$1,069,513.13
Alt. Totals:									
Totals:					\$1,010,375.00		\$1,032,167.00		\$1,069,513.13

Item No.	Description	Unit	Quantity	PS&E		PREMIER FENCE LLC 1010 TURNPIKE STREET CANTON, MA 02021		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

202.7	REMOVAL OF GUARDRAIL	LF	19,000.00	\$2.00	\$38,000.00	\$3.00	\$57,000.00		
203.5561	EAGRT PLATFORM PREFERRED	U	35.00	\$1,400.00	\$49,000.00	\$1,450.00	\$50,750.00		
203.5562	EAGRT PLATFORM ALTERNATE	U	3.00	\$1,400.00	\$4,200.00	\$1,450.00	\$4,350.00		
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	2.00	\$1,300.00	\$2,600.00	\$1,450.00	\$2,900.00		
203.5596	GUARDRAIL E-2 PLATFORM	LF	325.00	\$35.00	\$11,375.00	\$33.00	\$10,725.00		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$50.00	\$5,000.00	\$69.00	\$6,900.00		
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	1,200.00	\$40.00	\$48,000.00	\$34.00	\$40,800.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	5.00	\$400.00	\$2,000.00	\$300.00	\$1,500.00		
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	5.00	\$100.00	\$500.00	\$100.00	\$500.00		
606.000	STEEL BEAM FOR BEAM GUARDRAIL	LF	600.00	\$8.00	\$4,800.00	\$13.90	\$8,340.00		
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	50.00	\$18.00	\$900.00	\$17.00	\$850.00		
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	39.00	\$2,700.00	\$105,300.00	\$3,925.00	\$153,075.00		
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	2.00	\$2,500.00	\$5,000.00	\$3,825.00	\$7,650.00		
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	1.00	\$800.00	\$800.00	\$936.96	\$936.96		
606.1297	BEAM GUARDRAIL (TERMINAL UNIT TYPE E-2 MODIFIED) (STEEL POST)	LF	325.00	\$40.00	\$13,000.00	\$50.00	\$16,250.00		
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	62.50	\$28.00	\$1,750.00	\$100.00	\$6,250.00		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	12,750.00	\$23.00	\$293,250.00	\$27.50	\$350,625.00		
606.184	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (REDUCED POST SPACING)	LF	350.00	\$26.00	\$9,100.00	\$44.50	\$15,575.00		
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$900.00	\$1,800.00		
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$900.00	\$1,800.00		
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	2.00	\$1,900.00	\$3,800.00	\$2,725.00	\$5,450.00		
609.5	RESET GRANITE CURB	LF	110.00	\$100.00	\$11,000.00	\$33.00	\$3,630.00		
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	90.00	\$20.00	\$1,800.00	\$42.00	\$3,780.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00		
618.7	FLAGGERS	HR	1,200.00	\$35.00	\$42,000.00	\$40.90	\$49,080.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$50,000.00	\$50,000.00	\$58,600.00	\$58,600.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$3,000.00	\$6,000.00	\$3,800.00	\$7,600.00		
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$1,000.00	\$2,000.00	\$2,525.00	\$5,050.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	210.00	\$5.00	\$1,050.00	\$5.50	\$1,155.00		

Item No.	Description	Unit	Quantity	PS&E		PREMIER FENCE LLC 1010 TURNPIKE STREET CANTON, MA 02021		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
621.31	SINGLE DELINEATOR WITH POST	EA	135.00	\$45.00	\$6,075.00	\$46.25	\$6,243.75		
621.32	DOUBLE DELINEATOR WITH POST	EA	25.00	\$50.00	\$1,250.00	\$52.50	\$1,312.50		
628.2	SAWED BITUMINOUS PAVEMENT	LF	200.00	\$8.00	\$1,600.00	\$15.00	\$3,000.00		
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	14,400.00	\$5.00	\$72,000.00	\$4.45	\$64,080.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,650.00	\$5.00	\$13,250.00	\$6.50	\$17,225.00		
645.531	SILT FENCE	LF	2,650.00	\$3.50	\$9,275.00	\$4.40	\$11,660.00		
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	20,200.00	\$1.00	\$20,200.00	\$3.35	\$67,670.00		
647.1	HUMUS	CY	2,300.00	\$25.00	\$57,500.00	\$41.30	\$94,990.00		
692.	MOBILIZATION	U	1.00	\$60,000.00	\$60,000.00	\$50,360.26	\$50,360.26		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00		
1008.141	ALTERATIONS AND ADDITIONS AS NEEDED - GUARDRAIL MODIFICATIONS	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00		
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00		
Totals:					\$1,010,375.00		\$1,240,463.47		
Alt. Totals:									
Totals:					\$1,010,375.00		\$1,240,463.47		



PS&E Comparison

WOODSTOCK
42576
X-A004(917)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
202.7	REMOVAL OF GUARDRAIL	LF	19,000.00	\$3.00	\$57,000.00	\$2.00	\$38,000.00	\$19,000.00
203.5561	EAGRT PLATFORM PREFERRED	U	35.00	\$1,450.00	\$50,750.00	\$1,400.00	\$49,000.00	\$1,750.00
203.5562	EAGRT PLATFORM ALTERNATE	U	3.00	\$1,450.00	\$4,350.00	\$1,400.00	\$4,200.00	\$150.00
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	2.00	\$1,450.00	\$2,900.00	\$1,300.00	\$2,600.00	\$300.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	325.00	\$30.00	\$9,750.00	\$35.00	\$11,375.00	(\$1,625.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$12.50	\$1,250.00	\$50.00	\$5,000.00	(\$3,750.00)
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	1,200.00	\$54.00	\$64,800.00	\$40.00	\$48,000.00	\$16,800.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	5.00	\$240.00	\$1,200.00	\$400.00	\$2,000.00	(\$800.00)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	5.00	\$100.00	\$500.00	\$100.00	\$500.00	\$0.00
606.000	STEEL BEAM FOR BEAM GUARDRAIL	LF	600.00	\$12.00	\$7,200.00	\$8.00	\$4,800.00	\$2,400.00
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	50.00	\$15.00	\$750.00	\$18.00	\$900.00	(\$150.00)
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	39.00	\$3,285.00	\$128,115.00	\$2,700.00	\$105,300.00	\$22,815.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	2.00	\$2,875.00	\$5,750.00	\$2,500.00	\$5,000.00	\$750.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	1.00	\$850.00	\$850.00	\$800.00	\$800.00	\$50.00

606.1297	BEAM GUARDRAIL (TERMINAL UNIT TYPE E-2 MODIFIED) (STEEL POST)	LF	325.00	\$35.00	\$11,375.00	\$40.00	\$13,000.00	(\$1,625.00)
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	62.50	\$30.00	\$1,875.00	\$28.00	\$1,750.00	\$125.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	12,750.00	\$22.00	\$280,500.00	\$23.00	\$293,250.00	(\$12,750.00)
606.184	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (REDUCED POST SPACING)	LF	350.00	\$27.50	\$9,625.00	\$26.00	\$9,100.00	\$525.00
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	2.00	\$950.00	\$1,900.00	\$1,500.00	\$3,000.00	(\$1,100.00)
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	2.00	\$950.00	\$1,900.00	\$1,500.00	\$3,000.00	(\$1,100.00)
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	2.00	\$1,850.00	\$3,700.00	\$1,900.00	\$3,800.00	(\$100.00)
609.5	RESET GRANITE CURB	LF	110.00	\$18.50	\$2,035.00	\$100.00	\$11,000.00	(\$8,965.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	90.00	\$18.00	\$1,620.00	\$20.00	\$1,800.00	(\$180.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00	\$0.00
618.7	FLAGGERS	HR	1,200.00	\$36.00	\$43,200.00	\$35.00	\$42,000.00	\$1,200.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$31,000.00	\$31,000.00	\$50,000.00	\$50,000.00	(\$19,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$1,600.00	\$3,200.00	\$3,000.00	\$6,000.00	(\$2,800.00)
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$100.00	\$200.00	\$1,000.00	\$2,000.00	(\$1,800.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	210.00	\$5.00	\$1,050.00	\$5.00	\$1,050.00	\$0.00
621.31	SINGLE DELINEATOR WITH POST	EA	135.00	\$50.00	\$6,750.00	\$45.00	\$6,075.00	\$675.00
621.32	DOUBLE DELINEATOR WITH POST	EA	25.00	\$55.00	\$1,375.00	\$50.00	\$1,250.00	\$125.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	200.00	\$6.25	\$1,250.00	\$8.00	\$1,600.00	(\$350.00)
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	14,400.00	\$3.50	\$50,400.00	\$5.00	\$72,000.00	(\$21,600.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,650.00	\$4.00	\$10,600.00	\$5.00	\$13,250.00	(\$2,650.00)
645.531	SILT FENCE	LF	2,650.00	\$1.50	\$3,975.00	\$3.50	\$9,275.00	(\$5,300.00)
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	20,200.00	\$3.00	\$60,600.00	\$1.00	\$20,200.00	\$40,400.00

647.1	HUMUS	CY	2,300.00	\$22.00	\$50,600.00	\$25.00	\$57,500.00	(\$6,900.00)
692.	MOBILIZATION	U	1.00	\$67,272.00	\$67,272.00	\$60,000.00	\$60,000.00	\$7,272.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00
1008.141	ALTERATIONS AND ADDITIONS AS NEEDED - GUARDRAIL MODIFICATIONS	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00

Total:				\$1,032,167.00		\$1,010,375.00	\$21,792.00
---------------	--	--	--	----------------	--	----------------	-------------